



Bid No. 22-05

2022 Water Main Improvements and Street Resurfacing Project

ADDENDUM No. 1

March 10, 2022

Any and all changes to the Bid are valid only if they are included by written addendum to all potential respondents, which will be emailed prior to the Bid due date to all who are known to have received a complete Bid Document. Each respondent must acknowledge receipt of any addenda by indicating in its Bid. Each respondent, by acknowledging receipt of addenda, is responsible for the contents of the addenda and any changes to the bid therein. Failure to acknowledge receipt of addenda may cause the Bid to be rejected. If any language or figures contained in this addendum are in conflict with the original Bid Document, this addendum shall prevail.

This addendum consists of the following:

1. Addendum No. 1 is attached and consists of a total of three (3) pages including this cover sheet.

Please contact me at 847-866-2910 or liethomas@cityofevanston.org with any further questions or comments.

Sincerely,

Linda Thomas
Purchasing Specialist



Bid No. 22-05

2022 Water Main Improvements and Street Resurfacing Project

ADDENDUM No. 1

March 10, 2022

This addendum forms a part of the Bid Documents for Bid #22-05 and modifies these documents.

Alternate 1

Alternate 1 consists of eliminating the Isabella Street location from the project. If the City chooses to award Alternate 1, all quantities associated with the Isabella Street location as found on Page 3 of the plan set will be removed from the contract and the Bidder's Total Base Bid will be adjusted accordingly.

There will be no adjustments to the Bidder's unit rates or any additional compensation under Alternate 1.

No action is needed from the Bidder with regard to Alternate 1. All adjustments will be made by the City after the submission of bids.

Specifications

Prosecution and Progress

The dates which require verbal approval to work will be adjusted as follows:

Friday, April 15, 2022	Good Friday
Saturday, April 23, 2022	Last Day of Passover
Monday, July 4, 2022	Independence Day
Monday, September 26, 2022	Rosh Hashanah
Wednesday, October 5, 2022	Yom Kippur

Water Main

Remove the following from section (f)vi.(a) on page 52 of the Contract Specifications:



“Viton gaskets will be required at the Dewey Avenue project location as determined by additional environmental testing conducted by the contractor prior to the start of construction as approved by the Engineer.”

Bid Items

On form BLR 12201: The unit for bid item 71. MAN TY A, 4' DIA, TY 1 FR is EACH