CITY OF EVANSTON

SPECIFICATIONS AND BID DOCUMENTS
Construction Bid with Sub-contractors

BID NUMBER: 22-67
For

Interior Renovations at Lovelace Park Field House
November 17, 2022

ty
Evanston

BID DUE DATE: 2:00 P.M., Tuesday, December 13, 2022

VIRTUAL BID OPENING: 2:15 P.M., Tuesday, December 13, 2022

Google Meet ID:
meet.google.com/erk-viyw-pza
Phone Numbers:

(US)+1 617-675-4444

PIN: 491 020 418 0044+#

MANDATORY

PRE-BID MEETING MANDATORY ATTENDANCE REQUIRED
10:00 A.M., November 28, 2022
NO ADMITTANCE AFTER 10:15 A.M.
Lovelace Park Field House
Intersection of Gross Point Road and Thayer
Street

BID BOND: 5% of Contract Amount

PERFORMANCE/MATERIAL

& LABOR PAYMENT BOND: 100% of Contract Amount

CONTRACT PERIOD: Contract award through April 14, 2023

ELECTRONIC BID SUBMITTAL:
Bid responses will only be accepted electronically
via E-bidding through DemandStar ( WWW.DEMANDSTAR.COM)
It is highly recommended that new DemandStar users complete the account
setup process prior to project due date/time.

Revised 10-20 (07-20)


https://meet.google.com/erk-vjyw-pza?hs=122&authuser=0
tel:‪+1%20617-675-4444‬
https://network.demandstar.com/
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CITY OF EVANSTON
NOTICE TO BIDDERS

Bids will be received by the City’s Purchasing Office until 2:00 P.M. local time Tuesday,
December 13, 2022 and will be publically read virtually via Google Meets at 2:15 P.M.
Interested parties can use the following link: meet.google.com/erk-viyw-pza or join by phone
617-675-4444 PIN: 491 020 418 0044+# to access the virtual bid opening. Effective immediately,
the City of Evanston will no longer accept hard copy paper submittals for any solicitation.
Responses will only be accepted electronically via E-bidding through DemandStar
(www.demandstar.com). Although registration is required, vendors can download solicitations
and upload responses for free. Bids shall cover the following:

Interior Renovations at Lovelace Park Field House
Bid Number: 22-67

Work on this project includes: Removal of existing plumbing fixtures, toilet partitions, grab bars,
light fixtures, drinking fountains, rusted doors and door frames. Install new plumbing fixtures
including one new toilet in Women’s washroom with necessary sewer connections and vent,
toilet partitions, grab bars, light fixtures, drinking fountains, doors and door frames where
indicated on the drawings. Scrape and paint walls, ceilings, window frames, doors and door
frames new and existing. Work shall be performed as indicated on the drawings.

A mandatory pre-bid meeting will be held at the Lovelace Park Field House, Evanston, IL 60201 at
10:00 A.M. on Monday, November 28,,2022. The above item shall conform to the Invitation for
Bids on file in the Purchasing Office. Parties interested in submitting a bid should contact the
Purchasing Office to receive a copy of the bid or see the City’'s website at:
www. cityofevanston.org/business/bids-proposals/ or DemandStar at: www.demandstar.com.

The City of Evanston (the City) in accordance with the laws of the State of lllinois, hereby
notifies all Bidders that it will affirmatively ensure that the contract(s) entered into pursuant to
this Notice will be awarded to the successful Bidders without discrimination on the ground of
race, color, religion, sex, age, sexual orientation, marital status, disability, familial status or
national origin. The State of Illinois requires under Public Works contracts that the general
prevailing rate of wages in this locality be paid for each craft or type of worker hereunder. This
requirement is in accordance with The Prevailing Wage Act (820 ILCS 130) as amended. The
City of Evanston reserves the right to reject any or all submittals or to accept the submittal(s)
deemed most advantageous to the City.

The Evanston City Council also reserves the right to award the contract to an Evanston firm if that
firm's bid is within 5% of the low bid.

Each Bidder shall be required to submit with their bid a disclosure of ownership interest statement
form in accordance with the provisions of City Code Section 1-18-1 et seq. Failure to submit such
information will result in the disqualification of such bid.

Linda Thomas
Purchasing Specialist
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INSTRUCTIONS TO BIDDERS/REQUIREMENTS FOR BIDDING
(CONTRACTS OVER $25,000)

1.

ON-LINE NOTIFICATION OF SOLICITATIONS

The City is utlizing Demandstar.com (www.demandstar.com) for on-line
notification purposes only for sealed bids when it is anticipated that the amount
of the resulting contract will be in excess of its formal bid limit of $25,000, such
as this requirement. Interested Bidders are required to submit a sealed bid to
the City by the date/time indicated for this requirement on the forms provided by
the City.

SUBMISSION OF BIDS

The City of Evanston will no longer accept hard copy paper submittals for any
solicitation. Responses will only be accepted electronically via E-bidding through
DemandStar (WWW.DEMANDSTAR.COM). Although registration is required,
vendors can download solicitations and upload bid responses for free. Please
refer to attached DemandStar E-bidding documents.

ANY BIDS RECEIVED AFTER THE TIME AND DATE SPECIFIED FOR THE
RECEIPT OF BIDS WILL NOT BE ACCEPTED. It is the sole responsibility of the
Bidder to insure that his or her bid is delivered by the stated bid opening time.
THE CITY IS NOT RESPONSIBLE FOR IMCOMPLETE UPLOADED
SUBMITTALS.

Bids will be opened on the date and time stated.
Any Bidder may withdraw his or her bid by letter or with proper identification by
personally securing his or her bid at any time prior to the stated bid opening time.

No telephone request for withdrawal of bids will be honored.

PREPARATION OF BIDS

B

The Bidder must prepare the bid on the attached bid forms. Unless otherwise
stated, all blank spaces on the bid form or pages must be filled in. Either a unit
price, lump sum price, or a "no-bid", as the case may be, must be stated for
each and every item and must be either typed in or written in ink.

SIGNING OF BIDS

Bids which are signed for a partnership should be signed in the firm’s name by all
partners or in the firm’s name by Attorney-in-Fact. If signed by Attorney-in-Fact,
there should be attached to the bid a Power of Attorney evidencing authority to
sign the bid, dated the same date as the bid and executed by all partners of the
firm.

Bids which are signed for a corporation should have the correct corporate name
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thereon and signature of an authorized officer of the corporation manually written
below the corporate name following words "By: © " title of office held by the
person signing for corporation, which shall appear below signature of an officer.

C. Bids which are signed by an individual doing business under a fictitious name
should be signed in the name of the individual "doing business as. ”

D. The name of each person signing the bid shall be typed or printed below his or her
signature.

5. CONSIDERATION OF BIDS

The Purchasing Specialist shall represent and act for the City in all matters
pertaining to this bid and the contract in conjunction therewith.

6. WITHDRAWAL OF BIDS

Bidders may withdraw or cancel their bids at any time prior to the advertised bid
opening time. After the bid opening time, no bid shall be withdrawn or canceled
for a period of sixty (60) calendar days. When contract approval is required by
another agency, such as the Federal Government or the State of Illinois, no bid
shall be withdrawn or canceled for a period of ninety (90) calendar days.

7. ERRORS IN BIDS

Bidders are cautioned to verify their bids before submission. Negligence on the
part of the respondent in preparing the bid confers no right for withdrawal or
modification of the bid after it has been opened. In case of error in the
extension of prices in the bid, unit prices will govern.

8. ADDENDA

A. Any and all changes to the specifications/plans are valid only if they are
included by written addendum to all Bidders. Each Bidder must acknowledge
receipt of any addenda by indicating on the Bid form. Each Bidder, by
acknowledging receipt of any addenda, is responsible for the contents of the
addenda and any changes to the bid therein. Failure to acknowledge any
addenda may cause the bid to be rejected.

B. Addenda information is available over the internet at: City of Evanston Notices
to Bidders or www.demandstar.com, or by contacting the Purchasing Office.

9. RESERVED RIGHTS

The City of Evanston reserves the right at any time and for any reason to cancel
his or her solicitation, to accept or reject any or all bids or any portion thereof, or
to accept an alternate response. The City reserves the right to waive any
immaterial defect in any response. The City may seek clarification from any
respondent at any time, and failure to respond within a reasonable time period,
or as otherwise directed, will be cause for rejection.
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10.

AWARD

11.

It is the intent of the City to award a contract to the lowest responsible Bidder
meeting specifications. The City reserves the right to determine the lowest
responsible Bidder on the basis of an individual item, groups of items, or in any
way determined to be in the best interest of the City. Award will be based on
the following factors (where applicable): (a) adherence to all conditions and
requirements of the bid specifications; (b) price; (c) qualifications of the Bidder,
including past performance, financial responsibility, general reputation,
experience, service capabilities, and facilities; (d) delivery or completion date;
(e) product appearance, workmanship, finish, taste, feel, overall quality, and
results of product testing; (f) maintenance costs and warranty provisions; and
(9) repurchase or residual value.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

12.

Bidder’'s shall promptly notify the City of any ambiguity, inconsistency, or error
that they discover upon examination of the bidding documents. Interpretations,
corrections, and changes will be made by addendum. Each Bidder shall
ascertain prior to submitting a bid that all addenda have been received and are
acknowledged in the bid.

INCONSISTENCIES AND OMISSIONS

13.

These specifications and the accompanying plans, if any, are intended to include
all information necessary for the work contemplated. If, by inadvertence or
otherwise, the plans or specifications omit some information necessary for that
purpose, the contractor shall, nevertheless, be required to perform such work at
no additional cost to the City so that the project may be completed according to
the true intent and purpose of the plans and specifications.

CONDITIONS

14.

Bidders are advised to become familiar with all conditions, instructions, and
specifications governing his or her bid. Once the award has been made, failure to
have read all the conditions, instructions and specifications of this contract shall
not permit the Bidder to amend contract or to request additional compensation.

VERIFICATIONS OF DATA

It is understood and agreed that the unit quantities given in these specifications
are approximate only, and the contractor shall verify these quantities before
bidding as no claim shall be made against the City on, or account of, any excess
or deficiency in the same.

The contractor shall have visited the premises and determined for itself, by actual
observation, boring, test holes, or other means, the nature of all soil and water
conditions (both above and below ground in the line of work) that may be
encountered in all construction work under this contract. The cost of all such
inspection, borings, etc. shall be borne by the contractor, and no allowance will be
made for the failure of the contractor to estimate correctly the difficulties attending
the execution of the work.
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15. SPECIFICATIONS

Reference to brand names and numbers is meant to be descriptive, not
restrictive, unless otherwise specified. Bids on equivalent items will be
considered, provided the Bidder clearly states exactly what is proposed to be
furnished, including complete specifications. Unless the Bidder specifies
otherwise, it is understood the Bidder is offering a referenced brand item as
specified or is bidding as specified when no brand is referenced, and does not
propose to furnish an “equal.” The City reserves the right to determine whether
a substitute offer is equivalent to, and meets the standard of quality indicated by
the brand name and number.

16. SAMPLES

When samples of items are called for by the specifications, samples must be
furnished free of expense, and if not destroyed in the evaluation process will be
returned at the Bidder's expense upon request. Request for the return of
samples must accompany the sample and must include a UPS/Fed-Ex Pickup
Slip, postage, or other acceptable mode of return. Individual samples must be
labeled with Bidder's name, invitation number, item reference, manufacturer’s
brand name and number.

17. REGULATORY COMPLIANCE

Each Bidder represents and warrants that the goods or services furnished
hereunder (including all labels, packages and containers for said goods) comply
with all applicable standards, rules and regulations in effect under the
requirements of all Federal, State, and local laws, rules and regulations as
applicable, including the Occupational Safety and Health Act as amended, with
respect to design, construction, manufacture, or use for their intended purpose
of said goods or services. Each Bidder must furnish a “Material Safety Data
Sheet” in compliance with the lllinois Toxic Substances Disclosure to
Employees Act when required.

18. PRICING

The price quoted for each item is the full purchase price, including delivery to
destination, and includes all transportation and handling charges, materials or
service costs, patent royalties, and all other overhead charges of every kind and
nature. Unless otherwise specified, prices shall remain firm for the contract
period.

19. DISCOUNTS

Prices quoted must be net after deducting all trade and quantity discounts.
Where cash discounts for prompt payment are offered, the discount period shall
begin with the date of receipt of a correct invoice or receipt or final acceptance
of goods, whichever is later.
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20. INSPECTION

Materials or equipment purchased are subject to inspection and approval at the
City’s destination. The City reserves the right to reject and refuse acceptance
of items which are not in accordance with the instructions, specifications,
drawings or data of Seller's warranty (express or implied). Rejected materials
or equipment shall be removed by, or at the expense of, the Seller promptly
after rejection.

21. BIDS AND PLAN DEPOSITS

A. When required on the cover sheet, all bids shall be accompanied by a bid deposit
in the amount specified. Bid deposits shall be in the form of cash, a certified
check, or cashier's check drawn on a responsible bank doing business in the
United States and shall be made payable to the City of Evanston. Bid Bonds are
also acceptable. All bids not accompanied by a bid deposit, when required, will be
rejected.

B. The City will return the bid deposits of all but the 3 lowest qualified Bidders, whose
deposit will be held until contract award or at the expiration of the sixty-day or
ninety-day period for bid award.

C. The bid deposit of the successful Bidder will be retained until contract documents
have been executed and the Contractor has submitted all the required
information. Failure to comply with the terms of this specification may be cause
for forfeiture of said deposit.

D. When required, plan deposits will be refunded should the plans be returned in
good condition within 10 days of the bid opening.

22. DISPUTES

Any dispute concerning a question of fact arising under this bid shall be decided
by the Purchasing Specialist, who shall issue a written decision to the Bidder.
The decision of the Purchasing Specialist shall be final and binding.

23. CATALOGS

Each Bidder shall submit, when requested by the Purchasing Specialist, catalogs,
descriptive literature, and detailed drawings, fully detailing features, designs,
construction, appointments, finishes and the like not covered in the specifications,
necessary to fully describe the material or work proposed to be furnished.

24. TAXES

A. Federal Excise Tax does not apply to materials purchased by the City of Evanston
by virtue of Exemption Certificate No. A-208762, lllinois Retailers’ Occupation Tax,
Use Tax, and Municipal Retailers' Occupation Tax do not apply to materials or
services purchased by the City of Evanston by virtue of Statute.

B. The City of Evanston is exempt from lllinois Sales Tax by virtue of Exemption
Identification number E9998-1750.

C. The City’s federal tax ID number is 36-6005870.

INSTRUCTIONS TO BIDDERS



25.

PERMITS & FEES

26.

All Bidders awarded a contract must secure and pay for any licenses required
by the City of Evanston. Necessary building permits will be required, but all
permit fees will be waived and moneys for same must not be included in any
bid.

ROYALTIES & PATENTS

27.

Seller must pay all royalties and license fees. Seller must defend all suits or
claims for infringement of any patent, copyright or trademark rights, and must
hold the City harmless from loss on account thereof.

LOCAL PREFERENCE POLICY

28.

The Evanston City Council reserves the right to award the contract to an
Evanston firm if the firm’s bid is within five (5%) percent of the low bid of a non-
Evanston firm.

POWER OF ATTORNEY

29.

An Attorney-In-Fact, who signs any and all of the bond or contract bonds
submitted with this bid, must file with each bond a certified and effectively dated
copy of their Power of Attorney. These dates should be the same or after the
date of the contract.

WARRANTY

The contractor warrants that all goods and services furnished to the City shall
be in accordance with specifications and free from any defects of workmanship
and materials: that goods furnished to the City shall be merchantable and fit for
the City's described purposes, and that no governmental law, regulation, order,
or rule has been violated in the manufacture or sale of such goods.

The contractor warrants all equipment furnished to be in acceptable condition,
and to operate satisfactorily for a period of one (1) year from delivery of, or the
completion of installation, whichever is latest, unless stated otherwise in the
specifications, and that if a defect in workmanship and/or quality of materials
are evidenced in this period, the Seller shall remit full credit, replace, or repair at
City's discretion immediately, such equipment and/or parts that are defective at
no additional cost to the City.

The contractor warrants to the City that each item furnished hereunder, and any
component part thereof, will be new and in conformity with the specifications in all
respects, unless otherwise specified, and is of the best quality of its respective
kind, free from faulty workmanship, materials, or design, and installed sufficiently
to fulfill any operating conditions specified by the City.

The contractor shall repair or replace any item or component part thereof found
not to be in conformity with this paragraph provided the City notified the Seller of
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such nonconformity within one (1) year after initial use or within eighteen (18)
months after delivery, whichever occurs first. In the event Seller fails to proceed
diligently to so replace or repair within a reasonable time after receipt of such
notice, the City may undertake or complete such replacement or repair for Seller's
account, and the seller will be responsible for any additional costs. Acceptance
shall not relieve the seller of its responsibility.

30. INCURRED COSTS

The City will not be liable for any costs incurred by Bidders in replying to this
invitation for bids.

31. VARIANCES

Each Bidder must state or list by reference any variations to specifications,
terms and/or conditions set forth herein with its bid.

32. INDEMNIFICATION

A. The awarded Bidder/Contractor shall defend, indemnify and hold harmless the
City and its officers, elected and appointed officials, agents, and employees
from any and all liability, losses, or damages as a result of claims, demands,
suits, actions, or proceedings of any kind or nature, including but not limited to
costs, and fees, including attorney’s fees, judgments or settlements, resulting
from or arising out of any negligent or willful act or omission on the part of the
Contractor or Contractor's sub-contractors, employees, agents or sub-
contractors during the performance of this Agreement. Such indemnification
shall not be limited by reason of the enumeration of any insurance coverage
herein provided. This provision shall survive completion, expiration, or
termination of this Agreement.

B. Nothing contained herein shall be construed as prohibiting the City, or its
officers, agents, or employees, from defending through the selection and use of
their own agents, attorneys, and experts, any claims, actions or suits brought
against them. The Contractor shall be liable for the reasonable costs, fees, and
expenses incurred in the defense of any such claims, actions, or suits. Nothing
herein shall be construed as a limitation or waiver of defenses available to the
City and employees and agents, including but not limited to the Illinois Local
Governmental and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-
101 et seq.

C. At the City Corporation Counsel’s option, Contractor must defend all suits
brought upon all such Losses and must pay all costs and expenses incidental to
them, but the City has the right, at its option, to participate, at its own cost, in the
defense of any suit, without relieving Contractor of any of its obligations under
this Agreement. Any settlement of any claim or suit related to this Project by
Contractor must be made only with the prior written consent of the City
Corporation Counsel, if the settlement requires any action on the part of the
City.
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D. To the extent permissible by law, Contractor waives any limits to the amount of
its  obligations to indemnify, defend, or contribute to any sums due under any
Losses, including any claim by any employee of Contractor that may be subject
to the lllinois Compensation Act, 820 ILCS 305/1 et seq. or any other related law
or judicial decision, including but not limited to, Kotecki v. Cyclops Welding
Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive any
limitations it may have on its liability under the lllinois Workers Compensation
Act, the lllinois Pension Code or any other statute.

E. The Contractor shall be responsible for any losses and costs to repair or
remedy work performed under this Agreement resulting from or arising out of
any act or omission, neglect, or misconduct in the performance of its Work or
its sub-contractors’ work. Acceptance of the work by the City will not relieve the
Contractor of the responsibility for subsequent correction of any such error,
omissions and/or negligent acts or of its liability for loss or damage resulting
therefrom.

F. All provisions of this Section 32 shall survive completion, expiration, or
termination of this Agreement.

33. DEFAULT

Time is of the essence as to the awarded contract and, of delivery or
acceptable items or rending of services is not completed by the time promised,
the City reserves the right, without liability, in addition to its other rights and
remedies, to terminate the contract by notice effective when received by Seller,
as to stated items not yet shipped or services not yet rendered and to purchase
substitute items or services elsewhere and charge the Seller with all losses
incurred. The City shall be entitled to recover its attorney’s fees and expenses
in any successful action by the City to enforce this contract.

34. GOVERNING LAW

This contract shall be governed by and construed according to the laws of the
State of Illinois. In the event of litigation, the venue will be Cook County, lllinois.

35. EQUAL EMPLOYMENT OPPORTUNITY

A. In the event of the contractor's honcompliance with any provision of the lllinois
Human Rights Act or Section 1-12-5 of the Evanston City Code, the contractor
may be declared non-responsible and therefore ineligible for future contracts or
sub-contracts with the City of Evanston, and the contract may be canceled or
voided in whole or in part, and such other sanctions or penalties may be imposed
or remedies invoked as provided by Statute or regulation.
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B. During the performance of this contract, the contractor agrees as follows:

1.

INSTRUCTIONS TO BIDDERS

That it will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, national origin or ancestry, or age or
physical or mental handicap that does not impair ability to work, and further
that it will examine all job classifications to determine if minority persons or
women are underutilized and will take appropriate affirmative action to rectify
any such underutilization. Contractor shall comply with all requirements of
City of Evanston Code Section 1-12-5.

That, in all solicitations or advertisements for employees placed by it or on its
behalf, it will state that all applicants will be afforded equal opportunity
without discrimination because of race, color, religion, sex, national origin or
ancestry.

That, if it hires additional employees in order to perform this contract, or any
portion hereof, it will determine that availability (in accordance with the Fair
Employment Commission's Rules and Regulations for Public Contracts) of
minorities and women in the area(s) from which it may reasonably recruit
and it will hire for each job classification for which employees are hired in
such a way that minorities and women are not underutilized.

That it will send to each labor organization or representative of workers with
which it has or is bound by a collective bargaining or other agreement or
understanding, a notice advising such labor organization or representative of
the contractor's obligations under the lllinois Fair Employment Practices Act
and the Fair Employment Practices Commission’'s Rules and Regulations for
Public Contracts. If any such labor organization or representative fails or
refuses to cooperate with the contractor in its efforts to comply with such Act
and Rules and Regulations, the contractor will promptly so notify the lllinois
Fair Employment Practices Commission and the contracting agency and will
recruit employees from other sources when necessary to fulfill its obligations
hereunder.

That it will submit reports as required by the lllinois Fair Employment
Practices Commission's Rules and Regulations for Public Contracts, furnish
all relevant information as may from time to time be requested by the Fair
Employment Practices Commission or the contracting agency, and in all
respects comply with the lllinois Fair Employment Practices Commission's
Rules and regulations for Public Contracts.

That it will permit access to all relevant books, records, accounts and work
sites by personnel of the contracting agency, the City Manager, the
Commission and the lllinois Fair Employment Practices Commission for
purposes of investigation to ascertain compliance with the lllinois Fair
Employment Practices Act and the Fair Employment Practices Act and the



7. Fair Employment Practices Commission's Rules and Regulations for Public
Contract.

8.  That it will include verbatim or by reference the provisions of subsections (A)
through (G) of this clause in every performance sub-contract as defined in
Section 2.10(b) of the Fair Employment Practices Commission's Rules and
Regulations for Public Contracts so that such provisions will be binding upon
every such sub-contractor; and that it will also include the provisions of
subsections (A), (E), (F), and (G) in every supply sub-contract as defined in
Section 2.10(a) of the Fair Employment Practices Commission's Rules and
Regulations for Public Contracts so that such provisions will be binding upon
every such sub-contractor. In the same manner as with other provisions of
this contract, the contractor will be liable for compliance with applicable
provisions of this clause by all its sub-contractors; and further it will promptly
notify the contracting agency and the lllinois Fair Employment Practices
Commission in the event any sub-contractor fails or refuses to comply
therewith. In addition, no contractor will utilize any sub-contractor declared
by the Fair Employment Practices Commission to be non-responsible and
therefore ineligible for contracts or sub-contracts with the State of Illinois or
any of its political subdivisions or municipal corporations.

36. M/W/EBE GOAL

The City of Evanston has a goal of awarding 25% of its contracts to Minority-
Owned, Women-Owned, and Evanston-based businesses (M/W/EBEs). All
Bidders must state the proposed involvement of M/W/EBEs in completing a
portion of the services required by the City by completing the attached
M/W/EBE forms. Any questions regarding M/W/EBE compliance should be
submitted in writing to Tammi Nunez, Purchasing Manager at
tnunez@cityofevanston.org.

37. LOCAL EMPLOYMENT PROGRAM REQUIREMENTS

In an effort to increase hiring of economically disadvantaged Evanston
residents on certain City construction projects, the contractor shall comply with
the provisions of the City of Evanston’s Local Employment Program Ordinance
(LEP) set forth in Section 1-17-1 (C) of the Evanston City Code. The intent of
the LEP is to have Evanston residents employed at the construction site as
laborers, apprentices and journeymen in such trades as electrical, HVAC,
carpenters, masonry, concrete finishers, truck drivers and other construction
occupations necessary for the project. Any questions regarding LEP
compliance should be submitted in writing to Tammi Nunez Purchasing
Manager at thunez@cityofevanston.org.

NOTE: CITY OF EVANSTON ORDINANCE 60-O-14 AMENDMENT LOCAL
EMPLOYMENT PROGRAM (LEP) available on the City website at:
Ordinance 60-0O-14 Amendment LEP
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38. Questions
All questions related to this bid document should be submitted in writing to
Linda Thomas, Purchasing Specialist at lithomas@cityofevanston.org with a
copy to Anil Khatkhate, at akhatkhate@cityofevanston.org. Only inquiries
received a minimum of seven (7) working days prior to the date set for the
opening of bids, will be given any consideration.

39. COORDINATION OF EXISTING SITE WITH DRAWINGS

A. Before submitting a bid, bidders shall carefully examine the drawings and
specifications, visit the site, and fully inform themselves as to all conditions and
limitations.

B. Should a bidder find discrepancies in, or omissions from the drawings or
specifications, or should be in doubt as to their meaning, the bidder should at
once notify the Purchasing Specialist, who will issue necessary instructions to
all bidders in the form of an addendum.

40. AFFIRMATIVE ACTION |IN SUB-CONTRACTING (EXCERPT FROM
RESOLUTION 59-R-73)
“Contractor agrees that he shall actively solicit bids for the sub-contracting of
goods or services from qualified minority businesses. At the request of the City,
Contractor shall furnish evidence of his compliance with this requirement of
minority solicitation. Contractor further agrees to consider the grant of sub-
contracts to said minority bidders on the basis of substantially equal bids in the
light most favorable to said minority businesses. Contractor further affirms that in
obtaining his performance and bid bonds, he will seek out and use companies
who have records of, and/or who will make commitments to, the bonding of
minority contractors on a rate basis comparable to their bonding of similar
non-minority contractors. The contractor may be required to submit this evidence
as part of the bid or subsequent to it.”

41. COMPLIANCE WITH LAWS

A. The bidder shall at all times observe and comply with all laws, ordinances and
regulations of the Federal, State, Local and City Governments, which may in any
manner affect the preparation of bids or the performance of the contract.

42. QUALIFICATION OF BIDDERS

A. All bidders must be qualified in accordance with the instructions, procedures
and methods set forth in this specification.

B. In awarding contract, City may take into consideration, skill, facilities, capacity,
experience, ability, responsibility, previous work, financial standing of bidder,
amount of work being carried on by bidder, quality and efficiency of
construction equipment proposed to be furnished, period of time within which
proposed equipment is furnished and delivered, necessity of prompt and
efficient completion of work herein described. Inability of any bidder to meet
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C. requirements mentioned above may be cause for rejection of the bid. In
addition, if the project covered by this contract is a minority set-aside project,
the contractor's qualifications as a minority firm will determine the eligibility of
the contractor to bid.

43. COMPETENCY OF BIDDER

A. No bid will be accepted from or contract awarded to any person, firm or
corporation that is in arrears or is in default to the City of Evanston upon any
debt or contract, or that is a defaulter, as surety or otherwise, upon any
obligation to said City, or had failed to perform faithfully any previous contract
with the City.

B. The bidder, if requested, must present within forty eight (48) hours evidence
satisfactory to the Purchasing Manager of performance ability and possession
of necessary facilities, pecuniary resources and adequate insurance to comply
with the terms of these specifications and contract documents.

44, PREFERENCE TO CITIZENS

The Contractor shall abide by the lllinois Preference Act, 30 ILCS 570 et seq.,
which stipulates that whenever there is a period of excessive unemployment in
lllinois, defined as any month immediately following two (2) consecutive months
during which the level of unemployment in Illinois exceeds five percent (5%) as
measured by the U.S. Bureau of Labor Statistics in its monthly publication of
employment and unemployment figures, the Contractor shall employ only
lllinois laborers unless otherwise exempted as so stated in the Act. (“lllinois
laborer” means any person who has resided in lllinois for at least 30 days and
intends to become or remain an lllinois resident) Other laborers may be used
IF lllinois laborers are not available or are incapable of performing the particular
type of work involved if so certified by the Contractor and approved by the
project engineer.
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GENERAL CONDITIONS

1. BASIS OF AWARD
The City of Evanston reserves the right to award a contract to a responsive and
responsible Bidder(s) who submits the lowest total bid, or to reject any or all
bids and bidding, when in its opinion the best interest of the City will be served
by such action. The City reserves the right to consider the specified alternates
in its evaluation of the bids.

2. BIDS
A. LUMP SUM BID

1.  The bidder is to submit a lump sum bid for each bid line on the Bid Form
which includes all costs incidental to performing the specified work. It is
understood and agreed that the unit quantities given in the supporting pages
are approximate only and the bidder shall verify these quantities before bidding
as no claim shall be made against the City on account of any excess or
deficiency in the same.

2. Unit prices given in the supporting pages shall be used by the City and the
Contractor for any subsequent changes in the contract.

3. QUANTITIES
Any gquantities shown on the Bid Form are estimated only for bid canvassing
purposes, the City has made a good faith effort to estimate the quantity
requirements for the Contract term. The City reserves the right to increase or
decrease quantities ordered under this contract.

4. CONTRACT TERM
Bidder must fully complete the work within the period specified herein after
award of the contract by the City.

5. NOTICE TO PROCEED/ PURCHASE ORDER/ CONTRACT

A. The City issued Purchase Order serves as the City official Notice to Proceed.
No work will be allowed prior to Contractor receipt of the City issued Purchase
Order.

B. Upon approval of the required bonds and insurance documents, the City will issue
a Purchase Order to the Contractor for the contract amount. All Applications for
Payment must reference the Purchase Order number.

C. When it is necessary to issue a Change Order that increases/decreases the

contract amount, a Change Order form will be issued and a modified Purchase
Order will be issued reflecting the revised contract amount.
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D. When it is necessary to issue a Change Order that only increases/decreases the
contract period, only a Change Order form will be issued establishing the revised
contract period.

E. Upon Award the contractor shall execute the Contractor Services Agreement.

6. PAYMENT

A. Progress payments will be made in accordance with “Applications for Payment”
and “Project Closeout” sections of the specifications, less a 10% retainage for
each payment, which will be held until final acceptance of the work by the City.
Certification of each Application for Payment will be made by the City's
representative.

B. All payments will be made in accordance with lllinois Local Government Prompt
Payment Act.

7. DECISIONS TO WITHHOLD CERTIFICATION FOR PAYMENT
A. The City may not certify payment and may withhold payment in whole or in part, to
the extent reasonably necessary to protect the City, if the quality of the work is not
in accordance with the contract documents. If the City is unable to certify
payment in the amount of the invoice, the City will promptly issue payment for the
amount of the Work completed in accordance with the contract documents. The
City may not certify payment due to any contractor negligence or contract non-
compliance.
a. Defective work not remedied
b. Third party claims filed or reasonable evidence indicating probable filing of
such claims
c. Failure of Contractor to make payments properly to Sub-contractors for
labor, materials or equipment
d. Reasonable evidence that the work cannot be completed for the unpaid
balance of the Contract Sum
e. Damage to the City or another contractor
f. Reasonable evidence that the work will not be completed within the Contract
period and that the unpaid balance would not be adequate to cover actual or
liquidated damages for the anticipated delay
g. Persistent failure to carry out work in accordance with the Contract
Documents.

8. CHANGES IN WORK (Delete D. if Lump Sum Bid)

A. The City reserves the right to make changes in the plans and specifications by
altering, adding to, or deducting from the work, without invalidating the contract.
All such changes shall be executed under the conditions of the original contract,
except that any claim for extension of time caused thereby shall be adjusted at the
time of ordering such change.

B. No change shall be made unless a written Change Order and/or modified
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9.

Purchase Order is issued by the City stating that the City has authorized the
change, and no claim for an addition to the contract shall be valid unless so
ordered.

If such changes diminish the quantity of work to be done they shall not constitute
a claim for damage or anticipated profits on the work, such increase shall be paid
in one or more of the following ways:

1. by estimate and acceptance in lump sum

2. by unit prices named in the contract’s bid form or subsequently agreed upon
Whenever the quantity of any pay item as given in the proposal shall be increased
or

decreased, payment shall be made on the basis of the actual quantity completed
at the unit price for such pay item named in the proposal.

DEDUCTION FOR UNCORRECTED WORK

If the City deems it expedient to correct work damaged or not done in accordance
with the contract, the difference in value, together with a fair allowance for damage
shall be deducted from the contract amount due. The value of such deduction
shall be determined by the City.

10. CITY’S RIGHT TO TERMINATE CONTRACT

The City reserves the right, in addition to other rights to termination, to terminate
the contracts in accordance with all provisions of the executed contract.

11. LIENS

A.

Neither the final payment nor any part of any retained percentages, shall become
due until the contractor, if required, delivers to the City, a complete release of all
liens arising out of this contract, or receipts in full in lieu thereof and, if required in
either case, an affidavit that so far as it has knowledge or information the releases
and receipts include all the labor and material for which a lien could be filed. If
any lien remains unsatisfied after all payments are made the contractor shall
refund to the City all moneys that the latter may be compelled to pay in
discharging such a lien, including all costs and attorney's fees.

12. SEPARATE CONTRACTS

A.

The City reserves the right to let other contracts in connection with this work. The
contractor shall afford other contractors reasonable opportunity for the introduction
and storage of their materials and the execution of their work and shall properly
connect and coordinate his or her work with theirs. If any part of the contractor's
work depends on proper execution or results upon the work of any other
contractor, the contractor shall inspect and promptly report to the City any defects
in such work that render it unsuitable for such proper execution and results. His
or her failure to so inspect and report shall constitute an acceptance of other
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B. contractor's work as fit and proper.

C. Toinsure the proper execution of his or her subsequent work, the contractor shall
measure work already in place and shall at once report to the City any
discrepancy between the executed work and the drawings which will affect his or
her work.

13. PROTECTION & SAFEGUARDS

A. Unless otherwise specified, the contractor, as a part of this contract, shall provide,
erect and maintain temporary roads, fences, bracing, lights, warning signs,
barricades, etc. necessary for the protection of the construction materials,
adjacent property and the public.

B. The contractor shall contact all utilities which will be affected by its operations and
notify the owners of the utilities of its operations and their limits within forty-eight
(48) hours prior to beginning construction. The contractor shall be responsible for
damage to utilities and shall, at his or her own expense, restore such property to a
condition equal to that which existed before its work, as may be directed by the
owners.

C. The contractor shall protect all work and unused materials of this contract from
any and all damage and shall be solely responsible for the condition of such work
and materials.

14. MATERIAL STORAGE

A. On-site areas may be designated for material/equipment storage. The
contractor will assume all risk and liability associated with the storage of
material/equipment at on-site locations.

15. CLEANING UP

A. The contractor shall at all time keep the premises free from accumulation of waste
material or rubbish caused by its employees or work and at the completion of the
work it shall remove all its rubbish, tools, and surplus materials from the premises,
leaving the area in a neat and workmanlike condition. In case of dispute, the City
may remove the rubbish and charge the cost to the contractor.

B. Contractor recognizes that proper cleanup and removal of construction debris is
an important safety consideration. The Contractor shall be solely responsible for
daily construction site/area cleanup and removal of all construction debris in
accordance with City-approved disposal practices. Contractor shall be solely
responsible for identifying and removing at its expense all hazardous material and
waste which it uses and generates.

16. RESTORATION OF SITE

A. Prior to final payment, contractor shall fully restore all property disturbed or
damaged during the course of this work. This includes, but is not limited to public
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B. property, (walks, curbs, roadways, trees, etc.) private property, and utilities. This
shall also include removal of temporary facilities erected during the course of this
contract and restoration of these areas.

C. All restoration work shall be subject to the approval of the City and shall restore
the property to a condition at least equal to that existing prior to the start of this
contract.

D. All restoration work of property damaged by contractor shall be accomplished at
the sole expense of the contractor.

17. PREVAILING WAGE

A. Prospective Bidders shall thoroughly familiarize themselves with the provisions of
the above-mentioned Act and shall prepare any and all bids/bids in strict
compliance therewith.

B. Effective September 1st - All work performed on new and existing projects
must be submitted to lllinois Department of Labor through the certified
transcript of payroll portal. You may access the portal here:

Certified Transcript of Payroll Portal

All contractors and sub-contractors on public works projects must submit and
upload certified payrolls on a monthly basis to the IDOL online portal, provide a
pdf copy to the City’s project manager and business work force development
coordinator, along with a statement affirming that such records are true and
accurate, that the wages paid to each worker are not less than the required
prevailing rate and that the contractor is aware that filing records her or she knows
to be false is a Class B misdemeanor.

C. The certified payroll record must include for every worker employed on the public
works project the name, address, telephone number, social security number, job
classification, hourly wages paid in each pay period, number of hours worked
each day, and starting and ending time of work each day. These certified payroll
records are considered public records and public bodies must make these records
available to the public under the Freedom of Information Act, with the exception of
the employee’s address, telephone number and social security number. Any
contractor who fails to submit a certified payroll or knowingly files a false certified
payroll is guilty of a Class B misdemeanor.

D. All certified payrolls shall be submitted in electronic format, preferably a PDF file.

E. As a condition of receiving payment, Contractor must (i) be in compliance with the
Agreement, (i) pay its employees prevailing wages when required by law
(Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural
resource services, security guard and food services). Contractor is responsible for
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F. contacting the lllinois Dept. of Labor 217-782-1710;
https://www?2.illinois.gov/idol/Laws-Rules/ CONMED/Pages/prevailing-wage-
act.aspx compliance with prevailing wage requirements), (iii) pay its suppliers and
sub-contractors according to the terms of their respective contracts, and (iv)
provide lien waivers to the City upon request.

18. CONTRACTOR REQUIREMENTS

A. The Contractor shall abide by and comply with all local, State and federal laws
and regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities. The scale of
wages to be paid shall be obtained from lllinois Department of Labor and posted
by the Contractor in a prominent and accessible place at the project work site.

B. The Contractor certifies it has not been barred from being awarded a contract with
a unit of State or local government as a result of bid rigging or bid rotating or any
similar offense (720 ILCS 5/33 E-3, E-4).

C. The Contractor certifies, pursuant to the lIllinois Human Rights Act (775 ILCS 5/2-
105), that it has a written sexual harassment policy that includes, at a minimum,
the following information: (1) the illegality of sexual harassment, (2) the definition
of sexual harassment under State law, (3) a description of sexual harassment
utilizing examples, (4) the Contractor's internal complaint process including
penalties, (5) legal recourse, investigation and complaint process available
through the lllinois Department of Human Rights and the Human Rights
Commission and directions on how to contact both; and (6) protection against
retaliation as provided by Section 6-101 of the lllinois Human Rights Act.

D. The Contractor shall abide by the “lllinois Preference Act” which stipulates that
whenever there is a period of excessive unemployment in lllinois, defined as any
month immediately following two (2) consecutive months during which the level of
unemployment in lllinois exceeds five percent (5%) as measured by the U.S.
Bureau of Labor Statistics in its monthly publication of employment and
unemployment figures, the Contractor shall employ only lIllinois laborers unless
otherwise exempted as so stated in the Act. (“lllinois laborer” means any person
who has resided in lllinois for at least 30 days and intends to become or remain an
lllinois resident) Other laborers may be used IF lllinois laborers are not available
or are incapable of performing the particular type of work involved if so certified by
the Contractor and approved by the project engineer.

19. SUB-CONTRACTORS

A. The term “sub-contract” means any agreement, arrangement or understanding,
written or otherwise between a Contractor and any person (in which the parties
do not stand in the relationship of an employer or an employee) for the
furnishing of supplies or services or for the use of real or personal property,
including lease arrangements, which, in whole or in part, is utilized in the
performance of any one or more Contracts under which any portion of the
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B. Contractor’'s obligation under any one or more Contracts is performed,
undertaken or assumed.

C. The Bidder is specifically advised that any person, firm or party, to whom it is
proposed to award a sub-contract under this contract must be acceptable to the
City. Approval for the proposed sub-contract Award cannot be given by the City
until the proposed Sub-contractor has submitted evidence showing that it has
fully complied with any reporting requirements to which it is, or was, subject.

D. The contractor, shall, within ten (10) days after award of the Contract, submit to
the City in writing, names and addresses and respective amounts of money for
proposed contracts with Sub-contractors/major suppliers. The City will review
and may direct the Contractor that they shall not employ any that are not
acceptable as provided above.

E. The sub-contractor shall abide by and comply with all local, State and federal
laws and regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities.

20. PAYMENTS TO SUB-CONTRACTORS

A. Within seven days after the receipt of amounts paid by the City for work
performed by a sub-contractor under this contract, the Contractor shall either:

1. Pay the sub-contractor for the proportionate share of the total payment
received from the City attributable to the work performed by the sub-
contractor under this contract; or,

2. Notify the City and sub-contractor, in writing, of his intention to withhold all
or a part of the sub-contractor's payment and the reason for non-payment.

B. The Contractor shall pay interest to the sub-contractor on all amounts owed
that remain unpaid beyond the seven day period except for amounts withheld
as allowed in item 2 above.

C. Unless otherwise provided under the terms of this contract, interest shall accrue
at the rate of one percent per month.

D. The Contractor shall include in each of its sub-contracts a provision requiring
each Sub-contractor to include or otherwise be subject to the same payment
and interest requirements as set forth above with respect to each lower-tier
sub-contractor.

E. The Contractor's obligation to pay an interest charge to a sub-contractor
pursuant to this provision may not be construed to be an obligation of the City.
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21. BOND - PERFORMANCE, MATERIAL, & LABOR

A. When required by the specifications herein, the successful Bidder or Bidders
shall, within ten (10) calendar days after acceptance of the Bidder's bid by the
City, furnish a performance bond for 100% of the full amount of the contract
from insurance companies having not less than A+ Policyholders Rating from
the most recent Alfred M. Best and Co., Inc. listing available. Certification of the
insurance company's rating shall be provided prior to contract implementation
and quarterly thereafter until contract completion. Should such rating fall below
the required A+ level during performance of the contract, it will be the
contractor's responsibility to notify the City and provide a new bond from an
insurance company whose rating meets the City's requirements.

B. When required by the specifications herein, all Bidders shall submit with the bid
a bid bond. A letter of credit may be furnished in lieu of a bid bond only if the
following conditions are met: 1) An irrevocable letter of credit must be obtained
from an accredited bank which shall include an agreement that the bank will
honor a demand by the City for payment due to Plaintiff failure to complete the
project. 2) An irrevocable letter of credit must be in writing and signed by an
authorized representative of the bank. 3) The irrevocable letter of credit must
expressly state that it is irrevocable until the bid has been awarded. 4) The
letter of credit must be for the percentage specified in the bid documents.

C. The City may reject the use of an irrevocable letter of credit if the financial
soundness of the issuing bank is found to be unacceptable.

D. Inthe event that the Bidder fails to furnish a performance bond in said period of
ten (10) calendar days after acceptance of the Bidder's bid by the City, the City
may withdraw its acceptance of the bid and retain the Bidder's deposit as
liquidated damages and not as a penalty.

E. If the contractor has more than one project for which there is a contract with the
City of Evanston the contractor shall provide a separate Performance Bond for
each project.

22. INDEMNITY

A. The Contractor shall defend, indemnify and hold harmless the City and its
officers, elected and appointed officials, agents, and employees from any and
all liability, losses, or damages as a result of claims, demands, suits, actions, or
proceedings of any kind or nature, including but not limited to costs, and fees,
including attorney’s fees, judgments or settlements, resulting from or arising out
of any negligent or willful act or omission on the part of the Contractor or
Contractor’s sub-contractors, employees, agents or sub-contractors during the
performance of this Agreement. Such indemnification shall not be limited by
reason of the enumeration of any insurance coverage herein provided. This
provision shall survive completion, expiration, or termination of this Agreement.
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B. Nothing contained herein shall be construed as prohibiting the City, or its
officers, agents, or employees, from defending through the selection and use of
their own agents, attorneys, and experts, any claims, actions or suits brought
against them. The Contractor shall be liable for the reasonable costs, fees, and
expenses incurred in the defense of any such claims, actions, or suits. Nothing
herein shall be construed as a limitation or waiver of defenses available to the
City and employees and agents, including but not limited to the lllinois Local
Governmental and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-
101 et seq.

C. At the City Corporation Counsel’s option, Contractor must defend all suits
brought upon all such Losses and must pay all costs and expenses incidental to
them, but the City has the right, at its option, to participate, at its own cost, in the
defense of any suit, without relieving Contractor of any of its obligations under
this Agreement. Any settlement of any claim or suit related to this Project by
Contractor must be made only with the prior written consent of the City
Corporation Counsel, if the settlement requires any action on the part of the
City.

D. To the extent permissible by law, Contractor waives any limits to the amount of
its obligations to indemnify, defend, or contribute to any sums due under any
Losses, including any claim by any employee of Contractor that may be subject
to the lllinois Workers Compensation Act, 820 ILCS 305/1 et seq. or any other
related law or judicial decision, including but not limited to, Kotecki v. Cyclops
Welding Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive
any limitations it may have on its liability under the Illinois Worker Compensation
Act, the lllinois Pension Code or any other statute.

E. The Contractor shall be responsible for any losses and costs to repair or
remedy work performed under this Agreement resulting from or arising out of
any act or omission, neglect, or misconduct in the performance of its Work or
its sub-contractors’ work. Acceptance of the work by the City will not relieve the
Contractor of the responsibility for subsequent correction of any such error,
omissions and/or negligent acts or of its liability for loss or damage resulting
therefrom.

23. CONTRACTOR'’S LIABILITY INSURANCE

A. THE CONTRACTOR SHALL NOT COMMENCE WORK UNDER THIS
CONTRACT UNTIL THEY HAVE OBTAINED ALL INSURANCE REQUIRED
HEREIN AND SUCH INSURANCE HAS BEEN APPROVED BY THE CITY. Nor
shall the contractor allow any sub-contractor to commence work until all similar
insurance required of the sub-contractor has been so obtained.

B. The City of Evanston shall be named as an additional insured on the policy of the

contractor for whatever the policy limits are for the contractor, but in no event
shall the Comprehensive General Liability limits be less than $3,000,000.00.
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C. If the contractor has more than one project for which he has a contract with the
City of Evanston there shall be separate Certificates of Insurance naming the City
as an additional insured on each separate policy.

D. In the event of accidents, injuries, or unusual events, whether or not any injury
occurred, the contractor shall promptly furnish the City with copies of all reports of
such incidents.

E. The contractor shall furnish one (1) copy of a certificate, with the City named as
an additional insured, showing the following minimum coverage with insurance
company acceptable to the City.

24. PRE-CONSTRUCTION MEETING

A. A pre-construction meeting will be scheduled for the successful Contractor at a
date immediately following awarding of the Contracts.

25. LIQUIDATED DAMAGES

A. The Contractor must commence work within 10 days of notice from the City and
the work must be completed by April 14, 2023. In the event the work is not
substantially completed by April 14, 2023, then in addition to any remedies
available to the City, the Contractor will pay to the City the sum of Seven
Hundred and Fifty Dollars per day for each calendar day beyond those dates,
until substantial completion of the work has been achieved. This payment is for
liquidated damages, in addition to any other damages that may be incurred by
the City, and not as a penalty. All such liguidated damages may be set-off
against any moneys that may be due the contractor.

B. Substantial Completion shall be defined as the stage in the progress of the work
when the work or designated portion thereof is sufficiently complete in
accordance with the Contract Documents so that the City can occupy or utilize
the work for its intended use. Substantial Completion will be certified by the
issuance of a Certificate of Substantial Completion, to be issued by the City’s
representative, when the Contractor has satisfied the above statement and billed
the City for a minimum of 90% of the total value of the work.

26. EXTENSION OF TIME

A. Delays due to causes beyond the control of the contractor other than such as
reasonable would be expected to occur in connection with or during the
performance of the work, may entitle the contractor to an extension of time for
completing the work sufficient to compensate for such delay. No extension of
time shall be granted, however, unless the contractor shall notify the City in
writing thereof, within ten (10) days from the initiation of the delay and unless he
shall, within ten (10) days after the expiration of the delay, notify the City in writing
of the extension of time claimed on account thereof and then only to the extent, if
any, allowed by the City.
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27. DEFAULT

A. The City may, subject to the provisions of this section, by written notice of default
to Contractor, terminate the whole or any part of this contract in any one of the
following circumstances:

1. if the Contractor fails to perform the services within the time specified
herein, or any extension thereof; or

2. if the contractor fails to perform any of the other provisions of this contract, or
so fails to make progress as to endanger performance of this contract in
accordance with its terms, and in either of these two circumstances does
not cure failure within a period of 10 days (or such other extended period
as the City may authorize in writing) after receipt of notice from the City
specifying such failure

B. In the event the City terminates this contract in whole or in part as provided in
this section, the City may procure, upon such terms and in such manner as the
City may deem appropriate, services similar to those so terminated, and the
Contractor will be liable to the City for any excess costs for such similar
services.

C. The Contractor will not be liable for any excess of costs if acceptable evidence
has been submitted to the City that the failure to perform the contract was due
to causes beyond the control and without fault or negligence of the Contractor.

D. Contractors who default may not be considered for awards of future City
contracts.

28. USE OF PREMISES

A. The contractor shall confine his apparatus, the storage of materials and the
operations of his workers, to limits indicated by law, ordinances, permits or
directions of the City.

29.DISCLOSURES AND POTENTIAL CONFLICTS OF INTEREST (30 ILCS
500/50-35)

A. The City of Evanston’s Code of Ethics prohibits public officials or employees
from performing or participating in an official act or action with regard to a
transaction in which he has or knows he will thereafter acquire an interest for
profit, without full public disclosure of such interest. This disclosure
requirement extends to the spouse, children and grandchildren, and their
spouses, parents and the parents of a spouse, and brothers and sisters and
their spouses.

To ensure full and fair consideration of all bids, the City of Evanston requires all

Bidders including owners or employees to investigate whether a potential or
actual conflict of interest exists between the Bidder and the City of Evanston, its
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officials, and/or employees. If the Bidder discovers a potential or actual conflict
of interest, the Bidder must disclose the conflict of interest in its bid, identifying
the name of the City of Evanston official or employee with whom the conflict
may exist, the nature of the conflict of interest, and any other relevant
information. The existence of a potential or actual conflict of interest does
NOT, on its own, disqualify the disclosing Bidder from consideration.
Information provided by Bidders in this regard will allow the City of Evanston to
take appropriate measures to ensure the fairness of the bidding process.

The City of Evanston requires all bidders to submit a certification, enclosed with
this bid packet, that the bidder has conducted the appropriate investigation and
disclosed all potential or actual conflicts of interest.

By submitting a bid, all Bidders acknowledge and accept that if the City of
Evanston discovers an undisclosed potential or actual conflict of interest, the
City of Evanston may disqualify the Bidder and/or refer the matter to the
appropriate authorities for investigation and prosecution.
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INSURANCE REQUIREMENTS

TYPE OF INSURANCE

MINIMUM INSURANCE COVERAGE

Bodily Injury and

Consequent Death Property Damage

Each Occurrence

Aggregate

Commercial General Liability including:

Comprehensive form

Premises - Operations

Explosion & Collapse Hazard

Underground Hazard

Products/Completed Operations

Hazard

Contractual Insurance — With

an endorsement on the

face of the certificate

that it includes the

"Indemnity" paragraph

of the specifications.

7. Broad Form Property Damage -
construction projects only

8. Independent contractors

9 Personal Injury

agrwnE

o

Automobile Liability
Owned, Non-owned or Rented

Workmen's Compensation

and Occupational Diseases
As required by applicable laws.
Employer's Liability

$3,000,000 $3,000,000

Insurance Certificate Must State:
The City Of Evanston is Named

as Additional Insured

$ 1,000,000 $1,000,000

$ 500,000

Thirty day notice of cancellation required on all certificates.

INSURANCE REQUIREMENTS



EXHIBIT A — BID FORM
For
Interior Renovations at Lovelace Park Field House

(BID #22-67)

1.01 BIDTO:

THE CITY OF EVANSTON
2100 Ridge Avenue
Evanston, lllinois 60201

Hereinafter called “OWNER”.

1.02 BID FROM:

(Hereinafter call "BIDDER")

Address

Telephone Number

Fax Number

1.03 BID FOR: Interior Renovations at Lovelace Park Field House

1.04 ACKNOWLEDGEMENT:

A.

EXHIBIT A

The Bidder, in compliance with the Invitation for Bids, having carefully
examined the Drawings and Project Manual with related documents and
having visited the site of the proposed Work, and being familiar with all of
the existing conditions and limitations surrounding the construction of the
proposed project, including the structure of the ground, subsurface
conditions, the obstacles which may be encountered, local restrictions,
and all other relevant matters concerning the Work to be performed,
hereby PROPOSES to perform everything required to be performed, and
to provide all labor, materials, necessary tools and equipment, expendable
equipment, all applicable permits and taxes and fees, and provide all utility
and transportation services necessary to perform and complete in a
workmanlike manner the Project in accordance with all the plans,



Addendum No. Dated

Addendum No. Dated

specifications and related Contract Documents as prepared by the City of
Evanston.

The undersigned hereby acknowledges receipt of Invitation of Bids,
Instruction to Bidder, the Project Manual, Drawings, and other Contract
Documents and acknowledges receipt of the following Addenda:

Addendum No. Dated

1.05 GENERAL STATEMENTS

A

The undersigned has checked all of the figures contained in this proposal
and further understands that the Owner will not be responsible for any
errors or omissions made therein by the undersigned.

It is understood that the right is reserved by the Owner to reject any or all
proposals, to waive all informality in connection therewith and to award a
Contract for any part of the work or the Project as a whole.

The undersigned declares that the person(s) signing this proposal is/are
fully authorized to sign on behalf of the named firm and to fully bind the
named firm to all the conditions and provisions thereof.

It is agreed that no person(s) or company other than the firm listed below
or as otherwise indicated hereinafter has any interest whatsoever in this
proposal or the Contract that may be entered into as a result thereof, and
that in all respects the proposal is legal and fair, submitted in good faith,
without collusion or fraud.

It is agreed that the undersigned has complied and/or will comply with all
requirements concerning licensing and with all other local, state and
national laws, and that no legal requirement has been or will be violated in
making or accepting this proposal, in awarding the Contract to him, and/or
in the prosecution of the Work required hereunder.

To be considered a bona fide offer, this proposal must be completed in full
and accompanied by a bid deposit or a bid bond when required by
Contract Documents or Addenda.

1.06 ALTERNATES

A

EXHIBIT A

When alternate proposals are required by Contract Documents or Addenda
thereto, the undersigned proposes to perform alternates for herein stated
additions to or deductions from hereinbefore stated Base Bid. Additions
and deductions include all modifications of Work or additional Work that
the undersigned may be required to perform by reason of the acceptance
of alternates.



1.07 ALLOWANCE

A.

The allowance is general and should be used in the event that any
unforeseen condition is discovered. After discovering the unforeseen
condition, the contractor shall submit a Found Condition Report (FCR) and
an Authorization to Use Allowance (AUA) to the City or Consultant. The
Consultant will then notify the Owner and both the Owner and the
Consultant will view the unforeseen condition to determine if the work will
be authorized. Under no circumstances shall the contractor move forward
with the work in question nor shall the contractor expend allowance without
an approved AUA. At the end of the project, unspent allowance shall be
credited to owner via change order.

1.08 AGREEMENT

A.

In submitting this Bid, the undersigned agrees:
1. To hold this Bid open for sixty (60) days from submittal date.

2. To enter into and execute a Contract with the Owner within ten (10)
days after receiving Notice of Award from the Owner.

3. To accomplish the work in accordance with the Contract
Documents.

4. To complete the work by the time stipulated in the General
Conditions

The Owner reserves the right to reject any and all Bids and to waive any
informalities in Bidding.

1.09 SCHEDULE

A.

See General Conditions for required schedule of completion dates.

1.10 PROPOSED PRICES

A. The Bidder hereby proposes to furnish all labor, materials, equipment,
transportation, construction plant and facilities necessary to complete, in a
workmanlike manner and in accordance with the contract documents, the
contract of work bid upon herein for compensation in accordance with the
following prices:

BASE BID AMOUNT: $

ALLOWANCE (ADDITIONAL WORK — GENERAL): $ +10,000

TOTAL BASE BID AMOUNT: $

EXHIBIT A




1.11 UNIT PRICING LIST
The undersigned submits the following UNIT PRICING LIST to be performed as
shown on the Plans and/or described in the Specifications, and agrees that items
of work not specifically mentioned in the Schedule which are necessary and
required to complete the work intended shall be done incidental to and as part of
the work for which a unit price is given, and understands that no additional
payment will be made for such incidental work from the estimated quantities
shown below. Unit prices for individual line items shall be used for the project’s
schedule of values, pay applications and will also be used to determine the
amount to ADD TO or DEDUCT FROM the contract LUMP SUM PRICE for
properly authorized additional or deducted work. In the event of a change to the
contract the contractor shall be limited to markup percentages as indicated in
Section 01028, 1.05, A. Bidders shall examine plans and determine actual work
items and quantities for the work involved for bid analysis by the Owner.

Item |Description Unit |Base Bid|Add Cost* |Deduct
Quantity Cost*
1 Apply epoxy coating for|SF 1,066

flooring in-lieu of polished
concrete finish

1.12 BID SECURITY
If required by the bid documents, a scanned copy of the bid bond must be
included with the bid electronic submission. The City is currently not able to
accept a certified check, bank cashier’s check or electronic bid bond at this time.

A. The City of Evanston Civic Center is unable to receive in person drop-off and
it is closed to the public. The original bid bond must be mailed within ten (10)
days after the due date, to the City of Evanston Purchasing Department,
2100 Ridge Avenue - Room 4200 Evanston, lllinois 60201 Attention
Purchasing Manager using the USPS (certified or priority), UPS or FedEx
mail options in order to have a tracking number.

B. Accompanying this electronic submittal is a scanned copy of a bank draft, bid
bond, Cashier's check or Certified check as surety in the amount of not less
than five percent (5%) of the Total Bid payable to the City of Evanston.

The amount of the check or draft is: $

If this bid is accepted and the undersigned shall fail to execute a contract and
contract bond as required it is hereby agreed that the amount of the check or
draft or bidder’s bond substituted in lieu thereof, shall become the property of the
City and shall be considered as payment of damages due to delay and other
causes suffered by the City because of the failure to execute said contract and

EXHIBIT A



1.13

1.14

1.15

contract bond; otherwise said check or draft shall be returned to the undersigned.

In the event that one check or draft is intended to cover two or more bids, the
amount must be equal to the sum of the project proposal guarantees of the
individual sections covered.

If the check or draft is placed on another project proposal, state below where it
may be found, as follows: The check or draft will be found in the project proposal
for:

PERFORMANCE/PAYMENT BOND

The undersigned bidder agrees to provide Performance Bond and Payment Bond
executed in accordance with Contract Performance Bond form furnished by and
acceptable to the Owner written with

in the amount of 100% of the Contract Sum (Total Base Bid and all accepted
alternatives and adjustments) the cost of which is included in the Bid.

Cost of bond for change order is percent of change order cost.

LIQUIDATED DAMAGES

The undersigned Bidder understands and agrees to the provisions stated under
"LIQUIDATED DAMAGES" in the General Conditions and shall be assessed at
the specified daily rate for each calendar day or partial calendar day until
completion as defined herein.

MATERIAL SUBSTITUTION SHEET

The following is a schedule of substitute materials | propose to furnish on this job,
with the difference in price being added to or deducted from the Base Bid. The
Base Bid is understood to include only those items which are definitely specified
by trade names or otherwise.

| understand that if no price difference is indicated, then the selection of materials
is optional with the Owner, and approval or rejection of the substitution below will
be indicated prior to signing of Contracts.

PRODUCT NAME AND/OR MANUFACTURER ADD DEDUCT

EXHIBIT A



1.16 PROPOSAL SIGNATURE (REQUIRED)
A. SOLE PROPRIETOR
Signature of Bidder:

SUBSCRIBED AND SWORN to before me this day of , 20

Notary Public

Commission Expires:

B. PARTNERSHIP
Signature of All Partners:

Name (typed or printed)

Name (typed or printed)

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public

C. CORPORATION
Signature of Authorized Official:

Title:

Name above (typed or printed):

(If other than the president, attach a certified copy of that section of
corporate by-laws or other authorization by the Corporation which permits
the person to execute the offer for the Corporation.)

(Corporate Seal)

EXHIBIT A



Attest:
Secretary

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public

EXHIBIT A



1.17 DISCLOSURE

A. The undersigned duly sworn deposes and says on oath that the bidder
has withheld no disclosures of ownership interest and the information
provided herein to the best of its knowledge is current and said
undersigned has not entered into any agreement with any other bidder or
prospective bidder or with any other person, firm or corporation relating to
the price named in said proposal or any other proposal, nor any
agreement or arrangement under which any person, firm or corporation is
to refrain from bidding, nor any agreement or arrangement for any act or
omission in restraint of free competition among bidders and has not
disclosed to any person, firm or corporation the terms of this bid or the
price named herein.

Bidder:

Business Address:

Telephone Number:

1.18 CONTACTS

A In the event the Evanston City Council approves this bid response, list the
name, address, telephone, and fax number of the person to be contacted:

Bidder:

Address:

Telephone Number:

Fax Number:

EXHIBIT A



1.19 REFERENCES

A. Provide three (3) references for which your firm has completed work of a
similar scope in the past.

1. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

2. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

3. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:
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EXHIBIT B
City of Evanston M/W/EBE Policy

A City of Evanston goal is to provide contracting and sub-contracting opportunities to
Minority Business Enterprises, Women Business Enterprises, and Evanston Business
Enterprises. The goal of the Minority, Women and Evanston Business Enterprise
Program (M/W/EBE) is to assist such businesses with opportunities to grow. To assist
such growth, the City’s goal is to have general contractors utilize M/W/EBEs to perform
no less than 25% of the awarded contract.

Firms bidding on projects with the City must work to meet the 25% goal or request a
waiver from participation. It is advised that bidders place advertisements requesting
sub-contractors and that they email or contact individual firms that would be appropriate
to partner in response to the project. For samples of possible advertisements, see the
City of Evanston’s Business Diversity Section
http://www.cityofevanston.org/business/business-diversity/ (Sample Advertisement). |If
you request a paper copy of the additional documents, it will be available free of charge
from the Purchasing Office, 2100 Ridge Road Suite 4200, Evanston, IL 60201.

If a bidder is unable to meet the required M/W/EBE goal, the Bidder must seek a waiver
or modification of the goal on the attached forms. Bidder must include:
1. A narrative describing the Bidder’s efforts to secure M/W/EBE participation

prior to the bid opening.

2. Documentation of each of the assist agencies that were contacted, the
date and individual who was contacted, and the result of the conversation
(see form)

3. A letter attesting to instances where the bidder has not received
inquiries/proposals from qualified M/W/EBEs

4, Names of owners, addresses, telephone numbers, date and time and

method of contact of qualified M/W/EBE who submitted a proposal but
was not found acceptable.

5. Names of owners, addresses, telephone numbers, date and time of
contact of at least 15 qualified M/W/EBEs the bidder solicited for
proposals for work directly related to the Bid prior to the bid opening
(copies must be attached).

If a bidder is selected with a Sub-contractor listed to meet the M/W/EBE goal, a
“‘monthly utilization report” will be due to the City prior to each payment being issued to
the Contractor. This report will include documentation of the name of the firm hired, the
type of work that firm performed, etc. Should the M/W/EBE not be paid according to the
schedule proposed in this document, the City reserves the right to cancel the contract.
Examples of this monthly form can be found on the City’'s website:
http://www.cityofevanston.org/business/business-diversity/ (MWEBE Monthly Utilization

Report).

EXHIBIT B
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EXHIBIT C
M/W/EBE PARTICIPATION COMPLIANCE FORM
| do hereby certify that

(Name of firm) intends to
participate as a Subcontractor or General Contractor on the project referenced above.

This firm is a (check only one):

Minority Business Enterprise (MBE), a firm that is at least 51% managed
and controlled by a minority, certified by a certifying agency within lllinois.

Women'’s Business Enterprise (WBE), a firm that is at least 51% managed
and controlled by a woman, certified by a certifying agency within lllinois.

Evanston Based Enterprise (EBE), a firm located in Evanston for a
minimum of one year and which performs a “commercially useful function”.

Total proposed price of response $
Amount to be performed by a M/\W/EBE $
Percentage of work to be performed by a M/W/EBE %
Information on the M/W/EBE Utilized:

Name

Address

Phone Number

Signature of firm attesting to participation
Title and Date

Type of work to be performed

Please attach:

1. Proper certification documentation if applying as a M/WBE and check the
appropriate box below. This M/WBE will be applying with documentation from:

U Cook County O State Certification
O Federal Certification [ Women’'s Business Enterprise National Council
O City of Chicago O Chicago Minority Supplier Development Council

2. Attach business license if applying as an EBE

EXHIBIT C



EXHIBIT C

M/W/EBE UTILIZATION SUMMARY REPORT

The following Schedule accurately reflects the value of each MBE/WBE/EBE sub-
agreement, the amounts of money paid to each to date, and this Pay Request. The total

proposed price of response submitted is

PERCENT OF
FIRM TYPE AMOUNT OF TOTAL
MBE/WBE/EBE (MBE/WBE/ SERVICES SUB- CONTRACT
FIRM NAME EBE) PERFORMED CONTRACT AMOUNT
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
TOTAL
EXHIBIT C 2




EXHIBIT D
M/W/EBE PARTICIPATION WAIVER REQUEST

| am of , and | have authority to
(Title) (Name of Firm)

execute this certification on behalf of the firm. | do
(Name)

hereby certify that this firm seeks to waive all or part of this M/W/EBE partcipation goal
for the following reason(s):

(CHECK ALL THAT APPLY. SPECIFIC SUPPORTING DOCUMENTATION MUST BE

ATTACHED.)

1. No M/W/EBEs responded to our invitation to bid.

2. An insufficient number of firms responded to our invitation to bid.
For #1 & 2, please provide a narrative describing the outreach
efforts from your firm and proof of contacting at least 15 qualified
M/W/EBEs prior to the bid opening. Also, please attach the
accompanying form with notes regarding contacting the Assist
Agencies.

3. No sub-contracting opportunities exist.

Please provide a written explanation of why sub-contracting is not

feasible.

4. M/W/EBE patrticipation is impracticable.

Please provide a written explanation of why M/W/EBE participation is

impracticable.

Therefore, we request to waive of the 25% utilization goal for a revised goal of
%.

Signature: Date:

(Signature)
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EXHIBIT E
Construction Contractors' Assistance Organizations (“Assist Agencies”) Form

DATE CONTACT RESULT OF
AGENCY CONTACTED | PERSON CONVERSATION
Association of Asian Construction
Enterprises (AACE)

5500 Touhy Ave., Unit K
Skokie, IL. 60077

Phone: 847-5259693
Perry Nakachii, President

Black Contractors United (BCU)

400 W. 76th Street

Chicago, IL 60620

Phone: 773-483-4000; Fax: 773-483-4150
Email: bcunewera@ameritech.net

Chicago Minority Business Development
Council

105 West Adams Street

Chicago, Illinois 60603

Phone: 312-755-8880; Fax: 312-755-8890
Email: info@chicagomsdc.org

Shelia Hill, President

Evanston Minority Business Consortium,
Inc.

P.O. Box 5683

Evanston, Illinois 60204

Phone: 847-492-0177

Email: embcinc@aol.com

Federation of Women Contractors

5650 S. Archer Avenue

Chicago, lllinois 60638

Phone: 312-360-1122; Fax: 312-360-0239
Email: FWCChicago@aol.com

Contact Person: Beth Doria

Maureen Jung, President

Hispanic American Construction
Industry (HACIA)

901 W. Jackson, Suite 205

Chicago, IL 60607

Phone: 312-666-5910; Fax: 312-666-5692
Email: info@haciaworks.org

Women’s Business Development Ctr.
8 S. Michigan Ave, Suite 400

Chicago, lllinois 60603

Phone: 312-853-3477 X220;

Fax: 312-853-0145

Email: wbdc@wbdc.org

Carol Dougal, Director

PLEASE NOTE: Use of Construction Contractor’s Assistance Organization (Assist
Agencies”) Form and agencies are for use as a resource only. The agencies and or
vendors listed are not referrals or recommendations by the City of Evanston.
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EXHIBIT F

CITY OF EVANSTON
LOCAL EMPLOYMENT PROGRAM (LEP) COMPLIANCE

Effective Date January 1, 2015

City of Evanston Ordinance 60-O-14, Local Employment Program (LEP) New Penalties:

e Ordinance 60-O-14, Amendment to the MWEBE/LEP revising the penalty section from a
$100/per day to a 1.0% of total project value penalty can be found at: Ordinance 60-O-14
Amendment MWEBE LEP of the Evanston City Code Section 1-17-1 (C) can be found at
Municode Library. The following are excerpts from Ordinance 60-O-14, Amending City Code
Section 1-17-1(C) (11): Penalty.

If the contactor or sub-contractor fails to comply: The City may impose a fine up to one percent
(1.0%) of the approved project price in total. Contractors or sub-contractors that are out of compliance
due to a resident termination or resignation shall immediately notify the Business Workforce
Compliance Coordinator of this occurrence within two (2) business days. Subsequently, the
contractor or sub-contractor shall have five (5) additional business days to replace a terminated or
resigned worker with another resident.

If the contactor or sub-contractor fails to comply: If the contractor or sub-contractor fails to make
the replacement or to notify the Business Workforce Compliance Coordinator of this occurrence, the
offending party will also be subject to a penalty up to one percent (1.0%) of the approved project
price. If the noncompliant contractor makes a good faith effort to replace the resident, the fine may
be waived.

If the contactor or sub-contractor fails to comply: At the sole discretion of the City, a contractor or
sub-contractor that has violated the terms of the Local Employment Program within a three-year
period may be determined a non-responsible bidder and excluded from bidding on future projects for
a period of not less than one year.

If the employee (LEP Evanston resident) fails to comply: At the sole discretion of the City, an
employee that has been hired through the LEP may be removed from the program for a period of not
less than one year for failing to adhere to program guidelines or due to termination by the contractor
for cause. Such termination process will be reviewed by the Business Workforce Compliance
Coordinator.

**Detailed Local Employment Program Instructions “How to Comply” can be found at: Local
Employment Program Detailed Instructions

Local Employment Program or Exhibit F Questions: City staff is available for assistance to help
with compliance. Submit questions in writing to Tammi Nunez, Purchasing Manager at
tnunez@cityofevanston.org.
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LOCAL EMPLOYMENT PROGRAM COMPLIANCE
CITY CODE SECTION 1-17-1(C): LOCAL EMPLOYMENT PROGRAM

| have read and understood the requirements of the City of Evanston Local Employment Program (“LEP”) as set forth in City of
Evanston Code Section 1-17-1(C): Local Employment Program. | intend to comply with the program as follows:

Estimated total labor cost = $ 15% of total labor cost = $

My total bid, including all alternates, is under $250,000, and the LEP does not apply.

My total bid, including all alternates, is equal to or greater than $250,000, and | already employ, and will continue
to employ for the duration of the contract for which | am submitting this bid, Evanston residents (residing in zip
codes 60201 or 60202) for at least 15% of all hours worked at the construction site by construction trade workers.
My total bid, including all alternates, is equal to or greater than $250,000, and | will employ, for the duration of the
contract for which | am submitting this bid, through use of the City of Evanston database or otherwise, Evanston
residents (residing in zip codes 60201 or 60202) for at least 15% of all hours worked at the construction site by
construction trade workers.

My total bid, including all alternates, is equal to or greater than $250,000, and | have been unable to comply with
the LEP requirements but am willing to work with the City to achieve compliance.

My total bid, including all alternates, is equal to or greater than $250,000, and after having made sincere attempt
to comply as noted below, | seek a waiver on a portion or all of the LEP requirements on this contract. Complete
next section “Reasons for Waiver Request” below.

| UNDERSTAND THAT FAILURE TO COMPLY WITH THE LEP, REGARDLESS OF INTENT, MAY RESULT IN MAXIMUM PENALTY AS SET
FORTH IN CITY CODE SECTION 1-17-1(C)(11), AS AMENDED.

WAIVER WILL BE GRANTED ONLY AFTER SINCERE ATTEMPT TO COMPLY*
REASONS FOR WAIVER REQUEST: PLEASE CHECK ALL THAT APPLY AND COMPLETE INFORMATION REQUESTED:

1. I have made sincere attempt as otherwise indicated below, but have nonetheless been unable to comply.
a. | do or will employ Evanston residents for the project, but such employment amounts to % of total labor cost.
2. The nature of the job is so technical that after having made sincere attempt as otherwise indicated below, | have been

unable to locate any Evanston residents qualified to perform any aspects of the work. Please describe applicable job
requirements/qualifications. Attach separate sheet if necessary:

*THE FOLLOWING DEMONSTRATE SINCERE ATTEMPT TO COMPLY: PLEASE CHECK EACH BOX COMPLETED, AS APPLICABLE:

3. | have utilized the local resident database and otherwise worked with the City in attempt to hire Evanston residents in
compliance with LEP on this project, and have nonetheless been unable to comply;

4. | have placed one or more ads in a local newspaper seeking to hire Evanston residents in compliance with LEP on this
project, and have nonetheless been unable to comply; and

5. If I am utilizing union labor, | have contacted Chicagoland labor unions to request Evanston residents for employment in

compliance with LEP on this project, and have nonetheless been unable to comply.
| have read The City of Evanston, Local Employment Program (LEP) requirements as set forth in City Code Section 1-17-1(C): Local
Employment Program. | understand and will comply with the LEP requirements for this project with respect to the job and/or any

waiver, as applicable. | UNDERSTAND THAT IF MY APPLICATION IS NOT COMPLETE, MY BID MUST BE REJECTED.

SIGNED:

Signature Printed Name and Title Date

On behalf of Company:
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EXHIBIT G

CERTIFICATION OF BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY
(Only if Contract Exceeds $10,000)

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25).
The implementing rules and regulations provide that any bidder or prospective
contractor, or any of their proposed sub-contractors, shall state as an initial part of the
bid or negotiations of the contract whether it has participated in any previous contract or
sub-contract subject to the equal opportunity clause; and, if so, whether it has filed all
compliance reports due under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due
under applicable instructions, such bidder shall be required to submit a compliance
report within seven calendar days after bid opening. No contract shall be awarded
unless such report is submitted.

CERTIFICATION OF BIDDER

Name and Address of Bidder (Include ZIP Code)

IRS EMPLOYER |.D. NUMBER 36-

1. Bidder has participated in a previous contract or sub-contract subject to the Equal
Opportunity Clause. Yes No

2. Bidder has filed all compliance reports due under applicable instructions.
Yes ___No

3. Have you ever been or are you being considered for sanction due to violation of
Executive Order 11246, as amended?
Yes No

Name:

Title:

Signature:

Date:
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EXHIBIT H
DISCLOSURE OF OWNERSHIP INTERESTS
City of Evanston Ordinance 15-0-78 requires all persons (APPLICANT) seeking to do

business with the City to provide the following information with their bid. Every question
must be answered. If the question is not applicable, answer with "NA".

APPLICANT NAME:

APPLICANT ADDRESS:

TELEPHONE NUMBER:

FAX NUMBER:

APPLICANT is (Check One)
1. Corporation ( ) 2. Partnership ( ) 3. Sole Owner ( ) 4. Association ( )

5. Other ( )

Please answer the following questions on a separate attached sheet if necessary.

SECTION | - CORPORATION

la. Names and addresses of all Officers and Directors of Corporation.

1b.  (Answer only if corporation has 33 or more shareholders.) Names and addresses
of all those shareholders owning shares equal to or in excess of 3% of the
proportionate ownership interest and the percentage of shareholder interest. (Note:
Corporations which submit S.E.C. form 10K may substitute that statement for the
material required herein.)
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1c. (Answer only if corporation has fewer than 33 shareholders.) Names and
addresses of all shareholders and percentage of interest of each herein. (Note:
Corporations which submit S.E.C. form 10K may substitute that statement for the
material requested herein.)

SECTION 2 - PARTNERSHIP/ASSOCIATION/JOINT VENTURE

2a. The name, address, and percentage of interest of each partner whose interests
therein, whether limited or general is equal to or in excess of 3%.

2b. Associations: The name and address of all officers, directors, and other members
with 3% or greater interest.

SECTION 3 - TRUSTS

3a. Trust number and institution.

3b. Name and address of trustee or estate administrator.
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3c.  Trust or estate beneficiaries: Name, address, and percentage of interest in total
entity.

SECTION 4 - ALL APPLICANTS - ADDITIONAL DISCLOSURE

4a.  Specify which, if any, interests disclosed in Section 1, 2, or 3 are being held by an
agent or nominee, and give the name and address of principal.

4b.  If any interest named in Section 1, 2, or 3 is being held by a "holding" corporation or
other "holding" entity not an individual, state the names and addresses of all parties
holding more than a 3% interest in that "holding" corporation or entity as required in
1(a), 1(b), 1(c), 2(a), and 2(b).

4c.  If "constructive control" of any interest named in Sections 1, 2, 3, or 4 is held by
another party, give name and address of party with constructive control.
("Constructive control" refers to control established through voting trusts, proxies, or
special terms of venture of partnership agreements.)
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| have not withheld disclosure of any interest known to me. Information provided is

accurate and current.

Date

ATTEST:

Signature of Person Preparing Statement

Notary Public

Commission Expires:

Title

EXHIBIT H
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EXHIBIT |

ADDITIONAL INFORMATION SHEET

Bid/Proposal Name:

Bid/Proposal Number #:

Company Name:

Contact Name:

Address:

City,State, Zip:

Telephone/FAX: #

E-mail:

Comments:
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EXHIBIT J

CERTIFICATE OF COMPLIANCE
WITH PREVAILING WAGE RATE ACT

The undersigned, upon being first duly sworn, hereby certifies to the
City of Evanston, Cook, County, lllinois, that all work under this
contract shall comply with the Prevailing Wage Rate Act of the State of
lllinois, 820 ILCS 130 et seq, and as amended by Public Acts 86-799
and 86-693 and current City of Evanston Resolution, with rates to be
paid in effect at time work is performed. Contractors shall submit
monthly certified payroll records to the city.

Name of Contractor:

By:

By:  State of , County of

Subscribed and sworn to before me this day
of ,

Notary Public
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EXHIBIT K

MAJOR SUB-CONTRACTORS LISTING

The following Tabulation of Major Sub-contractors shall be attached and made a
condition of the Bid. The Bidder expressly understands and agrees to the following

provisions:

A.

Cateqory
Number

If awarded a Contract as a result of this Bid, the major sub-contractors
used in the prosecution of the work will be those listed below.

The following list includes all sub-contractors who will perform work
representing 5% (five percent) or more of the total Base Bid.

The sub-contractors listed below are financially responsible and are
gualified to perform the work required.

The sub-contractors listed below comply with the requirements of the
Contract Documents.

Any substitutions in the sub-contractors listed below shall be requested in
writing by the Contractor and must be approved in writing by the Owner.
All pertinent financial, performance, insurance and other applicable
information shall be submitted with the request for substitutions(s). Owner
shall respond to such requests within 14 calendar days following the
submission of all necessary information to the full satisfaction of the
Owner. Address and
Name of Sub-contractor Telephone

(Attach additional sheets as required)

EXHIBIT K
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EXHIBIT L

CONFLICT OF INTEREST

, hereby certifies that it
has conducted an investigation into whether an actual or potential conflict of interest
exists between the Bidder, its owners and employees and any official or employee of
the City of Evanston.

Bidder further certifies that it has disclosed any such actual or potential conflict of
interest and acknowledges if Bidder/proposer has not disclosed any actual or potential
conflict of interest, the City of Evanston may disqualify the bid/proposal.

(Name of Bidder/proposer if the Bidder/proposer is an Individual)
(Name of Partner if the Bidder/proposer is a Partnership)
(Name of Officer if the Bidder/proposer is a Corporation)

The above statements must be subscribed and sworn to before a notary public.
Subscribed and Sworn to this day of , 20

(Notary Seal)

Notary Public

Commission Expires:

EXHIBIT L



EXHIBIT M

SIGNATURE FORM
THE SECTION BELOW MUST BE COMPLETED IN FULL AND SIGNED

The undersigned hereby certifies that they have read and understand the contents of
this solicitation and attached service agreements, and agree to furnish at the prices
shown any or all of the items above, subject to all instructions, conditions, specifications
and attachments hereto. Failure to have read all the provisions of this solicitation shall
not be cause to alter any resulting contract or to accept any request for additional
compensation. By signing this document, the proposer hereby certifies that they are not
barred from bidding on this contract as a result bid rigging or bid rotating or any similar
offense (720 ILCS 5/33 E-3, E-4).

Authorized Signature:

Company Name:

Typed/Printed Name:

Date:

Title:

Telephone Number:

E-mail

Fax-Number:

EXHIBIT M 1



Exhibit N
Contractor Services Agreement Acknowledgement Page

The City has attached its standard contractor services agreement as an exhibit to this
bid document. Identify all exceptions to the agreement that would prevent your firm
from executing it. The City shall not consider or negotiate regarding exceptions
submitted at any time after the submission of the Bidder’s response. Please check
one of the following statements:

| have read the contractor services agreement and plan on executing the
agreement without any exceptions.

My firm cannot execute the City’s standard contractor service agreement unless
the exceptions noted below or in the attached sample contractor services agreement
are made.

***Please be aware that submitting exceptions to the contract may impact the
likelihood of your firm being selected to perform this work.

List exceptions in the area below:

Authorized Company
Signature: Name:

Typed/Printed
Name and Title: Date:

EXHIBIT N 1



Exhibit N

City of
Evanston-

CONTRACTOR SERVICES AGREEMENT

The parties referenced herein desire to enter into an agreement for professional services
for

Interior Renovations at Lovelace Park Field House

(BID #22-67)

THIS AGREEMENT (hereinafter referred to as the “Agreement”) is entered into between the
City of Evanston, an Illinois municipal corporation with offices located at 2100 Ridge Avenue,
Evanston Illinois 60201 (hereinafter referred to as the “City”), and [Insert Contractor name
here], with offices located at [Insert Contractor address here], (hereinafter referred to as the
“Contractor”). Compensation (the “Compensation”) for all basic services provided by the
Contractor pursuant to the terms of this Agreement shall not exceed $[Insert fee here].

Revision March 2020
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RECITALS

WHEREAS, the City intends to retain the services of a qualified and experienced
contractor for the following:

Removal of existing plumbing fixtures, toilet partitions, grab bars, light fixtures,
drinking fountains, rusted doors and door frames. Install new plumbing fixtures including
one new toilet in Women’s washroom with necessary sewer connections and vent, toilet
partitions,:grab bars, light fixtures, drinking fountains, doors and door frames where
indicated on the drawings. Scrap and paint walls, ceilings, window frames, doors and
door frames new and existing. Work shall be performed as indicated on the drawings. If
any related work not mentioned on the drawings, however needs to be performed to
complete the work shall be included in the scope of work.

WHEREAS, this Agreement shall include the following documents which are attached
hereto:

a) City of Evanston RFQ/RFP/Bid , attached as Exhibit A.
b) Contractor’s response to RFQ/RFP/Bid , attached as Exhibit B.
C) Any sub-contractor sub-contracts related to this Agreement, attached as Exhibit C.

d) Project Fee Schedule and hourly rates, attached as Exhibit D (if appropriate).

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, the
parties agree as follows:

1 Services and Duties of the Contractor

1.1  The Contractor shall perform professional services and provide equipment (the
“Work”™) in accordance with Exhibits A, B, C and D. The Contractor retains the right to control
the manner of performance of the services provided for in this Agreement and is an independent
contractor and not agent or an employee of the City. All employees and sub-contractors of the
Contractor shall likewise not be considered to be employees of the City. Contractor is solely
responsible for the means and methods of all work performed under the terms of this Agreement
for this Project (“the Project”). Contractor is an independent Contractor and is solely responsible
for all taxes, withholdings, and other statutory or contractual obligations of any sort, including
but not limited to, Worker’s Compensation Insurance. Nothing in this Agreement accords any
third-party beneficiary rights whatsoever to any non-party to this Agreement that any non-party
may seek to enforce. Contractor acknowledges and agrees that should Contractor or its sub-
contractors provide false information, or fail to be or remain in compliance with this Agreement;
the City may void this Agreement.

1.2 The Contractor warrants and states that it has read the Contract Documents, and
agrees to be bound thereby, including all performance guarantees as respects Contractor’s work
and all indemnity and insurance requirements. Contractor further affirms that it has visited the
Project site and has become familiar with all special conditions, if any, at the Project site.
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Contractor shall perform the Work and its obligations under this Agreement in accordance with
and subject to the Contract Documents to the full extent that each such provision is applicable to
the Work. Contractor shall take necessary precautions to properly protect the Work of others, if
any, from damage caused by operations under this Agreement. In addition, Contractor shall
protect the work during normal and adverse weather conditions until the Project is complete and
accepted by the City, or until the Contractor has fully completed its work under this Agreement.
Contractor’s obligations include, but are not limited to, placing and adequately maintaining at or
about all locations of Project work, sufficient guards, barricades, lights, and enclosures to protect
the Work.

1.3 The Contractor shall not have any public or private interest and shall not acquire
directly or indirectly any such interest which conflicts in any manner with the performance of its
services under this Agreement.

1.4 The Contractor shall designate, in writing, a person to act as its Project Manager
for the work to be performed under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret and define the Contractor’s policies and
decisions with respect to the work covered by this Agreement.

1.5  The Contractor shall employ only persons duly licensed by the State of Illinois to
perform the professional services required under this Agreement for which applicable Illinois
law requires a license, subject to prior approval of the City. The Contractor shall employ only
well qualified persons to perform any of the remaining services required under this Agreement,
also subject to prior approval of the City. The City reserves the right to require replacement of
Contractor, sub-contractor, or supplier personnel for any reason. Contractor will replace the
unacceptable personnel at no charge to the City. For all solicitations or advertisements placed by
or on behalf of Contractor for employees for this Project it will state that the Contractor is an
Equal Opportunity Employer.

1.6 Pursuant to the Illinois Freedom of Information Act, 5 ILCS 140/7(2), records in
the possession of others whom the City has contracted with to perform a governmental function
are covered by the Act and subject to disclosure within limited statutory timeframes (five (5)
working days with a possible five (5) working day extension). Upon notification from the City
that it has received a Freedom of Information Act request that calls for records within the
Contractor’s control, the Contractor shall promptly provide all requested records to the City so
that the City may comply with the request within the required timeframe. The City and the
Contractor shall cooperate to determine what records are subject to such a request and whether or
not any exemption to the disclosure of such records, or part thereof, is applicable. Contractor
shall indemnify and defend the City from and against all claims arising from the City’s
exceptions to disclosing certain records which Contractor may designate as proprietary or
confidential. Compliance by the City with an opinion or a directive from the Illinois Public
Access Counselor or the Attorney General under FOIA, or with a decision or order of Court with
jurisdiction over the City, shall not be a violation of this Section.

1.7 The Contractor shall obtain prior approval from the City prior to sub-contracting
with any entity or person to perform any of the work required under this Agreement. The
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Contractor may, upon request of the City, submit to the City a draft sub-contractor agreement for
City review and approval prior to the execution of such an agreement. Any previously entered
into sub-contractor agreement(s) are attached as Exhibit C. If the Contractor sub-contracts any of
the services to be performed under this Agreement, the sub-contractor agreement shall provide
that the services to be performed under any such agreement shall not be sublet, sold, transferred,
assigned or otherwise disposed of to another entity or person without the City’s prior written
consent. The Contractor shall be responsible for the accuracy and quality of any sub-contractor’s
work.

1.8 The Contractor shall cooperate fully with the City, other City contractors, other
municipalities and local government officials, public utility companies, and others, as may be
directed by the City. This shall include attendance at meetings, discussions and hearings as
requested by the City. This cooperation shall extend to any investigation, hearings or meetings
convened or instituted by OSHA relative to this Project, as necessary. Contractor shall cooperate
with the City in scheduling and performing its Work to avoid conflict, delay in or interference
with the work of others, if any, at the Project.

1.9  The Contractor acknowledges that it shall enforce and comply with all applicable
Occupational Safety and Health Administration standards (OSHA) for this Project in effect as of
the date of the execution of this Agreement, or as otherwise promulgated by OSHA in the future
taking effect during the pendency of this Project. Contractor shall enforce all such standards and
ensure compliance thereto as to its own agents and employees, and as to the agents and
employees of any sub-contractor throughout the course of this Project. Contractor is solely
responsible for enforcing and complying with all applicable safety standards and requirements on
this Project, and is solely responsible for correcting any practices or procedures which do not
comply with the applicable safety standards and requirements for this Project. Any Project
specific safety requirements applicable to this Project must be followed by Contractor and any
sub-contractor(s) on the Project. Additionally, all such safety requirements shall be made a part
of any sub-contractor agreement.

1.10 The Contractor shall submit to the City a progress report each month this
Agreement is in effect. The report shall include the following items:

a) A summary of the Contractor’s project activities, and any sub-contractor project activities
that have taken place during the invoice period;

b) A summary of the Contractor’s project activities and any sub-contractor project activities,
that shall take place during the next invoice period;

c) A list of outstanding items due to or from the City; and

d) A status of the Project schedule.

1.11  The Contractor shall perform the work required under this Agreement pursuant to
high quality industry standards expected by the City. The Contractor shall apply for and receive
all appropriate permits before performing any work in the City. The Contractor shall also provide
the appropriate permit drawings for Building Permits to be issued for the Project, if said permits
are obligated by the Project. The City will assist the Contractor with obtaining the appropriate
building and right-of-way permits.
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1.12 The Contractor shall provide drawings of record, in the following 3 electronic
formats for all locations where equipment has been installed and/or work has been performed.
The electronic formats required by this Section 1.12 are Auto Cad Version 2007, ArcView and
PDF.

1.13  Contractor recognizes that proper cleanup and removal of construction debris is
an important safety consideration. The Contractor shall be solely responsible for daily
construction site/area cleanup and removal of all construction debris in accordance with City-
approved disposal practices. Contractor shall be solely responsible for identifying and removing
at its expense all hazardous material and waste which it uses and generates.

1.14 To the extent that there is any conflict between a provision specified in this
Agreement, with a provision specified in any of the other Contract Documents, as defined in
Section 1.15, this Agreement shall control. The City and the Contractor may amend this Section
1.14 as provided by Section 15 herein.

The Contractor acknowledges and agrees that the City has no retained control over any of
the Work done pursuant to this Agreement, and that the City is expressly exempt from the
retained control exception as defined in the Restatement of Torts, Second, Section 414. This
provision shall survive completion, expiration, or termination of this Agreement.

1.15 The Contract Documents for this Project consist of:

a) This Agreement;

b) The City’s RFP/RFQ, and the plans, specifications, general conditions, drawings
addenda, and modifications thereto;

C) The Contractor’s response to the RFP/RFQ/Bid;

d) Other exhibits and schedules, if any, listed in this Agreement;

e) Amendments or Other Contract Documents, if any; and

f) Amendments/Modifications to this Agreement issued after execution thereof.

1.16  As a condition of receiving payment, Contractor must (i) be in compliance with
the Agreement, (ii) pay its employees prevailing wages when required by law (Examples of
prevailing wage categories include public works, printing, janitorial, window washing, building
and grounds services, site technician services, natural resource services, security guard and food
services). Contractor is responsible for contacting the Illinois Dept. of Labor 217-782-6206;
http://www.illinois.gov/idol/Laws-Ruless CONMED/Pages/Rates.aspx to ensure compliance with
prevailing wage requirements), (iii) pay its suppliers and sub-contractors according to the terms
of their respective contracts, and (iv) provide lien waivers to the City upon request.

2 Standard Certifications

Contractor acknowledges and agrees that compliance with this section and each
subsection for the term of the Agreement is a material requirement and condition of this
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Agreement. By executing this Agreement, Contractor certifies compliance with this section and
each subsection and is under a continuing obligation to remain in compliance and report any
non-compliance.

This section, and each subsection, applies to sub-contractors used on this Agreement.
Contractor shall include these Standard Certifications in any sub-contract used in the
performance of the Agreement.

If this Agreement extends over multiple fiscal years, Contractor and its sub-contractors
shall confirm compliance with this section in the manner and format determined by the City by
the date specified by the City and in no event later than January 1 of each year that this
Agreement remains in effect.

If the City determines that any certification in this section is not applicable to this
Agreement, it may be stricken, subject to sole approval by the City, without affecting the
remaining subsections.

2.1  As part of each certification, Contractor acknowledges and agrees that should
Contractor or its sub-contractors provide false information, or fail to be or remain in compliance
with the Standard Certification requirements, one or more of the following sanctions will apply:

e the Agreement may be void by operation of law,

o the City may void the Agreement, and

e Contractor and its sub-contractors may be subject to one or more of the following:
suspension, debarment, denial of payment, civil fine, or criminal penalty.

2.2 By signing this Agreement, the Contractor certifies that it has not been barred
from being awarded a contract with a unit of State or local Government as a result of bid rigging
or bid rotating or similar offense, nor has it made any admission of guilt of such conduct that is a
matter of public record. (720 ILCS 5/33 E-3, E-4).

2.3 In the event of the Contractor’s noncompliance with any provision of Section 1-
12-5 of the Evanston City Code, the Illinois Human Rights Act or any other applicable law, the
Consultant may be declared non-responsible and therefore ineligible for future contracts or sub-
contracts with the City, and the contract may be cancelled or voided in whole or in part, and such
other sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.

2.4 During the term of this Agreement, the Contractor agrees as follows:

a) That it will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, marital status, national
origin or ancestry, or age or physical or mental disabilities that do not impair
ability to work, and further that it will examine all job classifications to determine
if minority persons or women are underutilized and will take appropriate
affirmative action to rectify any such underutilization. Consultant shall comply
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with all requirements of City of Evanston Code Section 1-12-5.

b) That, in all solicitations or advertisements for employees placed by it on its
behalf, it will state that all applicants will be afforded equal opportunity without
discrimination because of race, color, religion, sex, sexual orientation, marital
status, national origin, ancestry, or disability.

2.5  The Contractor certifies pursuant to the lllinois Human Rights Act (775 ILCS 5/2-
105 et. seq.), that it has a written sexual harassment policy that includes, at a minimum, the
following information:

a) The illegality of sexual harassment;

b) The definition of sexual harassment under State law;

C) A description of sexual harassment utilizing examples;

d) The Contractor’s internal complaint process including penalties;

e) Legal recourse, investigation and complaint process available through the Illinois

Department of Human Rights and the Human Rights Commission, and directions
on how to contact both; and
f) Protection against retaliation as provided to the Department of Human Rights.

2.6 In accordance with the Steel Products Procurement Act (30 ILCS 565), Contractor
certifies steel products used or supplied in the performance of a contract for public works shall
be manufactured or produced in the U.S. unless the City grants an exemption.

2.7  Contractor certifies that it is properly formed and existing legal entity and as
applicable has obtained an assumed name certificate from the appropriate authority, or has
registered to conduct business in Illinois and is in good standing with the Illinois Secretary of
State.

2.8 If Contractor, or any officer, director, partner, or other managerial agent of
Contractor, has been convicted of a felony under the Sarbanes-Oxley Act of 2002, or a Class 3 or
Class 2 felony under the Illinois Securities Law of 1953, Contractor certifies at least five years
have passed since the date of the conviction.

2.9  Contractor certifies that if more favorable terms are granted by Contractor to any
similar governmental entity in any state in a contemporaneous agreement let under the same or
similar financial terms and circumstances for comparable supplies or services, the more
favorable terms will be applicable under this Agreement.

2.10 Contractor certifies that it is not delinquent in the payment of any fees, fines,
damages, or debts to the City of Evanston.

2.11  The Contractor certifies that all Design Professionals performing the Work under
this Agreement will ensure that the Project shall be designed in conformance with the Americans
with Disabilities Act of 1990, 42 U.S.C. Section 12101, et seq., and all regulations promulgated
thereunder. Design Professional means any individual, sole proprietorship, firm, partnership,
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joint venture, corporation, professional corporation, or other entity that offers services under the
Illinois Architecture Practice Act of 1989 (225 ILCS 305/), the Professional Engineering Practice
Act of 1989 (225 ILCS 325/), the Structural Engineering Licensing Act of 1989 (225 ILCS
340/), or the Illinois Professional Land Surveyor Act of 1989 (225 ILCS 330/).

2.12 The Contractor shall comply with all federal, state and local laws, statutes,
ordinances, rules, regulations, orders or other legal requirements now in force or which may be
in force during the term of this Agreement. The Contractor shall comply with the Illinois Human
Rights Act, 775 ILCS 5/1-101 et. seq, Title VII of the Civil Rights Act of 1964, and the Illinois
Prevailing Wage Act, 820 ILCS 130/0.01 et. seq.

3 Additional Services/Change Orders

3.1 If the representative of the City responsible for the Project verbally requests the
Contractor to perform additional services, the Contractor shall confirm in writing that the
services have been requested and that such services are additional services. Failure of the City to
respond to the Contractor’s confirmation of said services within thirty (30) calendar days of
receipt of the notice shall be deemed a rejection of, and refusal to pay for the additional services.
Contractor shall not perform any additional services until City has confirmed approval of said
additional services in writing. If authorized in writing by the City, the Contractor shall furnish, or
obtain from others, additional services of the following types, which shall be paid for by the City
as set forth in Section 9 of this Agreement:

a) Additional Services due to significant changes in scope of the Project or its
design, including, but not limited to, changes in size, complexity or character of
construction, or time delays for completion of work when such delays are beyond
the control of the Contractor;

b) Revisions of previously approved studies, reports, design documents, drawings or
specifications;

C) Preparation of detailed renderings, exhibits or scale models for the Project;

d) Investigations involving detailed consideration of operations, maintenance and

overhead expenses for the preparation of rate schedules, earnings and expense
statements, feasibility studies, appraisals and valuations, detailed quantity surveys
of material and labor, and material audits or inventories required for certification
of force account construction performed by the City;

e) Services not otherwise provided for in this Agreement.

3.2  The City may, upon written notice, and without invalidating this Agreement,
require changes resulting in the revision or abandonment of work already performed by the
Contractor, or require other elements of the work not originally contemplated and for which full
compensation is not provided in any portion of this Agreement. Any additional services,
abandonment of services which were authorized by the City, or changes in services directed by
the City which result in the revision of the scope of services provided for in Exhibits A, B, C,
and D that cause the total Compensation due Contractor under this Agreement to exceed $25,000
or more, or increase or decrease the contract duration by more than 30 days are subject to
approval by the Evanston City Council. These actions must be addressed either in a written
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Change Order or in a written amendment to this Agreement approved by both parties.

3.3  Contractor acknowledges and agrees that the Public Works Construction Change
Order Act, 50 ILCS 525/1 et seq. shall apply to all Change Orders for the Project. It is expressly
understood and agreed to by Contractor that it shall not be entitled to any damages or
Compensation from the City on account of delay or suspension of all or any part of the Work.
Contractor acknowledges that delays are inherent in construction projects and Contractor
assessed that risk and fully included that risk assessment within its contract sum specified in its
Response to the City RFP/RFQ/Bid for this Project. The City shall not compensate Contractor
for work that is more difficult than the contract sum specified in its Response would reflect.
Delays to minor portions of the Work will not be eligible for extensions of time.

Delays to the Project caused by labor disputes or strikes involving trades not directly
related to the Project, or involving trades not affecting the Project as a whole will not be eligible
for an extension of time.

The City will not grant an extension of time for a delay by the Contractor’s inability to
obtain materials unless the Contractor first furnishes to the City documentary proof. The proof
must be provided in a timely manner in accordance with the sequence of the Contractor’s
operations and accepted construction schedule.

In addition to any other changes requested by City (as described in Sections 3.1 and 3.2),
the Company shall be entitled to request (and the City may grant) Change Orders with respect to:

@) The City-caused delays;
(b) Change in Law;
(©) Force Majeure Events.

The foregoing events shall entitle the Contractor to a change in the Compensation for this
Project, if the Contractor demonstrates that it will unavoidably incur reasonable costs as a result
thereof and the Contractor provides reasonable and detailed documentary support with respect to
any such price impact.

The parties agree to reasonably confer regarding any such disputes with respect to the
issuance of a Change Order.

Any payment for compensable delay will only be based upon actual costs excluding,
without limitation, what damages, if any, the Contractor may have reasonably avoided. The
Contractor understands that this is the sole basis for recovering delay damages and explicitly
waives any right to calculate daily damages for office overhead, profit, or other purported loss.

All Contractor Change Orders authorized under this Section 3 shall be made in writing.
In remitting a Change Order, the Contractor must first show in writing that:

€)) The work was outside the scope of this Agreement,
(b) The extra work was not made necessary due to any fault of Contractor;
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(o) The circumstances said to necessitate the change in performance were not
reasonably foreseeable at the time the Agreement was signed,;

(d) The change is germane to the original Agreement; and

(e The Change Order is in the best interest of the City and authorized by law.

Any person who fails to first obtain the City’s written authorization for a Change Order
commits a Class 4 felony. The written determination and the written Change Order resulting
from that determination shall be preserved in the contract's file which shall be open to the public
for inspection.

The City reserves all rights and causes of action, at law or equity, to seek redress
against entities or persons who violate the requirements of this Section 3. By initialing
below, Contractor hereby acknowledges that it is bound by this Section 3.

Contractor’s Initials:

3.4  The Contractor is required to include the City of Evanston as a reference
whenever and wherever the Contractor provides references for similar projects for a period of
one (1) year from the date of Final Acceptance by the City of the Work for this Project.

4 Bonds

4.1  Before the Scheduled Construction Commencement Date, the Contractor is
required to furnish unconditional performance and payment bonds in the amount of 100% of the
Compensation as security for the faithful performance and completion of all the Contractor’s
obligations under the Contract Documents and covering the payment of all materials used in the
performance of this Agreement and for all labor and services performed under this Agreement.
All Bonds shall be issued on a form acceptable to the City. The bonds must be for the entire
term of the Agreement. Failure to provide these bonds shall constitute a breach of Contractor’s
obligations under this Agreement. Each surety providing the Bonds must have a Best’s rating not
less than A/X and be licensed in Illinois and shall be named in the current list of “Companies
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable
Reinsuring Companies” as published in Circular 570 as published in the Federal Register and
available on the website of the U.S. Department of the Treasury, Financial Management Service,
at www.fms.treas.gov/c570/c570.html. All Bonds signed by an agent must be accompanied by a
certified copy of his or her authority to act. It shall be the duty of the Contractor to advise the
surety or sureties of any Change Orders that result in an increase to the Compensation and to
ensure that the amounts of the Bonds are updated to reflect and cover any such increases
throughout the course of the Project. The cost of such Bonds shall be included within the
Compensation.

4.2 If the surety behind any Bond furnished by the Contractor is declared bankrupt or
becomes insolvent or its right to do business is terminated in the State or it ceases to meet any of
the requirements of this Contract, the Contractor shall, within [5] five days thereafter, substitute
another Bond of equivalent value and surety, both of which must be acceptable to the City. In
addition, no further progress payments under the Agreement will be made by the City until the
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Contractor complies with the provisions of this Agreement. The Contractor shall furnish to the
City proof of any required bonds and proof of required insurance as one of the conditions
precedent to payment under the Agreement. Upon the request of any person or entity appearing
to be a potential beneficiary of bonds covering payment or performance of obligations arising
under the Contract, the Contractor shall promptly furnish a copy of the bonds or authorize a copy
to be furnished. All surety Bonds provided for in this Section shall incorporate by reference this
Agreement, and any language that may be in any such surety Bond which conflicts with the
provisions of this Agreement that define the scope of the surety(‘s) duty(ies) shall be of no force
and effect.

5 Liquidated Damages in the Event Contractor Fails to Complete the Work

5.1  The parties agree that failure of Contractor to timely complete the Work required
by this Agreement constitutes a default. The parties agree that this default will result in damage
and injury to City. The parties further agree, however, that actual damages incurred by City as
result of such default is difficult if not impossible to ascertain with any degree of certainty or
accuracy. Accordingly, the parties have negotiated and have agreed that for each calendar day
after written notice is delivered to Contractor and Contractor fails to cure such default, that
Contractor will pay City, as and for liquidated damages, and not as a penalty, the sum of Seven
Hundred and Fifty Dollars per day. Contractor shall reimburse the City for all costs, expenses
and fees (including, without limitation, attorneys’ fees), if any, paid by the City in connection
with such written demand by City. Contractor stipulates and agrees that the sums payable by
Contractor under this Section are reasonable under the circumstances existing as of the execution
of this Agreement. This Section 5.1 is not intended to limit any direct damages that may be
recoverable by City related to the Contractor's failure to complete the Work in accordance with
this Agreement. There shall be no early completion bonus if the Work is completed before the
substantial completion date. The City, at its option, may withhold liquidated damages from
progress payments payable to Contractor before the substantial completion date.

6 The City’s Responsibilities

6.1  The City may evaluate the Contractor’s and any sub-contractor’s performance
(interim and final). Timeliness in meeting the Project schedule and the overall relationship with
the Contractor are factors that will be considered in the Contractor’s performance rating. An
unfavorable performance rating may be a factor when future assignments are being considered.

6.2  The City makes no representation or warranty of any nature whatsoever as to the
accuracy of information or documentation provided by the City to the Contractor which were
generated or provided by third parties.

7  Period of Service

7.1  The Contractor shall commence work on the Project after supplying the City with
the Contractor’s performance and payment bonds and all required insurance documents before
starting its Work on this Project. The City shall determine when the Contractor has completed
the Work required pursuant to this Agreement, and shall determine the date of Final Acceptance.
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Contractor recognizes time is of the essence regarding its performance on this Project.
Contractor shall continue to perform its obligations while any dispute concerning the Agreement
is being resolved, unless otherwise directed by the City.

7.2  Each phase of the project shall be completed in accordance with the activities
outlined in the City’s RFQ/RFP/Bid , Exhibit A. Project phases include:

One phases

8 Payment for Services and Reimbursements

8.1  Within the first five (5) business days of each month, the Contractor shall invoice
the City for Work completed during the previous month. The Contractor shall provide a detailed
invoice that relates invoiced items to the Contractor’s response to RFQ/RFP/Bid in both
quantity and unit cost. Any discrepancies in the monthly invoice shall be promptly brought to the
attention of the Contractor by the City Project Manager and efforts shall be made to promptly
resolve said discrepancies between the City and Contractor. In the event the City and Contractor
cannot resolve invoice discrepancies, items in dispute will be removed from the invoice and the
City shall approve the remainder of the invoice. Payment will be made as soon as possible
following the City Council meeting in which the item appeared on the bills list, and in
accordance with all applicable laws and rules of the City of Evanston and the State of Illinois.

8.2 In the event of termination by the City of this Agreement pursuant to paragraph
9.1 after completion of any phase of the basic services, fees due the Contractor for services
rendered through such phase shall constitute final payment for such services, and no further fees
shall be due to the Contractor. In the event of such termination by the City during any phase of
the basic services, the Contractor shall be paid for services rendered on the basis of the
proportion of work completed on the phase to date of termination.

8.3  The City shall have the right to withhold payment to the Contractor due to the
quality of a portion or all of the work performed hereunder which is not in accordance with the
requirements of this Agreement, or which is unsatisfactory, or is due to the Contractor’s failure
or refusal to perform any of its obligations hereunder. Compensation in excess of the total
contract amount specified in this Agreement will not be allowed unless justified in the City’s
sole judgment and authorized in advance as provided for in Section 3 of this Agreement.
Compensation for improper performance by the Contractor is disallowed.

8.4  Upon completion of the Work performed by the Contractor, prior to the
submission of a request for final payment, the City and Contractor shall perform a final
acceptance test and review of the Work performed and/or equipment installed pursuant to the
Agreement. A punch list of items outstanding will be jointly developed by the City and
Contractor. In addition, the Contractor shall submit drawings of record for the Project for the
City to approve. The Contractor shall promptly resolve all punch list items to the satisfaction of
the City, and shall transmit to the City in writing confirmation that all punch list items have been
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resolved. The City will review, and the Contractor shall modify, as necessary, any drawings of
record to the satisfaction of the City. Punch list items and drawings of record must be approved
by the City prior to the Contractor submitting its final invoice for payment.

8.5  The Contractor shall submit an Affidavit and a final waiver of its lien, and all
final waivers of liens of any sub-contractors, suppliers, and sub-sub-contractors, if applicable,
with its final invoice, stating that all obligations incurred in performance of the professional
services have been paid in full. The Affidavit will also include a statement stating that the
professional services were performed in compliance with the terms of the Agreement. The
Affidavit and all final lien waivers shall be on a form acceptable to the City.

8.6  All Project invoices shall be sent to:

City of Evanston, Public Works Agency
2100 Ridge Avenue
Evanston, Illinois 60201

with a copy to:

City of Evanston, Accounts Payable
2100 Ridge Avenue
Evanston, Illinois 60201

9 Notice and Cure/Termination

9.1  In furtherance of Contractor’s Work on this Project, the City and the Contractor
agree that the following Notice and Cure provision in this Section 9.1 shall apply during the
duration of Contractor’s work on this Project, in addition to the reserved rights of the City
enumerated in this Agreement as follows:

51 Liquidated Damages;

8.3  City’s right to withhold payment;

16.2  Contractor’s duty to revise and correct errors; and

16.3 Contractor’s duty to respond to City’s notice of errors and omissions.

The City may notify Contractor of its intent to terminate this Agreement within (7) seven
calendar days of issuance by the City of written notice to Contractor’s Project Manager regarding
defects in the Project or in Contractor’s Work. The City shall specify any such nonconforming
Work or defects in the Project in its notice to Contractor under this Section 9.1. Contractor will
have the opportunity to cure the non-conforming Work within (7) seven calendar days after
receipt of the written notice issued by the City. All such curative work done shall be performed
and completed to the City’s satisfaction. Nothing in this Section 9.1 shall otherwise affect the
City’s right to exercise its rights in Section 9.2.

9.2  The City shall have the right to terminate this Agreement upon fifteen (15) days
written notice for any reason. Mailing of such notice shall be equivalent to personal notice and
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shall be deemed to have been given at the time of receipt.

Payments made by the City pursuant to this Agreement are subject to sufficient
appropriations made by the City of Evanston City Council. In the event of termination resulting
from non-appropriation or insufficient appropriation by the City Council, the City’s obligations
hereunder shall cease and there shall be no penalty or further payment required.

9.3  Within thirty (30) days of termination of this Agreement, the Contractor shall turn
over to the City any documents, drafts, and materials, including but not limited to, outstanding
work product, data, studies, test results, source documents, AutoCAD Version 2007, ArcView,
PDF, Word, Excel spreadsheets, technical specifications and calculations, and any other such
items specifically identified by the City related to the Work herein. Upon receipt of said items,
the Contractor shall be paid for labor and expenses incurred to the date of termination as
provided in Section 8.2. This Agreement is subject to termination by either party if either party
is restrained by a state or federal court of competent jurisdiction from performing the provisions
of this Agreement. Upon such termination, the liabilities of the parties to this Agreement shall
cease, but they shall not be relieved of the duty to perform their obligations through the date of
termination. No lien shall be filed by the Contractor in the event of a termination of this
Agreement by the City.

94 If, because of death or any other occurrence, including, but not limited to,
Contractor becoming insolvent, it becomes impossible for any principal or principals of the
Contractor to render the services set forth in this Agreement, neither the Contractor, nor its
surviving principals shall be relieved of their obligations to complete the professional services.
However, in the event of such an occurrence, the City at its own option may terminate this
Agreement if it is not furnished evidence that competent professional services can still be
furnished as scheduled.

9.5 In the event of an emergency or threat to the life, safety or welfare of the citizens
of the City, the City shall have the right to terminate this Agreement without prior written notice.

10 Insurance

10.1 The Contractor shall, at its own expense, secure and maintain in effect throughout
the duration of this contract, insurance against claims for injuries to persons or damages to
property which may arise from or in connection with the performance of the Work hereunder by
the Contractor, its agents, representatives, employees or sub-contractors. Contractor
acknowledges and agrees that if it fails to comply with all requirements of this Section 10, the
City may void the Agreement.

The Contractor must give to the City Certificates of Insurance identifying the City to be
an Additional Insured for all Work done pursuant to this Agreement before City staff
recommends award of the contract to City Council. Any limitations or modifications on the
Certificate(s) of Insurance issued to the City in compliance with this Section that conflict with
the provisions of this Section 10 shall have no force and effect.
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After award of the Contract to Contractor (contracts over $500,000 in value or if the
project is deemed high risk) the Contractor shall give the City a certified copy (ies) of the
insurance policy (ies) evidencing the amounts set forth in Section 10.2, and copies of the
Additional Insured endorsement to such policy (ies) which name the City as an Additional
Insured for all Work done pursuant to this Agreement before Contractor does any Work pursuant
to this Agreement. Contractor’s certificate of insurance shall contain a provision that the
coverage afforded under the policy(s) will not be canceled or reduced without thirty (30) days
prior written notice (hand delivered or registered mail) to the City. Contractor shall promptly
forward new certificate(s) of insurance evidencing the coverage(s) required herein upon annual
renewal of the subject policies.

The policies and the Additional Insured endorsement must be delivered to the City within
two (2) weeks of the request. All insurance policies shall be written with insurance companies
licensed or authorized to do business in the State of Illinois and having a rating of not less than
A-VII according to the A.M. Best Company. Should any of the insurance policies be canceled
before the expiration date, the issuing company will mail thirty (30) days written notice to the
City. The Contractor shall require and verify that all sub-contractors maintain insurance meeting
all of the requirements stated herein.

Any deductibles or self-insured retentions must be declared to and approved by the City.
At the option of the City, either the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the City, its officers, officials, employees and volunteers; or the
Contractor shall provide a financial guarantee satisfactory to the City guaranteeing payment of
losses and related investigations, claim administration and defense expenses.

10.2  Contractor shall carry and maintain at its own cost with such companies as are
reasonably acceptable to City all necessary liability insurance (which shall include as a minimum
the requirements set forth below) during the term of this Agreement, for damages caused or
contributed to by Contractor, and insuring Contractor against claims which may arise out of or
result from Contractor’s performance or failure to perform the Services hereunder:

a) Worker’s compensation in statutory limits and employer’s liability insurance in
the amount of at least five hundred thousand dollars ($500,000);
b) Comprehensive general liability coverage which designates the City as an

additional insured for not less than three million dollars ($3,000,000) combined
single limit for bodily injury, death and property damage, per occurrence;

C) Comprehensive automobile liability insurance covering owned, non-owned, and
leased vehicles for not less than one million dollars ($1,000,000) combined single
limit for bodily injury, death, or property damage, per occurrence; and

Contractor understands that the acceptance of Certificates of Insurance, policies, and any
other documents by the City in no way releases the Contractor and its sub-contractors from the
requirements set forth herein.

Contractor expressly agrees to waive its rights, benefits and entitlements under the “Other
Insurance” clause of its commercial general liability insurance policy as respects the City.
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Contractor expressly agrees that its insurance coverage is required to be primary by this
Agreement, that its insurance coverage shall be on a primary and non-contributory basis, and that
it and its insurance carrier are estopped from denying such coverage is primary. In the event
Contractor fails to purchase or procure insurance as required above, the parties expressly agree
that Contractor shall be in default under this Agreement, and that the City may recover all losses,
attorney’s fees and costs expended in pursuing a remedy, or reimbursement, at law or in equity,
against Contractor.

11 Indemnification

11.1 The Contractor shall defend, indemnify and hold harmless the City and its
officers, elected and appointed officials, agents, and employees from any and all liability, losses,
or damages as a result of claims, demands, suits, actions, or proceedings of any kind or nature,
including but not limited to costs, and fees, including attorney’s fees, judgments or settlements,
resulting from or arising out of any negligent or willful act or omission on the part of the
Contractor or Contractor’s sub-contractors, employees, agents or sub-contractors during the
performance of this Agreement. Such indemnification shall not be limited by reason of the
enumeration of any insurance coverage herein provided. This provision shall survive completion,
expiration, or termination of this Agreement.

11.2  Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own agents,
attorneys, and experts, any claims, actions or suits brought against them. The Contractor shall be
liable for the costs, fees, and expenses incurred in the defense of any such claims, actions, or
suits. Nothing herein shall be construed as a limitation or waiver of defenses available to the City
and employees and agents, including but not limited to the Illinois Local Governmental and
Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq.

At the City Corporation Counsel’s option, Contractor must defend all suits brought upon
all such Losses and must pay all costs and expenses incidental to them, but the City has the right,
at its option, to participate, at its own cost, in the defense of any suit, without relieving
Contractor of any of its obligations under this Agreement. Any settlement of any claim or suit
related to this Project by Contractor must be made only with the prior written consent of the City
Corporation Counsel, if the settlement requires any action on the part of the City.

To the extent permissible by law, Contractor waives any limits to the amount of its
obligations to indemnify, defend, or contribute to any sums due under any Losses, including any
claim by any employee of Contractor that may be subject to the Illinois Workers Compensation
Act, 820 ILCS 305/1 et seq. or any other related law or judicial decision, including but not
limited to, Kotecki v. Cyclops Welding Corporation, 146 Ill. 2d 155 (1991). The City, however,
does not waive any limitations it may have on its liability under the Illinois Workers
Compensation Act, the Illinois Pension Code or any other statute.

11.3 The Contractor shall be responsible for any losses and costs to repair or remedy

work performed under this Agreement resulting from or arising out of any act or omission,
neglect, or misconduct in the performance of its Work or its sub-contractors’ work. Acceptance
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of the work by the City will not relieve the Contractor of the responsibility for subsequent
correction of any such error, omissions and/or negligent acts or of its liability for loss or damage
resulting therefrom.

11.4 All provisions of this Section 11 shall survive completion, expiration, or
termination of this Agreement.

12 Drawings and Documents

12.1  Any drawings, survey data, reports, studies, specifications, estimates, maps, plans,
computations, and other documents required to be prepared by the Contractor for the Project
shall be considered Works for Hire and the sole property of the City.

12.2  The Contractor and its sub-contractor shall maintain for a minimum of three (3)
years after the completion of this Agreement, or for three (3) years after the termination of this
Agreement, whichever comes later, adequate books, records and supporting documents to verify
the amounts, recipients and uses of all disbursements of funds passing in conjunction with the
Agreement. The Agreement and all books, records and supporting documents related to the
Agreement shall be available for review and audit by the City and the federal funding entity, if
applicable, and the Contractor agrees to cooperate fully with any audit conducted by the City and
to provide full access to all materials. Failure to maintain the books, records and supporting
documents required by this Subsection shall establish a presumption in favor of the City for
recovery of any funds paid by the City under the Agreement for which adequate books, records,
and supporting documentation are not available to support their purported disbursement.

13 Successors and Assigns

13.1 The City and the Contractor each bind themselves and their partners, successors,
executors, administrators, and assigns to the other party of the Agreement and to the partners,
successors, executors, administrators, and assigns of such other party in respect to all covenants
of this Agreement. Neither the City nor the Contractor shall assign, sublet, or transfer its interest
in this Agreement without the written consent of the other. Nothing herein shall be construed as
creating any personal liability on the part of any officer or agent of any public body, which may
be a party hereto, nor shall it be construed as giving any right or benefits hereunder to anyone
other than the City and the Contractor.

14  Force Majeure

14.1 Whenever a period of time is provided for in this Agreement for the Contractor or
the City to do or perform any act or obligation, neither party shall be liable for any delays or
inability to perform if such delay is due to a cause beyond its control and without its fault or
negligence including, without limitation:

a) Acts of nature;

b) Acts or failure to act on the part of any governmental authority other than the City

or Contractor, including, but not limited to, enactment of laws, rules, regulations,
codes or ordinances subsequent to the date of this Agreement;
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C) Acts or war;
d) Acts of civil or military authority;

e) Embargoes;

f) Work stoppages, strikes, lockouts, or labor disputes;

9) Public disorders, civil violence, or disobedience;

h) Riots, blockades, sabotage, insurrection, or rebellion;

1) Epidemics or pandemics;

J) Terrorist acts;

k) Fires or explosions;

)} Nuclear accidents;

m) Earthquakes, floods, hurricanes, tornadoes, or other similar calamities;
n) Major environmental disturbances; or

0) Vandalism.

If a delay is caused by any of the force majeure circumstances set forth above, the time
period shall be extended for only the actual amount of time said party is so delayed. Further,
either party claiming a delay due to an event of force majeure shall give the other party written
notice of such event within three (3) business days of its occurrence or it shall be deemed to be
waived.

15 Amendments and Modifications

15.1 Except as otherwise provided herein, the nature and scope of Work specified in
this Agreement may only be modified by a written Change Order, or a written amendment to this
Agreement, approved by both parties. This Agreement may be modified or amended from time
to time provided, however, that no such amendment or modifications shall be effective unless
reduced to writing and duly authorized and signed by the authorized representatives of the
parties.

16  Standard of Care & Warranty

16.1 The Contractor shall perform all of the provisions of this Agreement to the
satisfaction of the City. The City shall base its determination of the Contractor’s fulfillment of
the scope of the work in accordance with generally accepted professional standards applicable to
the Work for this Project. The Contractor shall perform all of the provisions of this Agreement
with that degree of care and skill ordinarily exercised by members of the same profession
currently practicing under similar conditions.

16.2 The Contractor shall be responsible for the accuracy of its professional services
under this Agreement and shall promptly make revisions or corrections resulting from its errors,
omissions, or negligent acts without additional compensation. The City’s acceptance of any of
the Contractor’s professional services shall not relieve the Contractor of its responsibility to
subsequently correct any such errors or omissions. If a Contractor has provided the City with
specifications for this Project which are determined to be incorrect or which require revision
during the solicitation process (including but not limited to Requests for Proposals, Requests for
Quialifications, or bids), the Contractor shall make such corrections or revisions to the
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specifications at no cost to the City. Further, upon receipt of an invoice from the City, the
Contractor shall promptly reimburse the City for the reasonable costs associated with the
preparation and dissemination of said corrections or revisions to appropriate parties, including
but not limited to preparation of the corrected or revised documents, and printing and distribution
costs.

16.3 During the pendency of its Work on this Project, the Contractor shall respond to
the City’s notice of any errors or omissions within twenty-four (24) hours. The Contractor shall
be required to promptly visit the Project site(s) if directed to by the City.

16.4 The Contractor shall comply with all federal, state, and local statutes, regulations,
rules, ordinances, judicial decisions, and administrative rulings applicable to its performance
under this Agreement.

16.5 Contractor guarantees and warrants to the City that:

a) All materials and equipment furnished under this Agreement shall be of good
quality and new, unless otherwise required or permitted by the Contract
Documents;

b) The Work of this Agreement shall be free from defects which are not inherent in
the quality required; and

C) The Work shall comply with the requirements set forth in the Contract
Documents.

This warranty and guarantee shall be for a period of one (1) year from the date of
completion and Final Acceptance of the Work by the City, or as otherwise provided in the
Contract Documents.

If, within the one year warranty period, after the Contractor has received a final payment
under this Agreement, any of the Work is found to be not be in accordance with the requirements
of this Agreement, or where defects in materials or workmanship may appear, or be in need of
repair, the Contractor shall correct non-conforming and/or defective work or materials promptly
after receipt of written notice from the City. Contractor shall immediately at its own expense
repair, replace, restore, or rebuild any such Work. This remedy is in addition to any other legal or
equitable remedies the City may have under this Agreement or the law.

This guarantee and warranty shall not relieve Contractor of liability for latent defects, and
shall be in addition to the City’s rights under the law or other guarantees or warranties, express

or implied.

16.6  The provisions of this Section 16 shall survive the completion, expiration or
termination of this Agreement.
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17 Savings Clause

17.1 If any provision of this Agreement, or the application of such provision, shall be
rendered or declared invalid by a court of competent jurisdiction, or by reason of its requiring
any steps, actions, or results, the remaining parts or portions of this Agreement shall remain in
full force and effect.

18  Non-Waiver of Rights

18.1 No failure or delay by the City to exercise any power given to it hereunder or to
insist upon strict compliance by Contractor with its obligations hereunder, nor any payment
made by the City under this Agreement, shall constitute a waiver of the City’s right to demand
strict compliance with the terms hereof, unless such waiver is in writing and signed by the City.

19  Entire Agreement

19.1 This Agreement sets forth all the covenants, conditions and promises between the
parties with regard to the subject matter set forth herein. There are no covenants, promises,
agreements, conditions or understandings between the parties, either oral or written, other than
those contained in this Agreement. This Agreement has been negotiated and entered into by each
party with the opportunity to consult with its counsel regarding the terms therein. No portion of
the Agreement shall be construed against a party due to the fact that one party drafted that
particular portion as the rule of contra proferentem shall not apply.

20  Governing Law

20.1  This Agreement shall be construed in accordance with and subject to the laws and
rules of the City of Evanston and the State of Illinois both as to interpretation and performance.
Venue for any action arising out of or due to this Agreement shall be in Cook County, Illinois.
The City shall not enter into binding arbitration to resolve any dispute related to this Agreement.
The City does not waive tort immunity by entering into this Agreement.

21 Ownership of Contract Documents

21.1  Contractor is specifically prohibited from using in any form or medium, the name
or logo of the City for public advertisement, unless expressly granted written permission by the
City. Submission or distribution of documents to meet official regulatory requirements or for
similar purposes in connection with this Project is not to be construed as publication in
derogation of the City’s reserved rights.

22 Notice

22.1  Any notice required to be given by this Agreement shall be deemed sufficient if
made in writing and sent by certified mail, return receipt requested, or by personal service, to the
persons and addresses indicated below or to such other addresses as either party hereto shall
notify the other party of in writing pursuant to the provisions of this Subsection:
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City of Evanston Project Manager, RFQ/RFP/Bid
2100 Ridge Avenue
Evanston, Illinois 60201

if to the Contractor:

22.2 Mailing of such notice as and when provided above shall be equivalent to
personal notice and shall be deemed to have been given at the time of mailing.

23 Severability

23.1 Except as otherwise provided herein, the invalidity or unenforceability of any
particular provision, or part thereof, of this Agreement shall not affect the other provisions, and
this Agreement shall continue in all respects as if such invalid or unenforceable provision had
not been contained herein.

24  Execution of Agreement

24.1  This Agreement shall be signed last by the City Manager.

25  Counterparts

25.1 For convenience, this Agreement may be executed in any number of counterparts,
each of which shall be deemed to be an original.

26 Authorizations

26.1 The Contractor’s authorized representatives who have executed this Agreement
warrant that they have been lawfully authorized by the Contractor’s board of directors or its
bylaws to execute this Agreement on its behalf. The City Manager affirms that he/she has been
lawfully authorized to execute this Agreement. The Contractor and the City shall deliver upon
request to each other copies of all articles of incorporation, bylaws, resolutions, ordinances, or
other documents which evidence their legal authority to execute this Agreement on behalf of
their respective parties.

27 Time of Essence

27.1 Time is of the essence with respect to each provision hereof in which time is a
factor.
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be signed by
their duly authorized representatives. The effective date of this Agreement will be the date this
Agreement is signed by the City Manager.

CONTRACTOR

By:

Name:

Its:

Date:
CITY OF EVANSTON

By:

Luke Stowe
Its: ICity Manager Date:

Approved as to form:

By:

Nicholas E. Cummings
Its:  Corporation Counsel

Revision: April 2021
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EXHIBIT O

BID BOND SUBMITTAL LABEL

CUT AND ATTACH LABEL ON OUTSIDE OF SEALED BID BOND SUBMITTAL

BID SUBMITTAL NUMBER:

BID SUBMITTAL NAME:

BID SUBMITTAL DUE DATE/TIME:

COMPANY NAME:

COMPANY ADDRESS:

COMPANY TELEPHONE #:

If required by the bid documents, a scanned copy of the bid bond must be included with
the bid electronic submission. The City is currently not able to accept a certified check,
bank cashier’s check or electronic bid bond at this time.

The original bid bond (in the amount of 5% of the original bid amount) must be mailed
within ten (10) days after the bid due date, to the City of Evanston Purchasing
Department, 2100 Ridge Avenue - Room 4200 Evanston, lllinois 60201 Attention
Purchasing Manager using the USPS (certified or priority), UPS or FedEx mail options
in order to have a tracking number; which sum shall be forfeited in case the successful
bidder fails to enter into a binding contract and provide a properly executed contract and
surety bond within 15 days after the date the contract is awarded by the City.
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SECTION 1000
PROJECT REQUIREMENTS

PART 1 - GENERAL

1.01 GENERAL NOTE
A. The following requirements are a component part of all contract divisions and
form a part of each specification section in so far as they may be in any way
applicable thereto.
1.02 RELATED WORK

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to
this section.

1.03 SCHEDULE OF DRAWINGS

A. The following drawings form a component part of all contract documents for this

project.

Title of the Drawings:
Sheet No. Drawing Title
Cover Sheet
G-1 Project Requirements & Specifications
D-1 Demolition Plan
A-1 Floor & Reflected Ceiling Plan
A-2 Interior Elevations

1.04 PROJECT SUMMARY
A. This project includes the following items at Fire Station #2 Bunkroom Upgrade:

1. Work on this project includes removal and replacement of existing HVAC
ductwork, installation of new registers, extension of dividing walls, installation
of new doors and frames, patching carpet, installation of new acoustical
ceiling tiles and painting.

1.05 SPECIAL PROCEDURES AND REQUIREMENTS

A. Fire Protection
1. Regulations: The Contractor shall comply with all federal, state and local
fire regulations.
2. Fires: The Contractor shall prohibit the lighting of fires about the

premises and use due diligence to see that such prohibition is enforced.
Debris and waste materials shall not be burned at the construction site
but shall be promptly removed to prevent the accumulation of
combustibles on the site.

3. Smoking: Smoking shall be restricted to designated exterior locations.
The Contractor shall furnish and post “NO SMOKING” signs at
appropriate locations throughout the site where operations are
conducted.

4, Flammables: Gasoline and other fuels shall be kept and handled from
National Board of Fire underwriter's approved safety cans and shall be
stored away from hazardous work areas.

B. Limit of Contractor’s Operations

1. Work Areas: Work areas shall be confined to the limits of the
construction site. The allotment of work areas within the site to
Subcontractors shall be made by the Contractor. The general scheme of
operations, work area assignments and use of the job site shall be
subject to the Owner’s approval.

C. Site Access: Uncontrolled or unrestricted site access will not be permitted for
materials, debris or equipment. All access routes and methods shall be controlled
INTERIOR RENOVATIONS AT PROJECT REQUIREMENTS
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by the Contractor so as to minimize the disruption of the Owner’s operations and
shall be subject to approval by the Owner.

D. Hoists, Scaffolds and Ladders

1. Hoists: The Contractor shall furnish, erect, operate and maintain suitable
hoisting equipment as may be necessary for constructing the work.
Material hoists shall be constructed and maintained in accordance with
all applicable federal, state and local laws, regulations and ordinances.
Location of hoists shall be subject to approval by the Owner's
representative.

2. Scaffolds and Ladders: The Contractor shall furnish, erect, maintain and
move all scaffold and ladders required for his work. Scaffolds shall be
constructed and maintained in accordance with all applicable federal,
state and local laws, regulations and ordinances. Scaffolds and ladders
shall be promptly removed after their purpose has been served.

E. Site Security: See Section 01560 Site Security Measures
F. Documentation of Existing Conditions
1. Before starting any work, the Contractor shall examine the building
to be worked on and the building and grounds in the staging area
and areas adjacent to the building that will be worked on for any existing
damage. The Contractor should notify the City’s representative of any damage
found immediately. The City’s representative will photograph and note any
existing
damage that has been brought to his attention by the Contractor. After
the Work has been completed the City will inspect the area used by the
Contractor. If any damage is found that was not reported previously, this
damage would be considered to have been done by the Contractor. The
cost to repair said damage shall be solely borne by the Contractor.

1.06 TEMPORARY CONSTRUCTION FACILITIES

A. The following temporary utilities and facilities on the construction site shall be
provided by the party indicated below:

ITEM PROVIDER
Telephone General Contractor
Electricity Owner
Water Owner
Toilets Owner
Parking spaces for Contractor vehicles Owner
Parking spaces for workmen Owner
Storage areas & facilities General Contractor
Job-site trailers & offices General Contractor

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01000
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1.01

1.02

1.03

1.04

1.05

1.06

SECTION 1010
SUMMARY OF WORK

PART 1 - GENERAL

WORK COVERED BY CONTRACT DOCUMENTS

A. The Project Manual and accompanying drawings are intended to cover the work
necessary to construct the various headings of work as described in detail
herein.

B. The work to be performed under this contract shall consist of the furnishing of all
materials, equipment, supplies, labor and transportation, and performing all work
as required to strictly conform to the provisions of the specifications, schedules
and drawings, all of which are made a part herein, together with such detail
drawings as may be furnished by the Owner from time to time during the
prosecution of the work in amplification of said drawings and specifications.

RELATED WORK

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to this
section.

CONTRACT ORGANIZATION

A. This Construction Project is organized under a single contract between the Owner
and the Contractor. The Contractor is responsible for all plans and specification
sections divisions 0 through 16 as presented in this project manual.

WORK SEQUENCE

A. All work and sequence of operations shall be as scheduled in conjunction with all
subcontractors, and the Owner in such a manner as not to hinder or delay any
other contractors in the progress of their work, and to an end that will expedite
the work to completion at the earliest possible date.

B. Both Contractor and Subcontractor shall cooperate to execute their work as
scheduled to minimize the delays to each other and to cause the least
inconvenience to the Owner and the public.

CONTRACTORS’ USE OF PREMISES

A. The Contractor shall limit his use of the premises for work and for storage to
allow for:

1. Work by other contractors

2. Owner occupancy

Coordinate the use of the premises under direction of the Owner. Stage work so
as to avoid disruption to Owner’s operation.

Assume full responsibility for the protection and safekeeping of products under
this Contract, which are stored at the project site or on the Contractor’s property.
Move any stored products, under Contractor’s control, which interfere with
operation of the Owner or separate contractor.

Obtain and pay for the use of additional storage or work areas needed for
operations.

o o W

m

OWNER OCCUPANCY

A. Owner will occupy the premises during the entire period of construction. However,
Owner may access the Electrical room of the facility. Cooperate with the Owner in all
construction operations to minimize conflict and to facilitate owner usage.

INTERIOR RENOVATIONS AT SUMMARY OF WORK
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1.07  LINES, LEVELS AND LAYOUT OF WORK
A. The Contractor shall establish and guarantee all lines, levels, etc. called for on
the drawings, including the lines, levels, etc. of all Subcontractors.

1.08 WORK HOURS
A. Work hours permitted is 7:00 am to 7:00 pm, Monday through Friday and 8:00 am to 6:00
pm on Saturday. No work is allowed on Sundays or City holidays. Access to the site will
not be allowed outside of normal work hours.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01010
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SECTION 1027
APPLICATIONS FOR PAYMENT

PART 1 - GENERAL

1.01  SUMMARY
A. Contractor shall comply with procedures described in this Section when applying
for progress payments and final payment under the Contract.
1.02 RELATED WORK

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to
this Section.

B. Payments upon Substantial Completion and Completion of the Work are
described in Section 01700 — PROJECT CLOSEOUT.

C. The Owner’s approval of applications for progress payment and final payment

may be contingent upon the Owner’s approval of status of Project Record
Documents as described in Section 01720 — PROJECT RECORD DOCUMENTS
of these Specifications.

1.03 QUALITY ASSURANCE

A. Prior to start of construction, secure the Owner’s approval of the schedule of
values required to be submitted as specified below.
B. During progress of the Work, modify the schedule of values as approved by the

Owner to reflect changes in the Contract Sum due to Change Orders or other
modifications of the Contract.

C. All requests for payment shall be based on the approved Schedule of Values for
the project.
D. All modifications to the contract shall be based on the approved Schedule of

Values for the project.
1.04 SCHEDULE OF VALUES

A. Coordinate preparation of the Schedule of Values with preparation of the
Contractor’s Construction Schedule.
1. Correlate line items in the Schedule of Values with other required

administrative schedules and forms, including:

Contractor’s construction schedule.

Application for Payment forms.

List of subcontractors.

Schedule of alternates.

List of products.

List of principal suppliers and fabricators.

: Schedule of submittals.

2. Submit the Schedule of Values to the Owner at the earliest feasible date,
but in no case later than seven (7) days before the date scheduled for
submittal of the initial Application for Payment.

B. The format and content of the Schedule of Values shall be based on the work to
be performed and shall include a complete dollar value for each trade. The
Contractor is strongly encouraged to utilize spreadsheet software for preparation
of all pay applications.

e~poooTw

1. Include the following Project identification on the Schedule of Values:
a. Project name and location.
b. Purchase order number.
C. Contractor’s name and address.
d. Date of submittal.

2. Arrange the Schedule of Values in tabular form with separate columns to
indicate the following for each item listed:
a. Iltemized description.
b. Related Specification Section
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Name of subcontractor.

Name of manufacturer or fabricator.

Name of supplier.

Change Orders (numbers) that have affected value.

Dollar value.

Percentage of Contract Sum to the nearest one-hundredth
percent, adjusted to total 100 percent.

3. For each part of the Work where an Application for Payment may include
materials or equipment, purchased or fabricated and stored, but not yet
installed, provide separate line items on the Schedule of Values for initial
cost of the materials, for each subsequent stage of completion, and for
total installed value of that part of the Work.

4. Show line items for indirect costs and margins on actual costs, only to
the extent that such items will be listed individually in Applications for
Payment. Each item in the Schedule of Values and Applications for
Payment shall be complete including its total cost and proportionate
share of general overhead and profit margin.

5. Update and resubmit the Schedule of Values when Change Orders result
in a change in the Contract Sum.

1.05 PROCEDURES
A. Informal submittal

1. Make informal submittal of request for payment by filling in, with erasable
pencil, pertinent portions of AIA Document G702, “Application and
Certification for Payment,” plus continuation sheet or sheets of AlIA

S@me a0

Document G703.
2. Make this preliminary submittal to the Owner in accordance with the
Owner’s payment schedule.
3. Revise the informal submittal of the request for payment as directed by
the Owner, initialing all copies.
B. Formal submittal
1. Make formal submittal of request for payment by filling in the agreed

data, by typewriter or neat lettering in ink, on AIA Document G702,
“Application and Certification for Payment,” plus continuation sheet(s) of
AlA Document G703.

2. Sign and notarize the Application and Certificate for Payment.
3. Reference Purchase Order number on Application for Payment
4. Secure and file with submittal progress waivers for all materials

incorporated into and labor and equipment employed on the work before

payment requests are processed.

a. Initial payment will be processed without progress waivers.
Subsequent requests will require progress waivers for previous
payment.

5. Submit the original of the Application and Certificate for Payment and the
continuation sheet or sheets to the Architect and Owner for approval.

6. The Owner will compare the formal submittal with the approved informal
submittal and, when approved, will sign the Application and Certificate for
Payment, will make and distribute required copies. The Owner will
disburse directly to the Contractor the amount certified less 10%

retainage.

7. Approved formal submittals must be received by the Owner in
accordance with the Owner’s payment schedule.

8. Certified payroll records must be submitted along with the formal

submittal as described in Section 17 under General Conditions.

INTERIOR RENOVATIONS AT APPLICATIONS FOR PAYMENT
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INTERIOR RENOVATIONS AT
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PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)
END OF SECTION 01027
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SECTION 1045
CUTTING AND PATCHING

PART 1 - GENERAL

1.01 SUMMARY
A. This Section establishes general requirements pertaining to cutting, fitting and
patching of the work required.
1.02 RELATED WORK

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to
this Section.

B. Execute cutting, filling or patching of work, required to:

1. Make several parts fit properly.
2. Uncover work to provide for installation of ill-timed work.
3. Remove and replace defective work.
4. Remove and replace work not conforming to the Contract requirements.
5. Remove samples of installed work as specified for testing.
6. Install specified work in existing construction.
C. In addition to Contract requirements, upon written instruction of the Owner:
1. Uncover work to provide for observation of covered work.
2. Remove samples of installed materials for testing.
3. Remove work to provide for alteration of existing work.

D. Do not cut or alter work of another contractor without written consent of the

Owner.
1.03 SUBMITTALS

A. Prior to cutting which affects structural safety of Project, or work of another
contractor, submit written notice to the Owner requesting consent to proceed with
cutting.

B. Include the following:

1. Project identification.
2. Description of affected work.
3. Necessity for cutting.
4, Effect on other work and on structural integrity of Project.
5. Description of proposed work. Designate:
a. Scope of cutting and patching.
b. Contractor and trades to execute the work.
c. Products proposed to be used.
d. Extent of refinishing.
6. Alternatives to cutting and patching.
7. Designation of party responsible for cost of cutting and patching.

C. Prior to cutting and patching done by instruction of Owner, submit cost estimate.

D. Should conditions of work or schedule indicate change of materials or methods,
submit recommendations to the Owner, including:

1. Conditions indicating change.
2. Recommendation for alternative materials or methods.
3. Submittals as required for substitutions.
E. Submit written notice to the Owner, designating time the work will be uncovered

to provide for observation.
1.04 PAYMENT FOR COSTS

A. Costs caused by ill-timed or defective work, or work not conforming to Contract
Documents: Party responsible for ill-timed, rejected or non-conforming work.
B. Work done on instruction of the Owner (by Change Order), other than defective

or non-conforming work shall be paid for by the Owner.
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1.05

QUALITY ASSURANCE

A

Use adequate numbers of skilled workmen who are thoroughly trained and
experienced in the necessary crafts and who are completely familiar with the
specified requirements and the methods needed for proper performance of the
work of this Section.

PART 2 - PRODUCTS

2.01 MATERIALS

A. For replacement of work removed, comply with Specifications for type of work to
be performed.

PART 3 - EXECUTION
3.01 INSPECTION
A. Inspect existing conditions of work, including elements subject to movement or
damage during:
1. Cutting and patching.
B. After uncovering work, inspect conditions affecting installation of new products.
3.02 PREPARATION
A. Prior to cutting:
1. Provide shoring, bracing and support as required to maintain structural
integrity of project.
2. Provide protection for other portions of the project.
3. Provide protection from the elements.
3.03 PERFORMANCE

A. Execute fitting and adjustment or provide finished installation to comply with
specified tolerances and finishes.

B. Execute cutting and demolition by methods which will prevent damage to other
work, and will provide proper surfaces to receive installation of repairs and new
work.

C. Restore work which has been cut or removed; install new products to provide
complete work in accordance with contract requirements.

D. Refinish entire surfaces as necessary to provide an even finish.

1. Continuous surfaces: to nearest intersection (s).
2. Assembly: entire refinishing.
END OF SECTION 01045
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SECTION 1060
REGULATORY REQUIREMENTS

PART 1 - GENERAL

1.01 SUMMARY
A Contractors shall comply with all laws, rules and regulations governing the Work.

1. When Contractor observes that Contract Documents are in variance with
specified codes, notify the Owner in writing immediately. The Owner will
issue all changes in accord with the General Conditions.

2. When Contractor performs any Work knowing or having reason to know
that the Work is contrary to such laws, rules and regulations and fails to
so notify the Owner, the Contractor shall pay all costs arising therefrom.
However, it will not be the Contractor’s primary responsibility to make
certain that the Contract Documents are in accord with such laws, rules
and regulations.

1.02 RELATED WORK

A Drawings and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to
this Section..

1.03 DEFINITIONS AND ABBREVIATIONS

A. Definitions

1. “Codes” means rules, regulations or statutory requirements of
government agencies.

2. “Standards” means requirements set by authorities, custom or general
consent and establish accepted criteria.

B. Abbreviations

1. ADA Americans with Disabilities Act

2. AGCI Associated General Contractors in lllinois

3. ANSI American National Standards Institute

4. ASHRAE American Society of Heating, Refrigeration and Air
Conditioning Engineers

5 ASTM American Society of Testing and Materials

6. BOCA Building Officials Code Association

7. COE City of Evanston

8 CPSC Consumer Product Safety Commission (Federal)

9. FM Factory Mutual Engineering Corp.

10. IDOL lllinois Department of Labor

11. IDOT lllinois Department of Transportation

12. IDPH lllinois Department of Public Health

13. IEPA lllinois Environmental Protection Agency

14. ISPE lllinois Society of Professional Engineers

15. NFPA National Fire Protection Association

16. SFM Office of State Fire Marshall

17. UL Underwriters Laboratories, Inc.

1.04 QUALITY ASSURANCE
A. Contractor shall:

1. Ensure that copies of specified codes and standards are readily available
to Contractor’'s personnel. Copies are available at Contractor's expense
from source or publisher.

2. Ensure that Contractor’s personnel are familiar with workmanship and
installation requirements of specified codes and standards.

1.05 REFERENCE SPECIFICATIONS
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A. The Specifications referred to herein shall be interpreted to mean the following
and shall include all addenda, changes to, etc. Reference to Engineer shall mean

Owner.

1.

2.

3.

4.

“Standard Specifications” — The lllinois Department of Transportation’s
(IDOT’s) “Standard Specifications for Road and Bridge Construction”,
latest edition.

“Supplemental Specifications” — IDOT’s “Supplemental Specifications
and Recurring Special Provisions”, latest edition.

“Traffic Specifications” — IDOT’s “Standard Specifications for Traffic
Control Items”, latest edition.

“Standard Sewer Specifications” — The “Standard Specifications for
Water and Sewer Main Construction in lllinois”, latest edition.

1.06 REGULATORY REQUIREMENTS
A. Source and requirements:

1.

EBA: “Environmental Barriers Act” lllinois Accessibility Code

2. ADA: Americans with Disabilities Act
3. ISPC: lllinois State Plumbing Code, current edition
4 IEPA: (current editions at date of bidding documents)
a. Air Pollution Standards
b. Noise Pollution Standards
C. Water Pollution Standards
d. Public Water Supplies
e. Solid Waste Standards
f. lllinois Recommended Standards for Sewage Work
5. lllinois Purchasing Act, as amended (lllinois Compiled Statutes, 30 ILCS
505/1 et seq)
6. OSFM:
a. Gasoline and Volatile Oils (lllinois Compiled Statutes, 430 ILCS
15/0.01 et seq)
b. Liquefied Petroleum Gases (lllinois Compiled Statutes, 430 ILCS
5/0.01 et seq)
C. Liquefied Petroleum Gas Containers (lllinois Compiled Statutes,
430 ILCS 10/0.01 et seq)
d. Boiler and Pressure Vessel Safety Act and Rules and
Regulations (lllinois Compiled Statutes, 430 ILCS 75/1 et seq)
e. lllinois Rules and Regulations for Fire Prevention and Safety, as
amended 24 December 1973.
7. CODES
a. City of Evanston “City Ordinances” and “Building Code”, current
editions.
b. Uniform Building Code; BOCA National Building Code (as
applicable)
C. Work not covered by above codes: Use NFPA National Fire
Codes, current edition.
B. The Owner may reference other codes or standards throughout the Project

Manual when deemed appropriate for proper compliance with regulatory
requirements.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01060
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SECTION 1095
REFERENCE STANDARDS AND DEFINITIONS

PART 1 - GENERAL

1.01 RELATED WORK

A

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to
this Section.

1.02  DEFINITIONS

A.
B.

General: basic contract definitions are included in the General Conditions.
Indicated: the term “indicated” refers to graphic representations, notes or
schedules on the Drawings, other paragraphs or schedules in the Specifications,
and similar requirements in the Contract Documents. Where terms such as
“shown,” “noted,” “scheduled” and “specified” are used, it is to help the reader
locate the reference; no limitation on location is intended.

Directed: terms such as “directed,” requested,” “authorized,” “selected,”
“approved,” “required” and “permitted” mean “directed by the Owner,” “requested
by the Owner” and similar phrases.

Approve: the term “approved,” where used in conjunction with the Owner action
on the Contractor's submittals, applications and requests, is limited to the
Owner’s duties and responsibilities as stated in the General Conditions.
Regulation: the term “regulations” includes laws, ordinances, statutes and lawful
orders issued by authorities having jurisdiction, as well as rules, conventions and
agreements within the construction industry that control performance of the
Work.

Furnish: the term “furnish” is used to mean “supply and deliver to the Project site,
ready for unloading, unpacking, assembly, installation and similar operations.”
Install: the term “install” is used to describe operations at project site including
the actual “unloading, unpacking, assembly, installation, erection, placing,
anchoring, applying, working to dimension, finishing, curing, protecting, cleaning
and similar operations.”

Provide: the term “provide” means “to furnish and install, complete and ready for
the intended use.

Installer: an “installer” is the Contractor or an entity engaged by the Contractor,
either as an employee, subcontractor or sub-subcontractor, for performance of a
particular construction activity, including installation, erection, application and
similar operations. Installers are required to be experienced in the operations
they are engaged to perform.

1.03 INDUSTRY STANDARDS

A

Applicability of Standards: except where the Contract Documents include more

stringent requirements, applicable construction industry standards have the same

force and effect as if bound or copied directly into the Contract Documents. Such
standards are made a part of the Contract Documents by reference.

Publication Dates: where the date of issue of a referenced standard is not

specified, comply with the standard in effect as of date of Contract Documents.

Conflicting Requirements: where compliance with two or more standards is

specified, and the standards establish different or conflicting requirements for

minimum quantities or quality levels, refer requirements that are different, but
apparently equal, and uncertainties to the Owner for a decision before
proceeding.

1. Minimum Quality or Quantity Levels: the quantity or quality level shown
or specified shall be the minimum provided or performed. The actual
installation may comply exactly with the minimum quantity or quality
specified, or it may exceed the minimum within reasonable limits. In
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complying with these requirements, indicated numeric values are
minimum or maximum, as appropriate for the context of the
requirements. Refer uncertainties to the Owner for a decision before
proceeding.

Copies of Standards: each entity engaged in construction on the Project is

required to be familiar with industry standards applicable to that entity’s

construction activity. Copies of applicable standards are not bound with the

Contract Documents.

1. Where copies of standards are needed for performance of a required
construction activity, the Contractor shall obtain copies directly from the
publication source.

2. Although copies of standards needed for enforcement of requirements
may be included as part of required submittals, the Owner reserves the
right to require the Contractor to submit additional copies as necessary
for enforcement of requirements.

Abbreviations and Names: trade association names and titles of general

standards are frequently abbreviated. Where such acronyms or abbreviations are

used in the Specifications or other Contract Documents, they mean the
recognized name of the trade association, standards generating organization,
authority having jurisdiction or other entity applicable to the context of the text
provision. Refer to the “Encyclopedia of Associations,” published by Gale

Research Co., available in most libraries. The following acronyms or

abbreviations as referenced in Contract Documents are defined to mean the

associated names. Names and addresses are subject to change and are
believed to be but are not assured to be accurate and up to date as of date of

Contract Documents.

AA Aluminum Assoc. AAMA | American AAN American Assoc. of
900 19" St, NW, Architectural Nurserymen
Suite 300 Manufacturer’s 1250 Eye St, NW,
Washington, DC Assoc. Suite 500
20006 1540 E. Dundee Washington, DC
(202) 862-5100 Rd, Suite 310 20005

Palatine, IL 60067 (202) 789-2900
(708) 202-1350

AASH | American Assoc. of ACI American Concrete | ACIL American Council of

TO State Highway and Institute Independent
Transportation PO Box 19150 Laboratories
Officials Detroit, Ml 48219- 1725 K St, NW
444 N. Capitol St, 0150 Washington, DC
Suite 225 (313) 532-2600 20006
Washington, DC (202) 887-5872
20001
(202) 624-5800

ACPA | American Concrete AGA American Gas AHA American Hardboard
Pipe Assoc. Assoc. Assoc.
8320 Old Courthouse 1515 Wilson Blvd. 520 N. Hicks Rd.
Rd. Arlington, VA Palatine, IL 60067-
Vienna, VA 22180 22209 3609
(703) 821-1990 (703) 841-8400 (708) 934-8800

Al Asphalt Institute AlA American Institute A.LA. American Insurance
Research Park Drive of Architects Assoc.
PO Box 14052 1735 New York 1130Connecticut Ave,
Lexington, KY 40512- Ave, NW NW
4052 Washington, DC Washington, DC
(606) 288-4960 20006 20036
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(202) 626-7300

(202) 828-7100

AISC | American Institute of | AISI American lronand | AITC American Institute of
Steel Construction Steel Institute Timber Construction
1 E. Wacker Dr, Suite 1101 17" St. NW, 11818 SE Mill Plain
3100 Suite 1300 Blvd, Ste.415
Chicago, 11 60601- Washington, DC Vancouver, WA
2001 20005-2701 98684-5092
(312) 670-2400 (202) 452-7100 (206) 254-9132
ALI Associated ALSC | American Lumber ANSI American National
Laboratories Standards Standards Institute
641 S. Vermont St. Committee 11 W. 42™ Street
Palatine, IL 60067 PO Box 210 New York, NY 10036
(708) 358-7400 Germantown, MD (212) 354-3300
20874
(301) 972-1700
AOSA | Assoc. of Official APA American Plywood | API American Petroleum
Seed Analysts Assoc. Institute
C/o Jim Lair PO Box 11700 1220 L St, NW
lllinois Dept. of Tacoma, WA Washington, DC
Agriculture 98411 20005
Seed Lab Box 19281 (206) 565-6600 (202) 682-8000
Springfield, IL 62794
(217) 782-7655
ASC Adhesive and ASHR | American Society ASME | American Society of
Sealant Council AE of Heating, Mechanical
1627 K Street, NW, Refrigerating and Engineers
Suite 1000 Air-conditioning 345 East 47" Street
Washington, DC Engineers, Inc. New York, NY 10017
20006 1791 Tullie Circle,
(202) 452-1500 NE
Atlanta GA 30329-
2305
ASPE | American Society of ASSE | American Society ASTM | American Society for
Plumbing Engineers of Sanitary Testing and Materials
3617 Thousand Oaks Engineers 1916 Race St
Blvd, Suite 210 PO Box 40362 Philadelphia, PA
Westlake, CA 91362 Bay Village, OH 19103
(805) 495-7120 44140 (215) 299-5400
(216) 835-3040
AWI Architectural AWPA | American Wood AWPB | American Wood
Woodwork Institute Preservers Assoc. Preservers Bureau
2310 S. Walter Reed PO Box 286 PO Box 5283
Dr. Woodstock, MD Springfield, VA 22150
Arlington, VA 22206 21163 (703) 339-6660
(703) 671-9100 (410) 465-3169
AWS American Welding AWW | American Water BANC | Brick Assoc. of North
Society A Works Assoc. Carolina
PO Box 351040 6666 W Quincy PO Box 13290
550 LeJeune Road, Ave Greensboro, NC
NW Denver, CO 80235 27415
Miami, FL 33135 (303) 794-7711 (919) 273-5566
(305) 443-9353
BHMA | Builders Hardware BIA Brick Institute of CISPI Cast Iron Soil Pipe

Manufacturers Assoc.
355 Lexington Ave,

America
11490 Commerce

Institute
5959 Shallowford Rd,
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17" Floor
New York, NY 10017
(212) 661-4261

Park Dr. Suite 300
Reston, VA 22091
(703) 620-0010

Ste 419
Chattanooga, TN
37421

(615) 892-0137

CRSI | Concrete Reinforcing | EJMA | Expansion Joint ETL ETL Testing
Steel Institute Manufacturers Laboratories Inc.
933 Plumb Grove Rd. Assoc. PO Box 2040
Schaumburg, IL 25 N. Broadway Route 11, Industrial
60195 Tarrytown, NY Park
(708) 517-1200 10591 Cortland, NY 13045
(914) 332-0040 (607) 753-6711
HMA Hardwood HPMA | Hardwood Plywood | ICEA Insulated Cable
Manufacturers Assoc. Manufacturers Engineers Assoc. Inc.
2831 Airways Blvd., Assoc. PO Box 440
Ste 205, Bldg. B 1825 Michael South Yarmouth, MA
Memphis, TN 38132 Farraday Dr 02664
(901) 346-2222 PO Box 2789 (617) 394-4424
Reston, VA 22090-
2789
(703) 435-2900
IEEE Institute of Electrical IESN | llluminating LI Indiana Limestone
and Electronic A Engineering Institute of America
Engineers Society of North Stone
345 E. 47" Street America City Bank Bldg, Ste
New York, NY 10017 345 E 47" Street 400
(212) 705-7900 New York, NY Bedford, IN 47421
10017 (812) 275-4426
(212) 705-7926
IMSA | International IRI Industrial Risk LPI Lightning Protection
Municipal Signal Insurers Institute
Assoc. 85 Woodland St PO Box 1029
PO Box 539 Hartford, CT 06102 Woodstock, IL 60098
1115 N. Main Street (203) 520-7300 (815) 337-0277
Newark, NY 14513
(315) 331-2182
MBMA | Metal Building MCAA | Mechanical NAAM | National Assoc. of
Manufacturers Assoc. Contractors Assoc. | M Architectural Metal
1230 Keith Building of America Manufacturers
Cleveland, OH 5410 Grosvenor 600 S. Federal St,
44115-2180 Lane, Ste 120 Ste 400
Bethesda, MD Chicago, IL 60605
20814 (312) 922-6222
(301) 897-0770
NAPA | National Asphalt NAPF | National Assoc. of | NBGQ | National Building
Pavement Assoc. Plastic Fabricators | A Granite Quarries
Calvert Building, (Now DLPA) Assoc.
Suite 620 PO Box 482
6811 Kenilworth Ave. Barre, VT 05641
Riverdale, MD 20737 (802) 476-3115
(301) 779-4880
NBHA | National Builders NCMA | National Concrete NEC National Electric

hardware Assoc.
(Now DHI)

Masonry Assoc.
2302 Horse Pen Rd
PO Box 781
Herndon, VA

Code
(Now NfiPA)
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22070-3406
(703) 435-4900

NECA | National Electrical NEMA | National Electrical NFiPA | National Fire
Contractors Assoc. Manufacturers Protection Assoc.
7315 Wisconsin Ave Assoc. 1 Batterymarch Park
Bethesda, MD 20814 2101 L St, NW, Ste Quincy, MA 02269
(301) 657-3110 300 (617) 770-3000
Washington, DC
20037
(202) 457-8400
NFoP | National Forest NHLA | National Hardwood | NLGA National Lumber
A Products Assoc. Lumber Assoc. Grades Authority
1250 Connecticut PO Box 34518 1055 W Hastings St.
Ave, NW, Memphis, TN Ste 260
Suite 200 38184 Vancouver, British
Washington DC (901) 377-1818 Columbia
20036 Canada V6E 2H1
(202) 463-2700 (604) 687-2171
NPA National NPCA | National Paint and NSF National Sanitation
Particleboard Assoc. Coatings Assoc. Foundation
18928 Premiere 1500 Rhode Island PO Box 1468
Court Ave, NW 3475 Plymouth Rd
Gaithersburg, MD Washington, DC Ann Arbor, Ml 48106
20879-1569 20005 (313) 769-8010
(301) 670-0604 (202) 462-6272
NWM | National Woodwork PCA Portland Cement PCI Prestressed Concrete
A Manufacturers Assoc. Association Institute
(Now NWWDA) 5420 Old Orchard 175 W Jackson Blvd
Road Chicago, IL 60604-
Skokie, IL 60077- 9773
4321 (312) 786-0300
(847) 966-6200
PDI Plumbing and RIS Redwood RMA Rubber
Drainage Institute Inspection Service Manufacturers Assoc.
C/o Saul Baker 405 Enfrente Dr, 1400 K St, NW
1106 W. 77" Street, Suite 300 Washington, DC
South Dr. Novato, CA 94949 20005
Indianapolis, IN 4626 (415) 382-0662 (202) 682-4800
(317) 251-6970
SHLM | Southern Hardwood SJl Steel Joist Institute | SPIB Southern Pine
A Lumber Suite A Inspection Bureau
Manufacturers Assoc. 1205 48" Ave 4709 Scenic Highway
(Now HMA) North Pensacola, FL 32504

Myrtle Beach, SC
29577

(904) 434-2611
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SSPC | Steel Structures SSPM | Sump and Sewage | TPI Truss Plate Institute
Painting Council A Pump 583 D’Onofrio Drive
4400 Fifth Ave. Manufacturers Suite 200
Pittsburgh, PA 15213 Assoc. Madison, WI 53719
(412) 268-3327 560 W Washington
St, Ste 301
Chicago IL, 60606
(312) 332-4146
UL Underwriters WCLI | West Coast wIC Woodwork Institute of
Laboratories B Lumber Inspection California
333 Pfingsten Rd. Bureau PO Box 11428
Northbrook, IL 60062 PO Box 23145 Fresno, CA 93773
(847) 272-8800 Portland, OR (209) 233-9035
97223
(503) 639-0651
WRI Wire Reinforcement WWP | Western Wood W.W.P. | Woven Wire Products
Institute A Products Assoc. A. Assoc.
1101 Connecticut 522 SW 5" Ave, 2515 N. Nordica Ave.
Ave, NW Yeon Bldg. Chicago, IL 60635
Washington, DC Portland,OR (312) 637-1359
20036-4303 97204-2122
(703) 790-9790 (503) 224-3930
F. Federal Government Agencies: names and titles of federal government standard
or specification producing agencies are often abbreviated. The following
acronyms or abbreviations referenced in the Contract Documents indicate names
of standard or specification producing agencies of the federal government.
Names and addresses are subject to change; they are believed to be but are not
assured to be accurate and up to date as of the date of the Contract Documents.
CE Corps of Engineers CFR Code of Federal CPSC | Consumer Product
(US Dept of the Regulations Safety Commission
Army) Available from the 5401 Westbard Ave,
Chief of Engineers — Government Room 700
Referral Printing Office Washington, DC
Washington, DC N. Capitol St 20816
20314 between G and H (800) 638-2772
(202) 272-0660 St, NW
Washington, DC
20402
(202) 783-3238
(Material is usually
first published in
the Federal
Register)
CS Commercial Standard | DOC Department of DOT Department of
(US Dept of Commerce Transportation
Commerce) 14" St and 400 7" St, SW
Government Printing Constitution Ave, Washington, DC
Office NW 20590
Washington, DC Washington, DC (202) 366-4000
20402 20230
(202) 377-2000 (202) 377-2000
EPA Environmental FAA Federal Aviation FCC Federal

Protection Agency

Administration

Communications
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401 M St, SW (US Dept of Commission
Washington, DC Transportation) 1919 M St, NW
20460 800 Independence Washington, DC
(202) 382-2090 Ave, SW 20554
Washington, DC (202) 632-7000
20590
(202) 366-4000
FHA Federal Housing FS Federal GSA General Services
Administration Specification (from Administration
(US Dept of Housing GSA) F Stand 18" St, NW
and Urban Supt. Of Washington, DC
Development) Documents, 20405
Director Government (202) 472-1082
Manufactured Printing Office
Housing and 7" and D St, SW
Construction Washington, DC
Standards Division 20234
451 7" St, SW, Room (202) 472-2205 or
9158 472-2140
Washington, DC
20201
(202) 755-5210
MIL Military NIST | National Institute of | OSHA | Occupational Safety
Standardization Standards and and Health
Documents Technology Administration
(US Dept of Defense) (US Dept of (US Dept of Labor)
Naval Publications Commerce) Government Printing
and Forms Center Gaithersburg, MD Office
5801 Tabor Ave 20899 Washington, DC
Philadelphia, PA (301) 975-2000 20402
19120 (202) 523-6091
PS Product Standard of USDA | US Dept of USPS US Postal Service
NBS Agriculture 475 L’Enfant Plaza,
National Institute of Independence Ave SwW
Standards and (DOC) btwn. 12" and 14" Washington, DC
Technology St, SW 20260
Standards Washington, DC (202) 268-2000
Management 20250
Program (202) 447-8732
A 625 Administration
Gaithersburg, MD
20899
(202) 783-3238

1.04 GOVERNING REGULATIONS/AUTHORITIES

A. The Owner has contacted authorities having jurisdiction where necessary to
obtain information necessary for preparation of Contract Documents; that
information may or may not be of significance to the Contractor. Contact
authorities having jurisdiction directly for information and decisions having a
bearing on the Work.

B. Copies of Regulations: Obtain copies of the applicable regulations and retain at
the Project site, available for reference by parties who have a reasonable need
for such reference.

1.05 SUBMITTALS
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A. Permits, Licenses and Certificates: for the Owner’s records, submit copies of
permits, licenses, certifications, inspection reports, releases, jurisdictional,
settlements, notices, receipts for fee payments, judgements and similar
documents, correspondence, and records established in conjunction with
compliance with standards and regulations bearing upon performance of the

Work.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01095

REFERENCE STANDARDS
AND DEFINITIONS
SECTION 01095 - 8
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SECTION 1105
EXISTING UTILITY PROCEDURES

PART 1 - GENERAL

1.01 SUMMARY
A. Perform the work associated with existing utilities, including removal, relocation,
interruption and protection, meeting requirements of this section.
1.02 RELATED WORK

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to
this section.

1.03 GENERAL
A Notification: before beginning any work, the Contractor shall notify all utility

companies, public and private as applicable and any other party owning,
operating or maintaining utility facilities on or in vicinity of project site in
accordance with notification procedures of each utility company or any other

party.
B. Protection:
1. Before beginning any work, the Contractor shall investigate and inform

himself of locations and extent of all utilities on and in vicinity of project
site which may be encountered in performing the work and shall take
suitable care to protect and prevent damage and cessation of operation
to such utilities from his operations.

2. When performing adjacent to existing sewers, drains, water and gas
lines; electric, telephone or telegraph conduit or cable; pole lines or
poles, or other utility facilities, equipment or structures, which are to
remain in operation, contractor shall maintain such utility facilities,
equipment and structures in place and protect from damage and
cessation of operation and shall cooperate with applicable utility
company and any other party owning, operating or maintaining such
utility facilities, equipment or structures.

3. Methods of protection shall be subject to approval of utility company and
any other party owning, operating or maintaining such utility, equipment
or structure.

C. Damages:

1. Should existing utilities which are to remain in operation be damaged
during construction operations, the Contractor shall immediately notify
utility company, Owner and any other party owning, operating or
maintaining such utility.

2. The Contractor shall be responsible for and shall repair or replace at the
Contractor's expense, as applicable, damages to any such utility
facilities, equipment or structures caused by his acts, whether negligent
or otherwise, or his omission to act, whether negligent or otherwise, and
shall leave such utility facilities, equipment or structures in as good
condition as existed prior to commencement of his operations as
approved by utility company and any other party owning, operating or
maintaining such utility. In addition, the Contractor shall be responsible
for any damages or liability which the Owner may be held liable.
Materials and methods of repair or replacement shall be subject to
approval of utility company and other party owning, operating or
maintaining such utility.

3. However, any such utility equipment or structures damaged as a result of
any act, or omission to act, of the Contractor, may, at option of applicable
utility company and any other party owning, operating or maintaining
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1.04 PROCEDURES

such utility facilities, equipment or structures damaged, be repaired or
replaced by such applicable utility company or other party. In such event
cost of repairs or replacement shall be the responsibility of the Contractor
at no addition to the Contract Sum.

A. Locations:

1.

Request all utility companies and any other party owning, operating or
maintaining utility facilities on or in vicinity of project site as applicable, to
locate or stakeout locations, extent, alignment and elevation of such
utility facilities.

Approximate locations and extent of known existing utility facilities,
equipment and structures may be determined by examining documents
of utility companies and any other party owning, operating or maintaining
such utility facilities, and available information documents and Drawings
for the work.

Should uncharted or incorrectly charted existing utility facilities,
equipment and structures be encountered during performance of the
Work, consult utility companies and other party owning, operating or
maintaining such utility facilities for directions.

After such utilities have been uncovered and their actual locations and
extent determined, the Owner will furnish additional Drawings, if
relocation is required, subject to approval of utility companies and any
other parties owning, operating or maintaining such utility facilities.
Submit record drawings showing locations and extent discrepancies of
utilities those indicated in available reference documents or Drawings for
the Work, regardless of cause of location or extent discrepancy, meeting,
requirements of the general conditions.

B. Scheduling:

1.

General: existing utilities shall not be disturbed until utility companies and
any other party owning, operating or maintaining such utility facilities and
users of such utilities have been notified in accordance with notification
procedure of such utility companies or any other parties. Contractor shall
conduct work so that utility may be removed, relocated or supported
during construction operations and maintained in service until the work to
be provided under Contract is completed.

Any existing utility should be relocated only as approved by utility

companies and any other parties owning, operating or maintaining such

utility facilities. Contractor shall cooperate with utility companies and any
other parties in performance of this work.

Interruptions: when Contractor desires to take an existing utility service

out of operation, notify Owner at least 72 hours in advance of such time

and obtain written permission of utility company or other parties owning,
operating or maintaining such utility facilities prior to interrupting service.

Interruption of service shall be kept to an absolute minimum.

a. Utility company and any or other parties owning, operating or
maintaining such utility facilities shall have right to require
Contractor to perform work which requires such interruptions in
stages and during non-standard working hours to reduce time of
each interruption, at no addition to Contract Sum.

b. When necessary, provide acceptable temporary utility services
during such interruptions, before taking utility service out of
operation, at no addition to Contract Sum.
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SECTION 1200
PROJECT MEETINGS

PART 1 - GENERAL

1.01 SUMMARY

A. This section specifies administrative and procedural requirements for project
meetings including but not limited to:
1. Pre-construction Conference
2. Pre-installation Conferences
3. Coordination Meetings
4. Progress Meetings
B. Construction schedules are specified in Section 01300 — SUBMITTALS.
1.02 RELATED WORK
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to
this Section.
1.03 PRE-COSTRUCTION CONFERENCE
A. The Owner shall schedule a pre-construction conference and organizational

meeting at the Project site or other convenient location no later than 15 days
after execution of the Agreement and prior to commencement of construction
activities. Conduct the meeting to review responsibilites and personnel
assignments.

B. Attendees: The Owner, the Contractor and its superintendent, major
subcontractors, manufacturers, suppliers and other concerned parties shall each
be represented at the conference by persons familiar with and authorized to
conduct matters relating to the Work.

C. Agenda: Discuss items of significance that could affect progress including such
topics as:

1 Tentative construction schedule

2 Critical Work sequencing

3 Designation of responsible personnel

4, Procedures for processing field decisions and Change Orders
5. Procedures for processing Applications for Payment

6 Distribution of Contract Documents

7 Submittal of Shop Drawings, Product Data and Samples

8 Preparation of record documents

9 Use of the premises

10. Office, Work and storage areas
11. Equipment deliveries and priorities
12. Safety procedures
13. First aid
14. Security
15. Housekeeping
16. Construction activity policies and working hours
17. MBE/WBE/EBE requirements
18. Coordination with affected utilities and governing jurisdictions
1.04 PRE-INSTALLATION CONFERENCE
A. Conduct a pre-installation conference at the site before each construction activity

that requires coordination with other construction. The installer and
representatives of manufacturers and fabricators involved in or affected by the
installation, and its coordination or integration with other materials and
installations that have preceded or will follow, shall attend the meting. Advise the
Owner of scheduled meeting dates.
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B. Review the progress of other construction activities and preparations for the
particular activity under consideration at each pre-installation conference,
including requirements for:

1 Contract Documents

2 Options

3 Related Change Orders

4. Purchases

5. Deliveries

6 Shop Drawings, Product Data and quality control samples

7 Possible conflicts

8 Compatibility problems

9. Time schedules

10. Weather limitations

11. Manufacturer’'s recommendations

12. Compatibility of materials

13. Acceptability of substrates

14. Temporary facilities
15. Space and access limitations
16. Governing regulations
17. Safety
18. Inspection and testing requirements
19. Required performance results
20. Recording requirements
21. Protection
C. Record significant discussions and agreements and disagreements of each

conference, along with the approved schedule. Distribute the record of the
meeting to everyone concerned, promptly, including the Owner.

D. Do not proceed if the conference cannot be successfully concluded. Initiate
whatever actions are necessary to resolve impediments to performance of Work
and reconvene the conference at the earliest feasible date.

1.05 PROGRESS MEETINGS (Minimum one (1) per 2 weeks)

A. Conduct progress meetings at the Project site at regularly scheduled intervals.
Notify the Owner of scheduled meeting dates. Coordinate dates of meetings with
preparation of the payment requests.

B. Attendees: in addition to the Owner, each subcontractor, supplier or other entity
concerned with current progress or involved in planning, coordination or
performance of future activities shall be represented at these meetings by
persons familiar with the Project and authorized to conclude matters relating to
progress.

C. Agenda: Review and correct or approve minutes of the previous progress
meeting. Review other items of significance that could affect progress. Include
topics for discussion as appropriate to the current status of the Project.

D. Contractor’s Construction Schedule: review progress since the last meeting.
Determine where each activity is in relation to the Contractor's Construction
Schedule, whether on time, ahead or behind schedule. Determine how
construction behind schedule will be expedited; secure commitments from parties
involved to do so. Discuss whether schedule revisions are required to ensure that
current and subsequent activities will be completed within the Contract Period.

E. Review the present and future needs of each entity present, including such items
as:
1. Interface requirements
2. Time
3. Sequences
4. Deliveries
5. Off-site fabrication problems
6. Access
INTERIOR RENOVATIONS AT PROJECT MEETINGS
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7. Site utilization

8. Temporary facilities and services
9. Hours of Work

10. Hazards and risks

11. Housekeeping

12. Quality and Work standards
13. Change Orders
14. Documentation of information for payment requests.

F. Reporting: no later than three (3) days after each progress meeting date,
distribute copies of minutes of the meeting to each party present and to other
parties who should have been present. Include a brief summary, in narrative
form, of progress since the previous meeting and report.

G. Schedule Updating: revise the construction schedule after each progress meting
where revisions to the schedule have been made or recognized. Issue the
revised schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01200
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SECTION 01210
ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

B. Other provisions concerning Allowances also may be stated in other Sections of these
Specifications.

1.2 SUMMARY
A. The allowance is general and is to be used to provide adequate budget and bonding to
cover items not able to be precisely determined by the Owner prior to bidding including
any unforeseen conditions that are discovered. Allow within the proposed Total Base Bid
Amount the amounts described in this Section.

B. Unless otherwise provided in the Contract Documents:
1. Allowances shall cover the cost to the Contractor of materials and equipment
delivered at the site and all required taxes, less applicable trade discounts.
2. Contractor’s cost for unloading and handling at the site, labor, installation costs,

overhead, profit, and similar costs related to products and materials ordered by
the Owner and selected by the Consultant under an allowance shall be included
in the Lump Sum Base Bid Amount and not as a part of the allowance.

3. Allowance work and estimated costs shall be pre-approved prior to the start of
and during the Construction with Proposals documenting the work to be
performed, with clearly stated not-to-exceed estimates and step by step method
of procedures for the proposed work stated on the forms provided in the Contract
Documents. Proposals must be submitted and accepted by the Owner prior to
starting any allowance work. After discovering an unforeseen condition, the
contractor shall submit a Proposal that includes a report summarizing the found
condition. The Consultant and Owner will view the unforeseen condition to
determine if the work will be authorized. Allowance work shall only be authorized
by written Change Order. Under no circumstances shall the Contractor move
forward with the work in question nor shall the contractor expend allowance
without an approved Change Order.

1.3 ALLOWANCE RESPONSIBILITIES

A. Owner’s Responsibilities:
1. Consult with Contractor in consideration and selection of products, suppliers and
installers.
2. Select products or services.
3. Review method of procedure and estimated maximum costs documented on

Proposals submitted by the Contractor and transmit decision to Contractor.
Owner approved Change Orders are required prior to proceeding with Allowance

Work.
4, Review, recommend and transmit Change Orders for approval.
5. Transmit decision to the Contractor.
B. Contractor’s Responsibilities:
1. Assist Owner in selection of products, suppliers and installers.
2. Obtain proposals from suppliers and installers and offer recommendations and

review of proposals submitted. Transmit to Owner on Proposal forms provided in
Contract Documents, attaching all supporting documentation. Include any bond
cost adjustments with the proposal. Include scheduling information and
assessment of impact of other work.

3. On notification of selection by Owner's representative, execute purchase
agreement with designated supplier and installer.
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4, Arrange for and process shop drawings, product data and samples. Arrange for

delivery.

5. Promptly inspect products upon delivery for completeness, damage and defects.
Submit claims for transportation damage.

6. Document thoroughly all costs related to the work.

7. Advise the Owner immediately of any material changes in estimated cost, scope

or timing. Contractor may not exceed estimated maximum cost without written
acceptance by Owner.

8. Provide the Owner with fully documented Change Orders detailing all allowance
work performed. Including all documentation required.

1.4 ALLOWANCE DOCUMENTATION
A. All work covered by Allowances must be thoroughly documented as follows:

1. Upon encountering Allowance work or any field conditions which is not as shown
in Construction Documents, the Contractor shall immediately notify the Owner
and develop a written Proposal detailing any additional work required. Proposals
shall include a report summarizing the found condition to the Owner. Contractor
work initiated without submitting a completed Proposal and obtaining the Owner’s
written approval by Change Order is performed entirely at Contractor's own risk
and cost, regardless of any prior verbal approval.

2. The Owner shall review the Contractor’'s Proposal and, if appropriate, provide
written approval via Change Order for use of the Allowance.

1.5 SCHEDULE OF ALLOWANCES

Allowance Number 1, Additional Work General: $10,000.00
1.6 ALLOWANCE EXCLUSIONS
A. General
1. Additional costs related to improper scheduling, sequencing or coordination will
not be covered within the Allowance, as determined solely by the Owner.
C. Existing Building Component Exclusions
1. All work required to protect existing building surfaces and components is

included in the Base Bid and will not be covered within the Allowance.

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION
(Not Used)

END OF SECTION 01210
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1.1

1.2

13

1.4

3.1

SECTION 01270 - UNIT PRICES
PART 1 - GENERAL

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for unit prices.

DEFINITIONS

Unit price is a price per unit of measurement for materials or services provided in the Contract.
The unit prices shall be added to or deducted from the Contract Sum by appropriate
modification, if estimated quantities of Work required by the Contract Documents are increased
or decreased.

PROCEDURES

Unit prices include all necessary material, plus cost for delivery, installation, insurance, bonding,
overhead, profit and any cost for incidental work required for completion of the item.

Owner reserves the right to reject Contractor's measurement of work-in-place that involves use
of established unit prices and to have this work measured, at Owner's expense, by an
independent surveyor acceptable to Contractor.

List of Unit Prices: A list of unit prices is included at the end of this Section. Specification
Sections referenced in the schedule contain requirements for materials described under each
unit price.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

LIST OF UNIT PRICES

Unit Price No. 1 — Concrete Floor Finishing:

Description: This item shall include applying epoxy coating in-lieu of polished concrete finish if
the mock-up for the polish concrete finishing is not acceptable.
Unit of Measurement: Square Foot

END OF SECTION 01270
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SECTION 1300
SUBMITTALS

PART 1 - GENERAL

1.01 SUMMARY

A. This section specifies administrative and procedural requirements for submittals
required for performance of the Work, including:

1. Contractor’s construction schedule

2. Submittal schedule

3. Daily construction reports

4. Product Data

5. Samples

B. Administrative Submittals: refer to other Division 0 and 1 sections and other
Contract Documents for requirements for administrative submittals. Such
submittals include but are not limited to:

1. Permits

2. Applications for payment

3. Performance and payment bonds

4. Insurance certificates

5. List of subcontractors

C. The Schedule of Values submittal is included in Section 1027 — APPLICATION
FOR PAYMENT.

1.02 RELATED WORK

A. Drawing and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to
this Section.

1.03 SUBMITTAL PROCEDURES

A. Coordination: coordinate preparation and processing of submittals with
performance of construction activities. Transmit each submittal sufficiently in
advance of performance of related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery,
other submittals and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related
elements of the Work so processing will not be delayed by the need to
review submittals concurrently for coordination.

a. The Owner reserves the right to withhold action on a submittal
requiring coordination with other submittals until related
submittals are received.

3. Processing: allow sufficient review time so that installation will not be
delayed as a result of the time required to process submittals, including
time for re-submittals.

a. Allow two weeks for initial review. Allow additional time if
processing must be delayed to permit coordination with
subsequent submittals. The Owner will promptly advise the
Contractor when a submittal being processed must be delayed
for coordination.

b. If an intermediate submittal is necessary, process the same as
the initial submittal.

C. Allow two weeks for re-processing each submittal.

d. No extension of Contract Time will be authorized because of
failure to transmit submittals to the Owner sufficiently in advance
of the Work to permit processing.

B. Submittal Preparation: place a permanent label or title block on each submittal
for identification. Indicate the name of the entity that prepared each submittal on
the label or title block.
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1. Provide a space approximately 4” x 5” on the label to record the

Contractor’s review and approval markings and the action taken.

2. Include the following information on the label for processing and
recording action taken.

Project name

Date

Name and address of Owner

Name and address of Contractor

Name and address of subcontractor

Name and address of supplier

Name of manufacturer

Number and title of appropriate Specification Section

i Drawing number and detail reference, as appropriate

C. Submittal Transmittal: package each submittal appropriately for transmittal and
handling. Transmit each submittal from Contractor to Owner using a transmittal
form. Submittals received from sources other that the Contractor will be returned
without action.

1. On the transmittal record relevant information and requests for data. On
the form, or separate sheet, record deviations from Contract Document
requirements, including minor variations and limitations. Include
Contractor’s certification that information complies with Contract
Document requirements.

e )

2. Transmittal Form: use AIA Document G 810.
1.04 CONTRACTOR’'S CONSTRUCTION SCHEDULE
A. Bar-Chart Schedule: prepare a fully developed, horizontal bar-chart type

Contractor’s construction schedule. Submit within 30 days of the date established

for “Commencement of the Work”.

1. Provide a separate time bar for each significant construction activity.
Provide a continuous vertical line to identify the first working day of each
week. Use the same breakdown of units of the Work as indicated in the
“Schedule of Values”.

2. Within each time bar indicate estimated completion percentage in 10
percent increments. As Work progresses, place a contrasting mark in
each bar to indicate Actual Completion.

3. Prepare a schedule on a sheet, or series of sheets, of stable
transparency, or other reproducible media, of sufficient width to show
data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work
from parties involved. Coordinate each element on the schedule with
other construction activities; include minor elements involved in the
sequence of the Work. Show each activity in proper sequence. Indicate
graphically sequences necessary for completion of related portions of the
Work.

5. Coordinate the Contractor’s construction schedule with the schedule of
values, list of subcontracts, submittal schedule, progress report, payment
requests and other schedules.

6. Indicate completion in advance of the date established for Substantial
Completion. Indicate Substantial Completion on the schedule to allow
time for Owner’s procedures necessary for certification of Substantial
Completion.

B. Phasing: Provide notations on the schedule to show how the sequence of the

Work is affected by requirements for phased completion to permit Work by

separate Contractors and partial occupancy by the Owner prior to Substantial

Completion.
C. Work Stages: Indicate important stages of construction for each major portion of
the Work, including testing and installation.
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D. Area Separations: Provide a separate time bar to identify each major
construction area for each major portion of the Work. Indicate where each
element in an area must be sequenced or integrated with other activities.

E. Cost Correlation: At the head of the schedule, provide a two item cost correlation
line, indicating "pre-calculated" and "actual" costs. On the line show dollar-
volume of Work performed as of the dates used for preparation of payment
requests.

1. Refer to Section 01027 - APPLICATION FOR PAYMENT for cost
reporting and payment procedures.

F. Distribution: Following response to the initial submittal, print and distribute
copies to the Owner, subcontractors, and other parties required to comply with
scheduled dates. Post copies in the Project meeting room and temporary field
office.

1. When revisions are made, distribute to the same parties and post in the
same locations. Delete parties from distribution when they have
completed their assigned portion of the Work and are no longer involved
in construction activities.

G. Schedule Updating: Revise the schedule after each meeting or activity, where
revisions have been recognized or made. Issue the updated schedule
concurrently with report of each meeting.

1.05 SUBMITTAL SCHEDULE

A. After development and acceptance of the Contractor's construction schedule,
prepare a complete schedule of submittals. Submit the schedule within 10 days
of the date required for establishment of the Contractor's construction schedule.

1. Coordinate submittal schedule with the list of subcontracts, schedule of
values and the list of products as well as the Contractor's construction
schedule.

2. Prepare the schedule in chronological order; include submittals required

during the construction. Provide the following information:
Scheduled date for the first submittal.

Related Section number.

Submittal category.

Name of subcontractor.

Description of the part of the Work covered.

Scheduled date for resubmittal

Scheduled date of the Owner’s final release or approval.

B. Dlstr|but|on Following response to initial submittal, print and distribute copies to
the Owner, subcontractors, and other parties required to comply with submittal
dates indicated. Post copies in the Project meeting room and field office
1. When revisions are made, distribute to the same parties and post in the

same locations. Delete parties from distribution when they have
completed their assigned portion of the Work and are no longer involved
in construction activities.

C. Schedule Updating: Revise the schedule after each meeting or activity, where
revisions have been recognized or made. Issue the updated schedule
concurrently with report of each meeting.

1.06 DAILY CONSTRUCTION REPORTS

A. Prepare a daily construction report, recording the following information
concerning events at the site; and submit duplicate copies to the Owner at
weekly intervals:

List of subcontractors at the site.

Approximate count of personnel at the site.

High and low temperatures, general weather conditions.
Accidents and unusual events.

Meetings and significant decisions.

Stoppages, delays, shortages, losses.
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7.
8.
9.

10.
11.
12.
13.

14.

Meter readings and similar recordings.
Emergency procedures.

Orders and requests of governing authorities.
Change Orders received, implemented.
Services connected, disconnected.
Equipment or system tests and start-ups.
Partial Completions, occupancies.
Substantial Completions authorized.

1.07 PRODUCT DATA
A. Collect Product Data into a single submittal for each element of construction or
system. Product Data includes printed information such as manufacturer's
installation instructions, catalog cuts, standard color charts, roughing-in diagrams
and templates, standard wiring diagrams and performance curves. Where
Product Data must be specially prepared because standard printed data is not
suitable for use, submit as "Shop Drawings."

1.

1.08 SAMPLES

Mark each copy to show applicable choices and options. Where printed

Product Data includes information on several products, some of which

are not required, mark copies to indicate the applicable information.

Include the following information:

Manufacturer's printed recommendations.

Compliance with recognized trade association standards.

Compliance with recognized testing agency standards.

Application of testing agency labels and seals.

Notation of dimensions verified by field measurement.

Notation of coordination requirements.

Do not submit Product Data until compliance with requirements of the

Contract Documents has been confirmed.

Preliminary Submittal: Submit a preliminary single-copy of Product Data

where selection of options is required.

Submittals: Submit 2 copies of each required submittal; submit 4 copies

where required for maintenance manuals. The Owner will retain one,

and will return the other marked with action taken and corrections or

modifications required.

a. Unless noncompliance with Contract Document provisions is
observed, the submittal may serve as the final submittal.

Distribution: Furnish copies of final submittal to installers,

subcontractors, suppliers, manufacturers, fabricators, and others

required for performance of construction activities. Show distribution on

transmittal forms.

P oO0UTO

a. Do not proceed with installation until an applicable copy of
Product Data applicable is in the installer's possession.
b. Do not permit use of unmarked copies of Product Data in

connection with construction.

A. Submit full-size, fully fabricated Samples cured and finished as specified and
physically identical with the material or product proposed. Samples include
partial sections of manufactured or fabricated components, cuts or containers of
materials, color range sets, and swatches showing color, texture and pattern.

1.

Mount, display, or package Samples in the manner specified to facilitate
review of qualities indicated. Prepare Samples to match the Owner's
Sample. Include the following:

a. Generic description of the Sample.
b. Sample source.
C. Product name or name of manufacturer.
d. Compliance with recognized standards.
e. Availability and delivery time.
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D.

2. Submit Samples for review of kind, color, pattern, and texture, for a final
check of these characteristics with other elements, and for a comparison
of these characteristics between the final submittal and the actual
component as delivered and installed.

a. Where variation in color, pattern, texture or other characteristics
are inherent in the material or product represented, submit
multiple units (not less than 3), that show approximate limits of
the variations.

b. Refer to other Specification Sections for requirements for
Samples that illustrate workmanship, fabrication techniques,
details of assembly, connections, operation and similar
construction characteristics.

C. Refer to other Sections for Samples to be returned to the
Contractor for incorporation in the Work. Such Samples must be
undamaged at time of use. On the transmittal, indicate special
requests regarding disposition of Sample submittals.

3. Preliminary submittals: Where Samples are for selection of color, pattern,
texture or similar characteristics from a range of standard choices,
submit a full set of choices for the material or product.

a. Preliminary submittals will be reviewed and returned with the
Owner's mark indicating selection and other action.
4, Submittals: Except for Samples illustrating assembly details,

workmanship, fabrication techniques, connections, operation and similar
characteristics, submit 3 sets; one will be returned marked with the action
taken.
5. Maintain sets of Samples, as returned, at the Project site, for quality
comparisons throughout the course of construction.
a. Unless noncompliance with Contract Document provisions is
observed, the submittal may serve as the final submittal.
b. Sample sets may be used to obtain final acceptance of the
construction associated with each set.
Distribution of Samples: Prepare and distribute additional sets to subcontractors,
manufacturers, fabricators, suppliers, installers, and others as required for
performance of the Work. Show distribution on transmittal forms.
Mock ups specified in individual Sections are special types of Samples. Mock
ups are full-size examples erected on site to illustrate finishes, coatings, or finish
materials and to establish the standard by which the Work will be judged.
Comply with submittal requirements to the fullest extent possible. Process
transmittal forms to provide a record of activity.

1.09 CONTRACTOR'S RESPONSIBILITIES

A. Review product data and samples prior to submission.

B. Verify:
1. Field dimensions
2. Field construction criteria
3. Catalog numbers and similar data

C. Coordinate each submittal with requirements of Work and of Contract
Documents.

D. Contractor's responsibility for errors and omissions in submittals is not relieved
by Owner's review of submittals.

E. Contractor's responsibility for deviations in submittals from Contract Document
requirements is not relieved by Owner's review of submittals.

F. Notify Owner in writing at time of submission, of deviations in submittals from
contract requirements.

G. Do not begin any work which requires submittals without having Owner's stamp
and initials or signature indicating review.
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H. After Owner’s review, make response required by Owner, stamp and distribute

copies.

1.10 SUBMISSION REQUIREMENTS

A. Make all submissions within 15 business days after date of Notice to Proceed.

B Submit number of copies of project data and samples which Contractor requires
for distribution plus 3 copies which will be retained by the Owner.

C. Submit number of samples specified in each of specification sections.

D Accompany submittals with transmittal letter, in duplicate, containing:

1. Date

2. Project title and number

3. Contractor's name and address

4, The number of each shop drawing, product datum and sample submitted

5. Notification of deviations from contract

6. Other pertinent data

E. Submittals shall include:

1. Date and revision dates

2. Project title and number

3. Names of:

a. Contractor

b. Subcontractor

C. Supplier

d. Manufacturer

e. Separate detailer when pertinent

4, Identification of product or material

5. Relation to adjacent structure or material

6. Field dimensions, clearly identified as such

7. Specification Section and page number

8. Applicable standards, such as ASTM number or federal specification

9. Identification of deviation(s) from Contract Documents

10. Contractor's stamp, initialed or signed, certifying to review of submittal,
verification of field measurements, and compliance with Contract.

1.11 RESUBMISSION REQUIREMENTS

A. Product Data and Samples:

Submit new datum and samples as required for initial submittal.

B. Make all resubmittals within 10 business days after date on Owner's stamp.

1.12 DISTRIBUTION OF SUBMITTALS AFTER REVIEW

A. Distribute copies of project datum which carry Owner's stamp:

1. Contractor's file

2. Job site file

3. Record documents file

4. Subcontractors

5. Supplier

B. Distribute samples as directed.

113 OWNER'S ACTION

A. Except for submittals for record, information or similar purposes, where action
and return is required or requested, the Owner will review each submittal, mark
to indicate action taken, and return promptly.

1. Compliance with specified characteristics is the Contractor's
responsibility.

B. Action Stamp: The Owner will stamp each submittal with a uniform, self-
explanatory action stamp. The stamp will be appropriately marked, as follows, to
indicate the action taken:

1. Final Unrestricted Release: Where submittals are marked "Furnish as
Submitted," that part of the Work covered by the submittal may proceed
provided it complies with requirements of the Contract Documents; final
acceptance will depend upon that compliance.
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2. Final-But-Restricted Release: When submittals are marked "Furnish as
Corrected," that part of the Work covered by the submittal may proceed
provided it complies with notations or corrections on the submittal and
requirements of the Contract Documents; final acceptance will depend
on that compliance.

3. Returned for Resubmittal: When submittal is marked "Revise and
Resubmit", do not proceed with that part of the Work covered by the
submittal, including purchasing, fabrication, delivery, or other activity.
Revise or prepare a new submittal in accordance with the notations;
resubmit without delay. Repeat if necessary to obtain a different action
mark.

4. Returned, Improper Submittal: When submittal is marked "Rejected" do
not proceed with that part of the Work covered by the submittal, including
purchasing, fabrication delivery or other activity. The submittal does not
conform with project requirements. Prepare a new submittal without

delay.

5. Do not permit submittals marked "Rejected, Revise and Resubmit" to be
used at the Project site, or elsewhere where Work is in progress.

6. Other Action: Where a submittal is primarily for information or record

purposes, special processing or other activity, the submittal will be
returned, marked "Action Not Required".

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01300
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SECTION 01400
QUALITY CONTROL SERVICES

PART 1 - GENERAL
1.01 SUMMARY

A. This Section specifies administrative and procedural requirements for quality control
services.
B. Quality control services include inspections and tests and related actions including

reports, performed by independent agencies, governing authorities, and the Contractor.
They do not include Contract enforcement activities performed by the Owner.

C. Inspection and testing services are required to verify compliance with requirements
specified or indicated. These services do not relieve the Contractor of responsibility for
compliance with Contract Document requirements.

D. Requirements of this Section relate to customized fabrication and installation procedures,
not production of standard products.
1. Specific quality control requirements for individual construction activities are

specified in the Sections that specify those activities. Those requirements,
including inspections and tests, cover production of standard products as well as
customized fabrication and installation procedures.

2. Inspections, test and related actions specified are not intended to limit the
Contractor's quality control procedures that facilitate compliance with Contract
Document requirements.

3. Requirements for the Contractor to provide quality control services required by
the Owner, or authorities having jurisdiction are not limited by provisions of this
Section.
1.02 RELATED DOCUMENTS
A. Drawings and general provisions of Contract, including General and Supplementary

Conditions and all other Divisions of the Project Manual, apply to this Section.
1.03 RESPONSIBILITIES

A. The Contractor shall provide inspections, tests and similar quality control services,
specified in individual Specification Sections and required by governing authorities,
except where they are specifically indicated to be the Owner's responsibility, or are
provided by another identified entity; these services include those specified to be
performed by an independent agency and not by the Contractor. Costs for these
services shall be included in the Contract Sum.

1. The Owner will select and the Contractor shall employ and pay an independent
agency, to perform specified quality control services.

a. Where the Owner has engaged a testing agency or other entity for
testing and inspection of a part of the Work, and the Contractor is also
required to engage an entity for the same or related element, the
Contractor shall not employ the entity engaged by the Owner, unless
otherwise agreed in writing with the Owner.

2. Re-testing: The Contractor is responsible for re-testing where results of required
inspections, tests or similar services prove unsatisfactory and do not indicate
compliance with Contract Document requirements, regardless of whether the
original test was the Contractor's responsibility.

a. Cost of re-testing construction revised or replaced by the Contractor is
the Contractor's responsibility, where required tests were performed on
original construction.

3. Associated Services: The Contractor shall cooperate with agencies performing
required inspections, tests and similar services and provide reasonable auxiliary
services as requested. Notify the agency sufficiently in advance of operations to
permit assignment of personnel. Auxiliary services required include but are not
limited to:

a. Providing access to the Work and furnishing incidental labor and facilities
necessary to facilitate inspections and tests.
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b. Taking adequate quantities of representative samples of materials that
require testing or assisting the agency in taking samples.

c. Providing facilities for storage and curing of test samples, and delivery of
samples to testing laboratories.

d. Providing the agency with a preliminary design mix proposed for use for
materials mixes that require control by the testing agency.

e. Security and protection of samples and test equipment at the Project site.

Duties of the Testing Agency: The independent testing agency engaged to perform
inspections, sampling and testing of materials and construction specified in individual
Specification Sections shall cooperate with the Owner and Contractor in performance of
its duties, and shall provide qualified personnel to perform required inspections and tests.

1. The agency shall notify the Owner and Contractor promptly of irregularities or
deficiencies observed in the Work during performance of its services.

2. The agency is not authorized to release, revoke, alter or enlarge requirements of
the Contract Documents, or approve or accept any portion of the Work.

3. The agency shall not perform any duties of the Contractor.

Coordination: The Contractor and each agency engaged to perform inspections, tests

and similar services shall coordinate the sequence of activities to accommodate required

services with a minimum of delay. In addition the Contractor and each agency shall

coordinate activities to avoid the necessity of removing and replacing construction to

accommodate inspections and tests.

1. The Contractor is responsible for scheduling times for inspections, tests, taking
samples and similar activities.

1.04 SUBMITTALS

A

The independent testing agency shall submit a certified written report of each inspection,
test or similar service, to the Owner, in duplicate, and a copy to the Contractor.

1. Submit additional copies of each written report directly to the governing authority,
when the authority so directs.
2. Report Data: Written reports of each inspection, test or similar service shall

include, but not be limited to:

Date of issue.

Project title and number.

Name, address and telephone number of testing agency.
Dates and locations of samples and tests or inspections.
Names of individuals making the inspection or test.
Designation of the Work and test method.

Identification of product and Specification Section.
Complete inspection or test data.

Test results and an interpretations of test results.

Ambient conditions at the time of sample-taking and testing.
Comments or professional opinion as to whether inspected or tested
Work complies with Contract Document requirements.

l. Name and signature of laboratory inspector.

m. Recommendations on re-testing.

XU T SQ@moa0oe

1.05 QUALITY ASSURANCE

A

D.

Qualification for Service Agencies: Engage inspection and testing service agencies,

including independent testing laboratories, which are prequalified as complying with

"Recommended Requirements for Independent Laboratory Qualification" by the

American Council of Independent Laboratories, and which specialize in the types of

inspections and tests to be performed.

1. Each independent inspection and testing agency engaged on the Project shall be
authorized by authorities having jurisdiction to operate in the State of lllinois.

Meet basic requirements of ASTM E329 Standard of Recommended Practice for

Inspection and Testing Agencies for Concrete and Steel Used in Construction.”

Submit copy of report of inspection of facilities made by Materials Reference Laboratory

of National Bureau of Standards during most recent tour of inspection; with memorandum

of remedies of all deficiencies reported by inspection.

Testing Equipment:
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1. Calibrated at maximum 12-month intervals by devices of accuracy traceable to

either:
a. National Bureau of Standards
b. Accepted values of natural physical constants.
2. Submit copy of certificate of calibration, made by accredited calibration agency.
1.06 LABORATORY DUTIES: LIMITS OF AUTHORITY
A. Cooperate with Owner and Contractor; provide qualified personnel promptly on notice.
B. Perform specified inspections, sampling and testing of materials and construction
methods.
1. Comply with specified Standards: ASTM, other recognized authorities, and as
specified.
2. Ascertain compliance with Contract requirements.
C. Promptly notify Owner and Contractor of irregularities or deficiencies of work which are
observed during performance of services.
D. Promptly submit 5 copies of reports of inspections and tests to Owner including:
1. Date issued
2. Project title and number
3. Testing Laboratory name and address
4. Name and signature of Inspector
5. Date of inspection and sampling
6. Record of temperature and weather
7. Date of test
8. Identification of product and Specification Section
9. Location in project
10. Type of inspection or test
11. Observations regarding compliance with Contract Documents
E. Perform additional services as required by Owner.
F. Laboratory is not authorized to:
1. Release, revoke, alter or enlarge on, Contract requirements.
2. Approve or accept any portion of work.
3. Perform any duties of the Contractor.
1.07 CONTRACTOR'S RESPONSIBILITIES
A. Cooperate with Laboratory personnel, provide access to work, to manufacturer's
operations.
B Provide Laboratory, preliminary representative samples of materials for testing, in
required quantities.
C. Furnish copies of mill test reports.
D Furnish casual labor and facilities:
1. To provide access to work to be tested.
2. To obtain and handle samples at site.
3. To facilitate inspections and tests.
4, For Laboratory's exclusive use for storage and curing of test samples.
E. Notify Laboratory sufficiently in advance of operations to allow for personnel assignment
of test scheduling.
F. Employ, and pay for, services of a separate, equally qualified, Independent Testing
Laboratory to perform additional inspections, sampling and testing required.
1. For Contractor's convenience.
2. When initial tests indicate work does not comply with Contract.

PART 2 - PRODUCTS
(Not Applicable)

PART 3 - EXECUTION
3.01  REPAIR AND PROTECTION

A. General: Upon completion of inspection, testing, sample-taking and similar services,
repair damaged construction and restore substrates and finishes to eliminate
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deficiencies, including deficiencies in visual qualities of exposed finishes. Comply with
Contract Document requirements for "Cutting and Patching."

B. Protect construction exposed by or for quality control services, and protect repaired
construction.
C. Repair and protection is the Contractor's responsibility, regardless of the assignment of

responsibility for inspection, testing or similar services.

END OF SECTION 01400
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SECTION 01560
TEMPORARY ENVIRONMENTAL CONTROLS

PART 1 - GENERAL

1.01 WORK INCLUDES
A. Contractors shall:
1. Provide controls over environmental conditions at the construction site and
related areas under the Contractor's control.
2. Remove physical evidence of temporary controls at completion of work or as
directed.
1.02 RELATED WORK
A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.
1.03 NOT USED
1.04 DUST CONTROL
A. Provide dust control materials to minimize dust from construction operations. Prevent air-
borne dust from dispersing into the adjacent occupied spaces.
1.05 NOT USED
1.06 RODENT CONTROL
A. Provide rodent control to prevent infestation of construction or storage areas.
1. Use methods and materials, which will not adversely affect conditions at the site
or on adjoining properties.
2. Maintain site in clean condition.
a. Dispose of garbage and debris.
b. Do not keep items on site which attract rodents.
3. When the use of rodenticides is deemed necessary, submit a copy of proposed
program to the Owner. Clearly indicate:
a. Areas to be treated.
b. Rodenticides to be used, with copy of manufacturer's current printed
instructions.
C. Pollution preventative measures to be employed.
d. lllinois licensed pesticides applicator.
1.07 DEBRIS CONTROL
A. Maintain all areas under Contractor's control free of extraneous debris.
B. Initiate and maintain a specific program to prevent accumulation of debris at construction
site, storage and parking areas or along alley and haul routes.
1. Provide containers specified in SECTION 01710 - CLEANING for deposit of
debris.
2. Prohibit overloading of trucks to prevent spillages on access and haul routes.
C. Schedule collection and disposal of debris is specified in SECTION 01710 - CLEANING.
1. Provide additional collections and disposals of debris whenever regular schedule
is inadequate to prevent accumulation.
PART 2 - PRODUCTS
(NOT APPLICABLE)
PART 3 - EXECUTION
(NOT APPLICABLE)
END OF SECTION 01560
INTERIOR RENOVATIONS AT TEMPORARY
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SECTION 01600
MATERIALS AND EQUIPMENT

PART 1 - GENERAL
1.01 SUMMARY

A. This Section specifies administrative and procedural requirements governing the
Contractor's selection of products for use in the Project.
B. The Contractor's Construction Schedule and the Schedule of Submittals are included

under Section 01300 - SUBMITTALS.
1.02 RELATED DOCUMENTS
A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.
1.03  DEFINITIONS
A. Definitions used in this Article are not intended to change the meaning of other terms
used in the Contract Documents, such as "specialties," "systems," "structure," "finishes,"

"accessories," and similar terms. Such terms such are self-explanatory and have well

recognized meanings in the construction industry.

1. "Products" are items purchased for incorporation in the Work, whether purchased
for the Project or taken from previously purchased stock. The term "product”
includes the terms "material," "equipment," "system," and terms of similar intent.

2. "Named Products" are items identified by manufacturer's product name, including
make or model designation, indicated in the manufacturer's published product
literature, that is current as of the date of the Contract Documents.

1.04 QUALITY ASSURANCE

Source Limitations: To the fullest extent possible, provide products of the same kind, from

a single source.

1. When specified products are available only from sources that do not or cannot
produce a quantity adequate to complete project requirements in a timely
manner, consult with the Owner for a determination of the most important product
qualities before proceeding. Qualities may include attributes relating to visual
appearance, strength, durability, or compatibility. When a determination has
been made, select products from sources that produce products that possess
these qualities, to the fullest extent possible.

B. Compatibility of Options: When the Contractor is given the option of selecting between
two or more products for use on the Project, the product selected shall be compatible
with products previously selected, even if previously selected products were also options.

1. The Contractor is responsible for providing products and construction methods
that are compatible with products and construction methods of subcontractors.
2. If a dispute arises between the general Contractor and subcontractors over

concurrently selectable, but incompatible products, the Owner will determine
which products shall be retained and which are incompatible and must be
replaced.

C. Nameplates: Except for required labels and operating data, do not attach or imprint
manufacturer's or producer's nameplates or trademarks on exposed surfaces of products
which will be exposed to view.

1. Labels: Locate required product labels and stamps on a concealed surface or,
where required for observation after installation, on an accessible surface that is
not conspicuous.

D. Manufacturer’s Instructions
1. When contract documents specify that installation shall comply with

manufacturer’s printed instructions, obtain and distribute copies of such
instructions to all parties involved in the installation, including the Owner.

2. Maintain one set of complete instructions with the Project Record Documents at
the job site during installation and until completion.
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1.05

2.01

PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store and handle products in accordance with the manufacturer's
recommendations, using means and methods that will prevent damage, deterioration and
loss, including theft.

1. Schedule delivery to minimize long-term storage at the site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for
items that are flammable, hazardous, easily damaged, or sensitive to
deterioration, or theft.

3. Deliver products to the site in the manufacturer's original sealed container or
other packaging system, complete with labels and instructions for handling,
storing, unpacking, protecting and installing.

4. Inspect products upon delivery to ensure compliance with the Contract
Documents, and to ensure that products are undamaged and properly protected.

5. Store products at the site in a manner that will facilitate inspection and
measurement of quantity or counting of units.

6. Store heavy materials away from the Project structure in a manner that will not
endanger the supporting construction.

7. Store products subject to damage by the elements above ground, under cover in
a weathertight enclosure, with ventilation adequate to prevent condensation.
Maintain temperature and humidity within range required by manufacturer's
instructions.

B. Arrange for transportation and deliveries of materials and equipment in accord with
approved current construction schedules and in ample time to facilitate inspection prior to
installation.

C. Coordinate deliveries to avoid conflict with work and conditions at site:

1. Work of other contractors or Owner, or their use of premises.

2. Limitations of storage space.

3. Availability of equipment and personnel for handling products.

PART 2 - PRODUCTS

PRODUCT SELECTION

A. General Product Requirements: Provide products that comply with the Contract
Documents, that are undamaged and, unless otherwise indicated, unused at the time of
installation.

1. Provide products complete with all accessories, trim, finish, safety guards and
other devices and details needed for a complete installation and for the intended
use and effect.

2. Standard Products: Where available, provide standard products of types that
have been produced and used successfully in similar situations on other projects.

3. Comply with size, make, type and quality specified.

4, Manufactured and fabricated products:

a. Design, fabricate and assemble in accord with best engineering and
shop practices.

b. Manufacture like parts of duplicate units to standard interchangeable
sizes.

C. Two or more items of the same kind shall be identical from the same
manufacturer.

d. All system parts shall be from the same manufacturer to the greatest
extent practical.

e. Adhere to equipment capacities, sizes and dimensions shown or
specified unless variations are specifically approved by Change Order.

B. Product Selection Procedures: Product selection is governed by the Contract Documents

and governing regulations, not by previous Project experience. Procedures governing
product selection include the following:

INTERIOR RENOVATIONS AT
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Proprietary Specification Requirements: Where only a single product or
manufacturer is named, provide the product indicated. No substitutions will be
permitted.

Semi-proprietary Specification Requirements: Where two or more products or

manufacturers are named, provide one of the products indicated. No

substitutions will be permitted.

a. Where products or manufacturers are specified by name, accompanied
by the term "or equal," or "or approved equal" comply with the Contract’s
provisions concerning "substitutions" to obtain approval for use of an
unnamed product.

Non-Proprietary Specifications: When the Specifications list products or

manufacturers that are available and may be incorporated in the Work, but do not

restrict the Contractor to use of these products only, the Contractor may propose
any available product that complies with Contract requirements. Comply with

Contract Document provisions concerning "substitutions" to obtain approval for

use of an unnamed product.

Descriptive Specification Requirements: Where Specifications describe a product

or assembly, listing exact characteristics required, with or without use of a brand

or trade name, provide a product or assembly that provides the characteristics
and otherwise complies with Contract requirements.

Performance Specification Requirements: Where Specifications require

compliance with performance requirements, provide products that comply with

these requirements, and are recommended by the manufacturer for the
application indicated. General overall performance of a product is implied where
the product is specified for a specific application.

a. Manufacturer's recommendations may be contained in published product
literature, or by the manufacturer's certification of performance.

Compliance with Standards, Codes and Regulations: Where the Specifications

only require compliance with an imposed code, standard or regulation, select a

product that complies with the standards, codes or regulations specified.

Visual Matching: Where Specifications require matching an established Sample,

the Owner’s decision will be final on whether a proposed product matches

satisfactorily.

a. Where no product available within the specified category matches
satisfactorily and also complies with other specified requirements,
comply with provisions of the Contract Documents concerning
"substitutions" for selection of a matching product in another product
category, or for noncompliance with specified requirements.

Visual Selection: Where specified product requirements include the phrase "...as

selected from manufacturer's standard colors, patterns, textures..." or a similar

phrase, select a product and manufacturer that complies with other specified
requirements. The Owner will select the color, pattern and texture from the
product line selected.

C. Deliver products in undamaged condition in original containers or packaging, with
identifying labels intact and legible.

D. Clearly mark partial deliveries of component parts or assemblies or equipment to permit
easy identification of parts and to facilitate assembly.

E. Immediately on delivery, inspect shipment to assure:

1.

2.
3.
4

Product complies with contract documents and Owner
Quantities are correct.

Containers and packages are intact and labels are legible.
Products are properly protected and undamaged.
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PART 3 - EXECUTION

3.01 INSTALLATION OF PRODUCTS:

A. Comply with manufacturer's instructions and recommendations for installation of products
in the applications indicated. Anchor each product securely in place, accurately located
and aligned with other Work.

1. Clean exposed surfaces and protect as necessary to ensure freedom from
damage and deterioration at time of Substantial Completion.

Provide equipment and personnel to handle products and equipment, including those

furnished by the Owner. Prevent damage to products or packaging.

Provide additional protection during handling to prevent scraping, marring or otherwise

damaging products, equipment or surrounding surfaces.

Handle products and equipment in manner to prevent bending or overstressing.

Lift packages, equipment or components only at designated lift points.

mo o O

END OF SECTION 01600
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SECTION 01630
SUBSTITUTIONS AND PRODUCT OPTIONS

PART 1 - GENERAL
1.01 WORK INCLUDES

A. Base all bids on providing all products exactly as specified.

B. For products specified only by reference or performance standards, select any product
which meets or exceeds standards, by any manufacturer, subject to the Owner's
approval.

C. For products specified by naming several products or manufacturers, select any product

and manufacturer named.
1.02 RELATED WORK

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions, Special Provisions and all other Divisions of the Project Manual, apply to this
Section.
1.03  SUBSTITUTIONS, BIDDER/CONTRACTOR OPTIONS
A. Prior to Bid Opening: The Owner will consider written requests to amend the bidding

documents to add products not specified provided such requests are received at least 10
calendar days prior to bid opening date. Requests received after that time will not be
considered. When a request is approved, the Owner will issue an appropriate addendum
not less than three (3) calendar days prior to bid opening date.

B. With Bid: A bidder may propose substitutions with his bid by completing the Product
Substitution List in the Bid Form, subject to the provisions stated thereon. The Owner will
review Proposed Product Substitution List of low bidder and recommend approval or
rejection by the Owner prior to award of contract.

C. After Award of Contract: No substitutions will be considered after Notice of Award except
under one or more of the following conditions:
1. Substitution required for compliance with final interpretations of code requirement
or insurance regulations.
2. Unavailability of specified products, through no fault of the Contractor.
3. Subsequent information discloses inability of specified product to perform
properly or to fit in designated space.
4. Manufacturer/fabricator refusal to certify or guarantee performance of specified
product as specified.
5. When a substitution would be substantially to Owner's best interest.
1.04 SUBSTITUTION REQUIREMENTS
A. Submit three (3) copies of each request for substitution. Include in request:
1. Complete date substantiating compliance of proposed substitution with contract
documents.
2. For products:
a. Product identification, including manufacturer's name and address.
b. Manufacturer's literature:
1) Product description
2) Performance and test data
3) Reference standards
C. Samples
d. Name and address of similar projects on which product was used and
dates of installation.
3. For construction methods:
a. Detailed description of proposed method.
b. Drawings illustrating methods.
4. Itemized comparison of proposed substitution with product or method specified.
5. Data relating to changes in construction schedule.
6. Identify:
a. Changes or coordination required.
b. Other contracts affected.
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7. Accurate cost data on proposed substitution in comparison with product or
method specified.
B. In making request for substitution, bidder/contractor represents:
1. He has personally investigated proposed product or method and determined that
it is equal or superior in all respects to that specified.
2. He will provide the same guarantee for substitution as for product or method
specified.
3. He will coordinate installation of accepted substitutions into the work, making all
changes for work to be complete in all respects.
4, Cost data is complete and includes all related costs under his contract, but
excludes:
a. Owner's redesign.
b. Administrative costs of Owner.
C. Costs under separate contracts.
5. He will pay all additional costs and expenses for Owner and other contractors.
C. Substitutions will not be considered when:
1. They are indicated or implied on shop drawings or product data submittals
without formal request submitted in accordance with this Section.
2. Acceptance will require substantial revision of contract documents.
PART 2 - PRODUCTS
(NOT APPLICABLE)
PART 3 - EXECUTION
(NOT APPLICABLE)
END OF SECTION 01630
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SECTION 01700
PROJECT CLOSEOUT

PART 1 - GENERAL

1.01 WORK INCLUDES

A. Substantial completion, final completion, closeout submittals, and application for final
payment.
B. This Section specifies administrative and procedural requirements for project closeout,

including but not limited to:
Inspection procedures.
Project record document submittal.
Operating and maintenance manual submittal.
Submittal of warranties.
Final cleaning.
Final payment.
1.02 RELATED WORK
A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.
1.03 SUBSTANTIAL COMPLETION
A. When the Contractor considers the work substantially complete, Contractor shall submit
written declaration to the Owner that the work, or designated portion thereof, is
substantially complete. Include list of items to be completed or corrected.

O

B. Owner and Contractor will make an inspection within seven days after receipt of
certification.
C. Should the Owner consider that the work is substantially complete:
1. The Owner will prepare and issue a Certificate of Substantial Completion,
containing:
a. Date of Substantial Completion.
b. Punch list of items to be completed or corrected.
C. The time within which Contractor shall complete or correct work of listed

items. All punch list items must be completed within 30 days of
substantial completion.

d. Date and time Owner will assume possession of work or designated
portion thereof.

e. Responsibilities of Owner and Contractor for:
(1.) Insurance
(2.) Utilities

(3.) Operation of mechanical, electrical and other systems.
(4.) Maintenance and cleaning.

(5.) Security
f. Signatures of Owner and Contractor
D. Should the Owner consider that work is not substantially completed:
1. The Owner shall immediately notify Contractor, in writing, stating reasons.
2. The Contractor shall complete work and send a second written notice to Owner,
certifying that project, or designated portion of project, is substantially complete.
3 The Owner will re-inspect work.
1.04  FINAL INSPECTION
A. When the Contractor considers the work complete, the Contractor shall submit written

declaration to the Owner that the work is complete. Contractor shall submit written
certification that:

1. Contract documents have been reviewed.
2 Project has been inspected for compliance with contract.
3. Work has been completed in accord with contract.
4 Equipment and systems have been tested in the Owner’s presence and are
operational.
5. Project is completed, ready for final inspection.
B. The Owner will make final inspection within seven days after receipt of certification.
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C. Should the Owner consider that work is finally complete in accord with Contract
Document requirements, he shall request contractor to make project closeout submittals.

D. Should the Owner consider that work is not finally complete:

1. The Owner shall notify the Contractor, in writing, stating reasons.

2. The Contractor shall take immediate steps to remedy the stated deficiencies, and
send second written notice to the Owner certifying that the work is complete.

3. The Owner will re-inspect work.

1.05 CLOSEOUT SUBMITTALS

A. Project Record Documents: In accordance with requirements of SECTION 01720 -
PROJECT RECORD DOCUMENTS.

B. Deliver evidence of compliance with requirements of governing authorities.

C. Deliver Certificate of Insurance for products and completed operations. Certificate shall
include a evidence that insurance required by the Contract Documents to remain in force
after final payment is currently in effect and will not be canceled or allowed to expire until
at least 30 days prior notice has been given to the Contractor. Contractor shall include a
written statement that Contractor knows of no substantial reason that the insurance will
not be renewable to cover the period required by the Contract Documents.

D. Evidence of payments, release of liens
1. Consent of Surety to Final Payment.

2. Other data establishing payment or satisfaction of obligations including receipts,
Contractor’s releases and waivers of liens, claims, security interests or
encumbrances arising out of the Contract, to the extent and form as required by
the City.

3. Separate releases of waivers of liens for subcontractors, suppliers and others
with lien rights against property of Owner together with list of those parties.

4. Paid utility bills, if any.

5. An affidavit that payrolls, bills for materials and equipment and other
indebtedness connected to the work for which the City or the City’s property
might be responsible or encumbered (less any amounts withheld by City) have
been paid or otherwise satisfied.

1.06 INSTRUCTION

A. Instruct Owner's personnel in operation of all systems, mechanical, electrical and other
equipment.

1.07  FINAL ADJUSTMENT OF ACCOUNTS

A. Submit final statement of accounting to Owner.

B. Statement shall reflect all adjustments.

1. Original contract sum.

2. Additions and deductions resulting from:

a. Previous change orders.

b. Cash allowances.

C. Unit prices.

d. Other adjustments.

e. Deductions for uncorrected work.

f. Deductions for re-inspection payments.

3. Total contract sum, as adjusted.

4, Previous payments.

5. Sum remaining due.

C. The Owner will prepare final change order, reflecting approved adjustments to contract
sum not previously made by change orders.

1.08  FINAL APPLICATION FOR PAYMENT

A. Contractor shall submit final application in accord with requirements of Conditions of
Contract.

1.09  FINAL CERTIFICATE FOR PAYMENT

A. The Owner will issue final certificate in accord with provisions of Conditions of contract.

B. Should final completion be materially delayed through no fault of the Contractor, the
Owner may issue a Semi-Final Certificate of Payment, in accord with provisions of
Conditions of Contract.
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LIVING QUARTERS RENOVATIONS AT
FIRE STATION NO. 4

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01700
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1.01

1.02

1.03

2.01

3.01

3.02

SECTION 01710
CLEANING

PART 1 - GENERAL

WORK INCLUDES

A. Contractor shall maintain premises and public properties free from accumulations of waste, debris,
and rubbish, caused by construction operations.

B. At completion of work, Contractor shall remove waste materials, rubbish, tools, equipment,

machinery and surplus materials, clean all sight-exposed surfaces and leave project clean and
ready for occupancy.

RELATED WORK
A. Drawings and general provisions of Contract, including General and Supplementary Conditions
and all other Divisions of the Project Manual, apply to this Section.
SAFETY REQUIREMENTS
A. Standards: Maintain project in accord with following safety and insurance standards.
L. Occupational Safety and Health Administration (OSHA).
B. Hazards Control:
1. Store volatile wastes in covered metal containers and remove from premises daily.
2. Prevent accumulation of wastes which create hazardous conditions.
3. Provide adequate ventilation during use of volatile or noxious substances.
C. Conduct cleaning and disposal operations to comply with Federal, State and local ordinances and
anti-pollution laws.
L. Do not burn or bury debris, rubbish or other waste materials on project site.
2. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in storm or
sanitary drains.
3. Do not dispose of wastes into streams or waterways.
PART 2 - PRODUCTS
MATERIALS
A. Select and use all cleaning materials and equipment with care to avoid scratching, marring,
defacing, staining or discoloring surfaces cleaned.
B. Use only cleaning materials recommended by manufacturer of surface to be cleaned.
C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer.
PART 3 - EXECUTION
DURING CONSTRUCTION
A. Execute cleaning to ensure that grounds and public properties are maintained free from

accumulations of waste materials and rubbish.

B At reasonable intervals during progress of work, clean site and public properties, and dispose of
waste materials, debris and rubbish.

C. Provide on-site metal containers for collection of waste materials, debris and rubbish.

D Remove waste materials, debris and rubbish from site and legally dispose of at public or private
dumping areas off Owner's property.

E. Handle waste materials in a controlled manner with as few handlings as possible; do not drop or
throw materials from heights.

F. Schedule cleaning operations so that dust and other contaminants resulting from cleaning process
will not fall on wet, newly painted surfaces.

FINAL CLEANING

A. General: Provide final cleaning operations when indicated. Employ experienced workers or

professional cleaners for final cleaning. Clean each surface or unit of Work to the condition
expected from a commercial building cleaning and maintenance program. Comply with
manufacturer’s instructions.

B. In preparation for substantial completion or occupancy, conduct final inspection of sight-exposed
interior and exterior surfaces, and of concealed spaces.

LIVING QUARTERS RENOVATIONS AT
CLEANING

FIRE STATION NO. 4 SECTION 01710 - 1



C. Clean the Project site, yard and grounds, in areas disturbed by construction activities, including
landscape development areas, of rubbish, waste materials, litter and foreign substances. Sweep
paved areas broom clean. Remove petro-chemical spills, stains and other foreign deposits. Rake
grounds that are neither planted nor paved, to a smooth even-textured surface.

L. Remove tools, construction equipment, machinery and surplus material from the site.

2. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free of stains, films
and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces.
Restore reflective surfaces to their original condition.

3. Remove debris and surface dust from limited access spaces.

4, Touch-up and otherwise repair and restore marred exposed finishes and surfaces.
Replace finishes and surfaces that can not be satisfactorily repaired or restored, or that
show evidence of repair or restoration. Do not paint over “UL” and similar labels,
including mechanical and electrical name plates.

5. Leave the Project clean and ready for occupancy.

Repair, patch and touch up marred surfaces to specified finish, to match adjacent surfaces.

Broom clean paved surfaces; rake clean other surfaces on grounds.

Maintain cleaning until project, or designated portion thereof, is occupied by Owner.

END OF SECTION 01710
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SECTION 01720
PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.01 WORK INCLUDES

A.
B.

Maintenance of Documents
Contractor shall:
1. At project site, maintain one (1) copy of:

) All schedules.

J) Correspondence file.

i.) Change Orders

File documents in format in accord with Project Manual Table of Contents.
Maintain documents in clean, dry, legible condition.

Do not use record documents for field construction purposes.

Make documents available at all times for inspection by Owner.

Furnish one (1) additional as-built record set (on CD) of contract documents at
the completion of the project. This set is not to be the set kept and updated
periodically at the job site, but a clean set free of extraneous markings, notations,
and erasures showing on a record of final conditions.

(a.) Contract drawings.

(b.) Project Manual.

(c.) Interpretations and supplemental instructions.

(d.) Addenda.

(e.) Reviewed, approved shop drawings and product data.
(f) Other modifications to contract.

(9.

(h

(i

SoohwWN

1.02 RELATED REQUIREMENTS

A

Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.03 MARKING DEVICES

A

Provide ballpoint pens, red color.

1.04 RECORDING

oCow>

m

F.

Label each document "PROJECT RECORD DOCUMENTS" in 2" high printed letters.
Keep record documents current, updated not less often than monthly.

Do not permanently conceal any work until specified information has been recorded.
Contract drawings: Legibly mark to record actual construction:

1. Changes made by change order.

2. Details not on original contract drawings.

Specifications and addenda: Legibly mark-up each section to record:

1. Manufacturer, trade name, catalog number, and supplier of each product and
item of equipment actually installed.

2. Changes made by change order or field order.

3. Other matters not originally specified.

Shop drawings: Maintain as record documents; legibly annotate drawings to record
changes made after review.

1.05 SUBMITTAL

A. At completion of project, deliver record documents to Owner.

B. Accompany submittal with transmittal letter, in duplicate, containing:
1. Date.
2. Project title and number.
3. Contractor's name and address.
4. Title and number of each record document.
5. Certification that each document submitted is complete and accurate.
6. Signature of contractor, or his authorized representative.
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SECTION 01730
OPERATING AND MAINTENANCE DATA

PART 1 - GENERAL

1.01 WORK INCLUDES

A. Contractor shall:
1. Compile product data and related information appropriate for Owner's
maintenance and operation of products and equipment provided under the

Contract.
2. Instruct Owner's personnel in operation and maintenance of products, equipment

and systems.
1.02 RELATED REQUIREMENTS
A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.
1.03 QUALITY ASSURANCE
A. Maintenance Manual Preparation: In preparation of Maintenance Manuals, use personnel
thoroughly trained and experienced in operation and maintenance of the equipment or
system involved.

1. Where written instructions are required, use personnel skilled in technical writing
to the extent necessary for communication of essential data.
2. Where Drawings or diagrams are required, use draftsmen capable of preparing
Drawings clearly in an understandable format.
B. Instructions for the Owner's Personnel: For instruction of the Owner's operating and

maintenance personnel, use experienced instructors thoroughly trained and experienced
in the operation and maintenance of the equipment or system involved.
1.04 SUBMITTALS

A. Form: Manufacturer's standard product or equipment data of same type and form
furnished to manufacturer's maintenance personnel.

B. Provide sturdy manila or kraft envelope, properly labelled, of sufficient size to contain all
submittals.

C. Submit one copy of data in final form at least fifteen days before final inspection. This
copy will be returned within fifteen days after final inspection, with comments.
1. After final inspection make corrections or modifications to comply with the

Owner's comments. Submit the specified number of copies of each approved
manual to the Owner within fifteen days of receipt of the Owner's comments.

D. Form of Submittal: Prepare operating and maintenance manuals in the form of an
instructional manual for use by the Owner's operating personnel. Organize into suitable
sets of manageable size. Where possible, assemble instructions for similar equipment
into a single binder.

E. Binders: For each manual, provide heavy-duty, commercial quality, durable 3-ring vinyl
covered loose-leaf binders, in thickness necessary to accommodate contents, sized to
receive 8-1/2" by 11" paper. Provide a clear plastic sleeve on the spine, to hold labels
describing the contents. Provide pockets in the covers to receive folded sheets.

F. Text Material: Where written material is required as part of the manual use the
manufacturer's standard printed material, or if it is not available, specially prepared data,
neatly typewritten, on 8-1/2" by 11", 20 pound white bond paper.

G. Drawings: Where drawings or diagrams are required as part of the manual, provide
reinforced punched binder tabs on the drawings and bind in with the text.

1.05 MANUAL CONTENT

A. Neatly typewritten table of contents for each volume, arranged in systematic order.
Follow Project Manual format.
B. In each manual include information specified in the individual Specification Section, and
the following information for each major component of equipment and its controls:
1. General system or equipment description.
2. Design factors and assumptions.
3. Copies of applicable Shop Drawings and Product Data.
INTERIOR RENOVATIONS AT OPERATING AND
LOVELACE PARK FIELD HOUSE MAINTENANCE DATA

SECTION 01730 -1



4, System or equipment identification, including:

a. Name of manufacturer.

b. Model number.

Maintenance procedures and schedules.

Precautions against improper use and maintenance.

Copies of warranties.

Sources of required maintenance materials and related services.

Manual Index.

Contractor, name of responsible principal, address and telephone number

List with each product, the name, address and telephone number of:

a. Subcontractor

b. Maintenance contractor, as appropriate.

C. Identify area of responsibility of each

C. Manual shall contain a title page, a table of contents, copies of Product Data,
supplemented by drawings and written text, and copies of each warranty, bond and
service Contract issued.

D. General Information: Provide a general information Section immediately following the
Table of Contents, listing each product included in the manual, identified by product
name. Under each product, list the name, address, and telephone number of the
Subcontractor or installer, and the maintenance contractor. Clearly delineate the extent
of responsibility of each of these entities.

E. Product Data: Where manufacturer's standard printed data is included in the manuals,
include only sheets that are pertinent to the part or product installed. Mark each sheet to
identify each product included in the installation. Where more than one item in a tabular
format is included, identify each item, using appropriate references from the Contract
Documents. Identify data that is applicable to the installation and delete references to
information that is not applicable.

F. Written Text: Where manufacturer's standard printed data is not available, and
information is necessary for proper maintenance of systems, or it is necessary to provide
additional information to supplement data included in the manual, prepare written text to
provide necessary information. Organize the text in a consistent format under separate
headings for different procedures. Where necessary, provide a logical sequence of
instruction for each maintenance procedure.

G. Drawings: Provide specially prepared drawings where necessary to supplement
manufacturer's printed data to illustrate the relationship of component parts of equipment
or systems, or to provide control or flow diagrams. Coordinate these drawings with
information contained in Project Record Drawings to assure correct illustration of the
completed installation.

H. Do not use original Project Record Documents as part of the Maintenance Manuals.

. Warranties, Bonds and Service Contracts: Provide a copy of each warranty, bond or
service contract in the appropriate manual for the information of the Owner's operating
personnel. Provide written data outlining procedures to be followed in the event of
product failure. List circumstances and conditions that would affect validity of the
warranty or bond.

S200oNOoO

- O

1. Contractor, name of responsible principal, address and telephone number.
2. List of each product specified to be included, indexed to volume content.
3. List with each product, the name, address and telephone number of:
a. Subcontractor.
b. Maintenance contractor, as appropriate.
C. Identify area of responsibility of each.
d. Local supply source for parts and replacement.
J. Product Data:
1. Include only sheets pertinent to specific product.
2. Annotate each sheet to:
a. Clearly identify specific product or part installed.
b. Clearly identify data applicable to installation.
C. Delete references to inapplicable installation.
INTERIOR RENOVATIONS AT OPERATING AND
LOVELACE PARK FIELD HOUSE MAINTENANCE DATA
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K. Drawings:

1. Supplement product data with drawings to clearly illustrate relationship of
component parts of equipment and systems and control and flow diagrams.
2. Coordinate drawings with information in Product Record Documents to assure
correct illustration of completed installation.
3. Do not use Project Record Documents as maintenance drawings.
L. Written text to supplement product data for particular installation:
1. Organize in consistent format under separate headings for different procedures.
2. Provide logical sequence of instructions for each procedure.
M. Copy of each warranty, bond and service contract issued.
1. Provide information sheet for Owner personnel. Give:
a. Proper procedures in event of failure.
b. Instances which might affect validity of warranties or bonds.
1.06 MANUAL FOR MATERIALS AND FINISHES
A. Submit two (2) copies of complete manual in final form.
B. Refer to individual Specification Sections for additional requirements on care and
maintenance of materials and finishes.
C. Content for products, applied materials and finishes:
1. Manufacturer's data, giving full information on products.
a. Catalog number, size, composition.
b. Color and texture designations.
C. Information for re-ordering special-manufactured products.
2. Instructions for care and maintenance.
a. Manufacturer's recommendations for periodic inspections.
D. Moisture-Protection and Weather-Exposed Products: Provide complete manufacturer's

data with instructions on inspection, maintenance and repair of products exposed to the
weather or designed for moisture-protection purposes.

E. Manufacturer's Data: Provide manufacturer's data giving detailed information, including
the following, as applicable:

Applicable standards.

Chemical composition.

Installation details.

Inspection procedures.

Maintenance information.

Repair procedures.

oohrwWN =

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01730
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SECTION 01730 - 3



SECTION 01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

A

B.

C.

D.

SECTION REQUIREMENTS

Unless otherwise indicated, demolished materials become Contractor's property. Remove from
Project site.

Items indicated to be removed and salvaged remain Owner's property. Remove, clean, and de-
liver to Owner's designated storage area.

Comply with EPA regulations and disposal regulations of authorities having jurisdiction.

Conduct demolition without disrupting Owner's use of the building.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

A

DEMOLITION

Maintain and protect existing utilities to remain in service before proceeding with demolition,
providing bypass connections to other parts of the building.

Locate, identify, shut off, disconnect, and cap off utility services to be demolished.

Conduct demolition operations and remove debris to prevent injury to people and damage to
building and site improvements.

Protect building structure or interior from weather and water leakage and damage.
Promptly patch and repair holes and damaged surfaces of building caused by demolition.

Promptly remove demolished materials from Owner's property and legally dispose of them. Do
not burn demolished materials.

In the event of demolition of items not so scheduled to be demolished, promptly replace such
items to the approval of owner’s representative and at no additional cost to the owner.

END OF SECTION 01732

INTERIOR RENOVATIONS AT SELECTIVE DEMOLITION
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SECTION 01740
WARRANTIES AND BONDS

PART 1 - GENERAL

1.01 SUMMARY

A

This Section specifies general administrative and procedural requirements for warranties
and bonds required by the Contract Documents, including manufacturer’s standard
warranties on products and special warranties.

1. Warranties for the Work and products and installations of each Contractor shall

be one (1) year unless specified otherwise in Section of Division 7.

Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product
warranties do not relieve the Contractor of the warranty on the Work that incorporates the
products, nor does it relieve suppliers, manufacturers, and Contractors required to
countersign special warranties with the Contractor.

1.02 RELATED DOCUMENTS

A

Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.03 WARRANTY REQUIREMENTS

A

F.

Related Damages and Losses: When correcting warranted Work that has failed, remove
and replace other Work that has been damaged as a result of such failure or that must be
removed and replaced to provide access for correction of warranted Work.

Reinstatement of Warranty: When Work covered by a warranty has failed and been

corrected by replacement or rebuilding, reinstate the warranty by written endorsement.

The reinstated warranty shall be equal to the original warranty with an equitable

adjustment for depreciation.

Replacement cost: Upon determination that Work covered by a warranty has failed,

replace or rebuild the Work to an acceptable condition complying with requires of the

Contract Documents. The Contractor is responsible for the cost of replacing or rebuilding

defective Work regardless of whether the Owner has benefited from use of the Work

through a portion of its anticipated useful service life.

Owner's Recourse: Written warranties made to the Owner are in addition to implied

warranties, and shall limit the duties, obligations, rights and remedies otherwise available

under the law, nor shall warranty periods be interpreted as limitations on time in which
the Owner can enforce such other duties, obligations, rights or remedies.

1. Rejection of Warranties: The Owner reserves the rights to reject warranties and
to limit selections to products with warranties not in conflict with requirements of
the Contract Documents.

The Owner reserves the right to refuse to accept Work for the Project where a special

warranty, certification, or similar commitment is required on such Work or part of the

Work, until evidence is presented that entities required to countersign such commitments

are willing to do so.

For specific warranty requirements related to landscape materials, refer to the applicable

Section.

1.04 SUBMITTALS

A

Submit written warranties to the Owner prior to the date certified for Substantial

Completion.  If the Owner's Certificate of Substantial Completion designates a

commencement date for warranties other that the date of Substantial Completion for the

Work, or a designated portion of the Work, submit written warranties upon request of the

Owner.

1. When a designated portion of the Work is completed and occupied or used by
the Owner, by separate agreement with the Contractor during the construction
period, submit properly executed warranties to the Owner within fifteen days of
completion of that designated portion of the Work.

Form of Submittal: At Final Completion, compile two copies of each required warranty

and bond properly executed by the Contractor, or by the Contractor, Subcontractor,

supplier, or manufacturer. Organize the warranty documents into an orderly sequence
based on the table of contents of the Project Manual.

INTERIOR RENOVATIONS AT WARRANTIES AND BONDS
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C. Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl
covered loose-leaf binders, thickness as necessary to accommodate contents, and sized
to receive 8-1/2" by 11" paper.

1. Provide heavy paper dividers with celluloid covered tabs for each separate
warranty. Mark the tab to identify the product or installation. Provide a typed
description of the product or installation, including the name of the product, and
the name, address and telephone number of the installer.

2. Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS", the project title or name, and the name of the
Contractor.

3. When operating and maintenance manuals are required for warranted

construction, provide additional copies of each required warranty, as necessary,
for inclusion in each required manual.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01740
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PROJECT REQUIREMENTS

1.

2.

CONTRACTOR NOTE: WHEN DUMPSTER IS NEEDED ONLY 'GROOT INDUSTRIES' DUMPSTER SHALL
BE PERMITTED.

INSTALL NEW DOOR FRAMES AND DOORS. PROVIDE STIFFENERS IN THE WALL FOR DOOR
FRAMES.

PRODUCT SPECIFICATIONS

A. DOORS AND DOOR FRAMES

1.

PROVIDE FRAMES OF THE TYPES AND DIMENSIONS MATCHING TO

FINISH GLOSS

F. VINYL/RUBBER WALL BASE

1.

JOHNSONITE COVE AND NON COVE OPTIONS FOR INSTALLATION .
a. PROVIDE 10% OF TOTAL QUANTITY AS ATTIC STOCK.

3.

a. INTEGRAL STAINLESS STEEL 1-BASIN SINK
b. MARINE EDGE WHERE INDICATED
4 1/2” BACKSPLASH WHERE INDICATED

N. WIRING DEVICES

| Reoluamons | TRE T SRR A A - 1 EOIOE D HSTALL SOV, WIRING AN OEV1CES FOR
a. , , C. N .
4 gﬂiﬁ?ﬁiﬁ;ggﬁscﬁﬁggﬂSD_?lf?ﬁggg’mﬁ;&%ﬁgg%%ggﬁi@”f@ wﬁiﬁgg:}figiﬁﬂ"ﬁm" MITERED CORNERS, PROPERLY REINFORCED FOR THE FINISH ~ G. PLUMBING FIXTURES a. GALVANIZED STEEL CONDUIT
B A ARDOLS THEN HE SHOULD IMEDIAT LY NOTIEY THE Gy OF EVANST O I WRITING HARDWARE 1. LAVATORY: AMERICAN STANDARD, DECORUM, WALL MOUNTED b. METAL WIREMOLD FOR SURFACE WIRING
AND NOT PERFORM AN WORK I THAT AREA UNTIL THE MATERIAL(G) LIAVE BELN TESTED. AND b. EXTERIOR FRAMES, 14 GAGE, GALVANIZED, WELDED SINK CENTER HOLE. OR EQUAL c. BUSHINGS, FITTINGS BOXES
I NECESOARY ABATED By APPROPRIATE MEANS. CONSTRUCTION WITH MITERED CORNERS, PROPERLY a. COLOR WHITE d. RECEPTACLES, PROVIDE AT NEW AND EXISTING LOCATIONS
b e A VERIFIED BY THE CONTRACTOR BEFORE REINFORCED FOR THE FINISH HARDWARE 2. TOILET: AMERICAN STANDARD, WALL MOUNTED AFWALL MILENIUM 2. WHITE RECEPTACLES
e e s Bt D T TR Ser e 2. FINISH: PRE-CLEAN AND SHOP PRIME EACH FRAME FOR FINISH 1.1-1.6 GPF OR APPROVED EQUAL 3. STAINLESS STEEL WALLPLATES
o e o e e LGy O N - oe PAINTING WHICH WILL BE PERFORMED AT THE JOB SITE a. COLOR WHITE 4 SWITCHES, PROVIDE AT NEW AND EXISTING LOCATIONS
B N OF T e Ao e A e Ao R e e e, 3. ACCEPTABLE PRODUCTS: STANDARD PRODUCTS OF CECO 3. URINAL: AMERICAN STANDARD, WASHBROOK, 0.125 - 1.0 GPF OR a. WHITE ROCKER
REPRESENTATIVE'S APPROVAL. 4 gggggg "AI\'-II;II\SI);IL,CA)'?E/_'\SPFP:C?I\\/I/ Ii?NIIEgI-lIJ /I:IZ\RDWARE SUPPLIER, AND APE%%E?/\FI—%? . > gzggﬁhsﬂiﬂggEvl\Elll_T\lqvg%gkéLEfT EACH DIMMING SWITCH
. N a. C.
" Cmvorevansow o o TIom TR TRRe e R o AL OR WAKE PROVISION FORALL FAROWARE, W PLUNENGICESSORES | e omapprovepeaunt  § oA TS I ACCORDANCE VT CoDt
8. CONTRACTOR TO CLEAN-UP ALL WORK RELATED DEBRIS DAILY. STORE MATERIALS AS DIRECTED 5. STEEL DOORS STANDARD DUTY FULFLUSH DOOR COMPLYNG s SOLAR POIERED, SENSOR OPERATED
?6. QEBCE%DSSJ(%STPE%fﬁ%gm;giﬂgﬁm%ﬁ;gm%# SEONV%V ;UNTLEEESL:EDR%?ETLNED'CATED' a. ACCEPTABLE MANUFACTURERS: CECO, REPUBLIC BUILDERS c. BATTERY POWERED OPERATION WITH LED INDICATOR TO
INSTALLATION OF THE NEW WORK. PROTECT ALL SURFACES AND ITEMS TO REMAIN, REPAIR ANY 5 DOOR H :ggﬁxgg S CURRIES COMPANY OR APPROVED EQUAL . T O:fg%;ﬁ;:_”ﬁag:c:gﬁ;? SBI?C-)F/-I\-ERISEOSLIS OR APPROVED
DAMAGE RESULTING FROM THE WORK TO THE SATISFACTION OF THE OWNER. R o oL : :
n. gﬁa\ﬁf’g&ﬁgﬂgﬁf’;B(Tpéggg""ﬁé}“g"ﬁ%’?ii?gﬁﬁt’:iiggggggg;ﬁﬁg:@:ﬁﬁmk'fé;'&?TO a. LOCKSET: STANLEY BEST ACCESS ;40H SERIES WITH LEVER a. SOLAR POWERED, SENSOR OPERATED
e R e e T O P! MATCHING TO EXISTING LOCKSETS 3. MIRROR: BRADLEY, 780 SERIES OR EQUAL
i e s O R o e e E oR 1S TO BE PERFORMED IN b. HINGES: HAGER, STANLEY, LAWRENGE OR APPROVED EQUAL, 4 TOILET PAPER DISPENSER: SCC 10073286624496, OWNER
A WORKMANLIKE MANNER. ALL SUBCONTRACTORS SHALL BE RESPONSIBLE FOR THEIR OWN 47 WITH NON-REMOVABLE PIN 1 %2 PAIR SUPPLIED CONTRACTOR INSTALLED
B G U T e A A o e ¢. DOOR CLOSER: LCN 4040 SUPER SMOOTHEE WITH HOLD OPEN 5. BABY CHANGING STATION: KOALA KARE PRODUCTS, #KB200-00;
T RO TURAL B E RS I THOUT PRIOR Rl TEN APPROVAL OF THE ONER AL NEW. FUNCTION TO EXTERIOR DOORS TOP OF CHANGING SURFACE SHALL BE 33" FROM FINISHED FLOOR
REPAIRED OR EXTENDED SUREAGES SHALL MATOL ADUACENT SURFACES IN PLANE AND FINISH, d. DOOR STOPS: FLOOR AND WALL STOPS IN SATIN STAINLESS 6. DRINKING FOUNTAIN INTERIOR: ELKAY, 6zH20 BOTTLE FILLING
N L e v s e e, STEEL FINISH. FB17 & 50C/60C, AS MANUFACTURED BY STATION WITH BI-LEVEL ADA COOLER, STAINLESS, MODEL #
13.  PROVIDE BLOCKING IN THE WALL AS REQUIRED TO INSTALL WALL HUNG FIXTURES, GLYNN-JOHNSON EMABFTDDWSSK OR EQUAL
ANt et e. PUSH PLATE: 4" X 16", IVES, GLEMM JOHNSON OR APPROVED 7. DRINKING FOUNTAIN EXTERIOR: ELKAY, 62H20 BOTTLE FILLING
U o R OVAL PRIOR TO ORDERING AND INCORPORATION INTO THE EQUAL SATIN STAINLESS STEEL FINSH TO WASHROOM DOOR STATION, WALL MOUNTED, MODEL # LK440BEF
WORK . ALLOW TIME FOR SUBMITTAL REVIEW BY THE OWNER. SUBMITTALS REQUIRED ON ALL f. PUSH PLATE WITH PULL: 4" X 16" PLATE WITH 8" PULL, IVES, I LIGHT FIXTURES-
NET ATATERALS PROVIDE  PHODUCT LITERATURE. SAMPLES ANDIOR COLOR CHIPS FOR GLENN JOHNSON OR APPROVED EQUAL SATIN STAINLESS 1. STRIP FIXTURE: LITHONIA SERIES FMLAW WRAP, 120-277V,
COMPLIANCE OF SELECTION AS NOTED ON DRAWINGS AND/OR SPECIFICATIONS. STEEL FINISH TO WASHROOM DOOR DIMMABLE, SWITCHABLE LUMENS 4000-6000LM
15 i B A 1o B o e A G TURER'S g. KICK PLATE: IVES, GLENN JOHNSON OR APPROVED EQUAL, 2. INTERIOR: LITHONIA BLC, CENTER BASKET TROFFER, MATCH
WRITTEN INSTRUCTIONS FOR COMPARABLE CONDITIONS. CONTRACTOR IS TO MAKE HIMSELF S Aggw:sg ﬁm‘gﬁs STEEL FINISH FOR ALL DOORS L ex AS;TR',':A',:\I'XTURES' 2X2 LED 3500 TEMPERATURE.
E’;"ég}'\ﬁrl"o"gg JE.%E?STC"BWCE’ZB:LE’?&E "\;'V/gsls”'\"s' METHODS OF INSTALLATION, AND a. BHMA 630, SATIN STAINLESS STEEL; 1. VENTILATION FAN PANASONIC FV-0511VQC1 OR APPROVED
16.  PRODUCTS: PROVIDE FROM A SINGLE SOURCE. DELIVER, STORE AND HANDLE PER b. 626 FOR ITEMS NOT IN STEEL. EQUAL. MINIMUM VENTILATION RATE 110 CFM
\ ' ¢. DOORS WITH TRANSPARENT FINISH: HINGES SHALL BE 2. HAND DRYER
MANUFACTURER'S PRINTED LITERATURE. REASONABLE AND TIMELY SUBSTITUTION REQUESTS RIS e e EXCEL DRYER INC. EAST LONGMEADOW. VA
WILL BE CONSIDERED PER SECTION 1630 REQUIREMENTS. PROVIDE PRODUCT SUBSTITUTION , ; +INC., - MA.
LIST WITH BID. c POLISCI:EB%%SXIVR“I;IEE?:II__ODggg 5 DO NOTPAINTHINGES MODEL: THIN AR HAND DRYER, TALABS, WHITE, ADA COMPLIANT
1. XV:%'ET\'{:EERAE"'C'?P"%I;'E:’T\'; '(;S'FSTFEEC',\';}ETDCL? MATCH EXISTING, THE OWNER SHALL BE THE JUDGE CONCRETE FINISHING WORK SHALL MEET SPECIFICATIONS OF K. SOLID PLASTIC COMPARTMENTS
5 aovE e e A REAS. CONCRETE POLISHING ASSOCIATION OF AMERICA (CPAA). PREPARE BASIS OF DESIGN: SCRANTON PRODUCTS, 801 EAST COREY
B o A e R S INER PRIOR TO COMMENGEMENT OF MOCK-UP AS STATED IN THE CONSTRUCTION DOCUMENTS ELSEWHERE. STREET, SCRANTON, PA 18505-3523. PHONE 800-445-5148
evioity 1. LIQUID APPLIED PRODUCTS: SILICON DIOXIDE DISSOLVED IN SOLIDTFc’)legle;QAT'LEg\JS: CEILING ANCHORED WALL BRACED
20. ?2%’;25 /\E#Ef\ﬁ'gé\';légg PLUMBING WORK AS INDICATED ON DRAWINGS AND AS NECESSARY 2. ACCESSORIES: APPLY REPAIR MATERIAL, GROUT MATERIAL AND 1. DEPTH: AS INDICATED ON THE DRAWING
21, PROVIDE NECESSARY BARRIERS TO PREVENT ACCIDENTAL WALK-IN BY UNAUTHORIZED PROTECTIVE COVER AS NECESSARY. 2. HEIGHT ABOVE FLOOR: 9 INCHES
PERSONNEL AND DUST PARTITIONS TO STOP INFILTRATION OF DUST INTO OCCUPIED AREA OF 8. POLISHING EQUIPMENT: UTILIZE FIELD GRINDING, EDGE 8. PANEL HEIGHT: 60 INCHES
A g GRINDING, AND POLISHING EQUIPMENT, BURNING EQUIPMENT 4 PILASTER HEIGHT: 96 INCHES V.| F.
AND DIAMOND EQUIPMENT AS NECESSARY. APPLY PENETRATING 5. ADDITIONAL SUPPORT: AS NECESSARY
STAIN FOR POLISHED CONCRETE IN POLISHING SEQUENCE AND MATERIAL: SOLID, HOMOGENOUS HDPE; 1 INCH THICK
ACCORDING TO THE MANUFACTURER'S WRITTEN INSTRUCTIONS. FINISH: ORANGE PEEL-TEXTURED HOMOGENOUS COLOR
4 POLISHING PROCESS: EXAMINE FLOOR TO BE POLISHED, THROUGHOUT MATERIAL, COLOR - TBD
PREPARE FLOOR, INITIAL GRINDING, TREAT SURFACE FOR L. CERAMIC TILES
IMPERFECTIONS, USE LIQUID DENSIFIER, GROUT GRINDING, HONE 1. PROVIDE CERAMIC TILES AND ACCESSORIES COMPLYING WITH
CONCRETE, POLISH FLOOR AND APPLY FINAL FLOOR FINISH TILE COUNCIL OF AMERICA SPECIFICATION 137.1 IN COLOR AND
D. INTERIOR PAINTING PATTERN
1. PREP AND PRIME SURFACES TO RECEIVE PAINT - TWO COATS a. WALL TILE: PROVIDE NEW AMERICAN OLEAN SERIES ICE WHITE
FINISH COLOR WITH PRIMER 25 MATTE-GLAZED WALL TILE
2. BENJAMIN MOORE "SUPER SPEC" INTERIOR LATEX WITH b. SIZE: 12" X 4"
SEMI-GLOSS FINISH. c. PATTERN: HORIZONTAL; STACK BOND
3. BENJAMIN MOORE ACYLIC PAINT WITH EGGSHELL FINISH FOR USE d. PROVIDE MATCHING FLAT-TOP COVE BASE
AT METAL DOORS AND FRAMES e. PROVIDE MATCHING BULL-NOSE TILE AT OUTSIDE CORNERS
4 ALTERNATE CONCRETE FLOOR FINISHING: PREP AND PRIME f PROVIDE MATCHING BULL-NOSE TOP COURSE
FLOORS AS PER PAINT MANUFACTURER'S WRITTEN M. LABORATORY EQUIPMENT(KITCHEN CABINETS)
RECOMMENDATIONS. APPLY PAINT BY BENJAMIN MOORE, 1. MOTT MANUFACTURING STEEL LABORATORY CASEWORK
COROTECH COMMAND OR APPROVED EQUAL. SUPPLIED BY SCOTT LABORATORY SOLUTIONS, 847-289-8100
E. TRANSPARENT FINISH FOR WOOD CEILING a. POWDER COATED STEEL FINISH-COLOR BY OWNER
1. SAND AND PREP WOOD CEILING PLANKS TO RECEIVE CLEAR b. SELECT UNITS TO HAVE KEYED ACCESS
COAT OF ACRYLIC FINISH ¢. SELECT UNITS TO BE CUSTOM DIMENSIONS
2. APPLY AS PER MANUFACTURER'S WRITTEN INSTRUCTIONS d. PROVIDE BLANK FINISH PANELS AT AREAS INDICATED
3. ACCEPTABLE MANUFACTURER MINWAX OR EQUAL APPROVED e. PROVIDE REMOVABLE ACCESS PANELS AT AREAS INDICATED
4 MINWAX 25555 CLEAR POLYCRYLIC WATER BASED PROTECTIVE 2. STAINLESS STEEL COUNTERTOP WITH INTEGRATED BACKSPLASH
DATE | REVISIONS DATE 1111712022 SHEET NO.
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DEMOLITION NOTES:

1.

® NGO W

REMOVE & DISCARD EXISTING TOILETS AND WALL BRACKETS
REMOVE & DISCARD EXISTING LAVATORIES, WITH ASSOCIATED
SUPPLY AND DRAIN LINES

REMOVE & DISCARD EXISTING WALL MOUNTED URINAL
REMOVE & DISCARD EXISTING DRINKING FOUNTAIN

REMOVE & DISCARD EXISTING SINK AND CABINET

REMOVE& DISCARD EXISTING WALL CABINET

REMOVE & DISCARD EXISTING HAND DRYER

REMOVE & DISCARD EXISTING TOILET PARTITIONS
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NOTES:

-

SCRAPE, PREP AND PAINT WALLS AND DRYWALL CEILING
CLEAN, SAND AND APPLY 2 COATS OF CLEAR WOOD SEALER TO
WOOD CEILING

SCRAPE, PREP AND PAINT EXISTING DOOR AND FRAME

\
4. SCRAPE, PREP AND PAINT EXISTING WINDOW FRAME; REMOVE
B K EXISTING AND NEW PAINT OVERRUN ON GLASS, CLEAN GLASS.
A | A TYPICAL WINDOW SIZE 8"W X 80"H.
~1 5. REMOVE EXISTING DOOR AND FRAME AND INSTALL NEW HOLLOW
a METAL FRAME AND DOOR, MATCH EXISTING
~ < 6. REMOVE EXISTING FRAME AND REPLACE WITH NEW HOLLOW
Al (Ej S [ ] [ ] [ ] METAL FRAME; REUSE EXISTING DOOR
- ~ N\ TYP. MEN/WOMEN GARAGE Aa 7. INSTALL NEW PLUMBING FIXTURES. INSTALL NEW SEWER LINES
7 AND CONNECT TO EXISTING SEWER FOR ADDITIONAL TOILET IN
004 WOMEN'S WASHROOM. ALL SEWER CONNECTIONS SHALL BE MADE
TYP. OF 2 | | IN PLUMBING CHASE.
— 3 3 |X| |X| 8. INSTALL NEW TOILET PARTITIONS
3 o |_ 9. INSTALL NEW HAND DRYERS
ﬁﬁ_ﬁ S = 10. INSTALL NEW GRAB BARS
|| N o 11. INSTALL NEW TOILET PAPER DISPENSERS (SUPPLIED BY OWNER),
SOAP DISPENSER (SUPPLIED BY OWNER) AND ONLY IN WOMEN'S
)
D002 WOMEN'S WASRROOM |Z| IZ WASHROOM SANITARY NAPKIN DISPOSAL.
- TYP. ALL LIGHT FIXTURES 12. INSTALL NEW VINYL/RUBBER BASE TO ALL NEWLY PAINTED WALLS
- m B : 13. INSTALL NEW DRINKING FOUNTAIN
15. INSTALL NEW LED LIGHT FIXTURES
16. REPLACE ALL SUPPLY, RETURN AND EXHAUST FAN GRILLES, FIELD
VERIFY QUANTITY
e AN 17. REPLACE ALL OCCUPANCY SENSORS, FIELD VERIFY QUANTITY. IN
OFFICE THE MULTI-PURPOSE HALL INSTALL OCCUPANCY SENSOR AT THE
DIMMABLE SWITCH.
003 18. GRIND FLOOR TO REMOVE EXISTING EPOXY PAINT AND PREPARE
FLOOR FOR POLISHING THE CONCRETE FLOOR. PREPARE A
MULTI-PURPOSE HALL :l :l :l MOCK-UP POLISHED FLOOR 3'-0" X 3-0" FOR APPROVAL. IF THE
002 MOCK-UP FLOOR IS NOT ACCEPTED FOR ANY REASON THE
e CONTRACTOR SHALL APPLY EPOXY PAINT TO ALL FLOORS
SCHEDULED FOR POLISHING. THE ALTERNATE PRICE FOR THE
TYP. ALL GRILLES EPOXY PAINT SHALL INCLUDE COST OF MOCK-UP.
HH
19. INSTALL NEW SWITCH WITH OCCUPANCY SENSOR, REMOVE
D001a EXISTING CEILING MOUNTED SENSOR CAP WIRING
:l :l :l X 20. POLISH EXISTING CONCRETE FLOOR SLAB.
0 TYP. ALL WINDOWS U]
]
- [] []
HHH
FLOOR PLAN REFLECTED CEILING PLAN
ROOM FINISH SCHEDULE DOOR SCHEDULE
ROOM WALLS DOOR DOOR FRAME
ROOM NAME FLOOR BASE CEILING SIGN REMARKS LOCATION REMARKS
NUMBER NORTH EAST SOUTH WEST NUMBER TYPE MATERIAL| FINISH | HARDWARE
NEW EXISTING| EXISTING | HEIGHT| WIDTH ute |2
P1 P1 P1 P1 R »
001 ENTRY LOBBY PC RUBBER 1 PP VETAL | METAL | OVERHEAD 2 | Tl "
002 MULTI-PURPOSE HALL PC RUBBER |P1 71 | P P1 P1 wce - PRE- DOOR  |DOOR Z |Door |z E z
003 OFFICE PC RUBBER |P1 ~E P1 P1 PP - FINISHED o 5 |z | E > | &
L x w < Ll x
004 GARAGE NO WORK RUBBER |P1 P1 P1 P1 PP - = u |z Q z n]
005 MEN'S WASHROOM PC RUBBER |[P1 p1 | P1 P1 P1 wce ADA INTERIOR & EXT. =
X e e Tx X X X py
006 WOMEN'S WASHROOM PC RUBBER |[P1 p1 | P P1 P1 wce ADA INTERIOR & EXT. Doota ENTRY LOBBY 0 30 425" WIRED
D001b ENTRY LOBBY X 70" 3.0 14 x X | x X |6"X30" CLEAR GL.
ROOM FINISH LEGEND: D002 MULTI-PURPOSE HALL X 70" 30" 13 X X X
s A Aw
P1  BENJAMIN MOORE CLASSIC PAINT # D003 OFFICE X 70 30 12 X X X
PP PAINT PLASTERED CEILING D004a GARAGE X 7-0" 3-0" 14 X X X
WCC WOOD CLEAR COAT D004b GARAGE X %" 88" X X X
D005a MEN'S WASHROOM X 70" 3-0" 13 X X X
D005b MEN'S WASHROOM X 70" 30" 14 X X X
D006a WOMEN'S WASHROOM X 70" 30" 14 X X X
D006b WOMEN'S WASHROOM X -| 70" 30" 14 X X X
DATE | REVISIONS DATE 11/17/2022 SHEET NO.
CITY OF EVANSTON FLOOR PLAN & REFLECTED CEILING PLAN 1
SCALE dn=q'.0"
Public Works Agency
2100 Ridge Avenue o INTERIOR RENOVATIONS AT DRAWN BY AYK -
N . 1ty O
Evanston, lllinois 60201 Evanston LOVELACE PARK FIELD HOUSE CHECKED BY




BABY CHANGING STATION

j'-Q CERAMIC TILES WAINSCOT
/ 7 AN /
| | D /
ﬁ )
= o | a H 3
© —> : il
| © Vgo r| 3 | \ / +
/ rﬁ &Y N\ AN 5 / AN
© —
SECTION A-A ELEVATION -1
LOCATION OF DISPENSERS METAL BACK SPLASH
HAND SOAP T HAND
DRYER A DISPENSER DRYER
\D N 24" 12" [(
C———————d 8
AN %
: i : T =
- 18" MAX
SECTION B-B ) K
ELEVATION -2
DATE REVISIONS DATE 11/17/2022 SHEET NO.
CITY OF EVANSTON SECTIONS AND INTERIOR ELEVATION SOALE oo
Public Works A
2100 Ridge Avenus e INTERIOR RENOVATIONS AT DRAWNEY | AYK A-2
Evanston, llinols 60201 Evanston LOVELACE PARK FIELD HOUSE CHECKED BY




Registering for . DEMANDSTAR
DemandStar '\ Building Communities.

We are pleased to announce our membership in the DemandStar network. DemandStar is an online
marketplace that connects our suppliers directly to the bids, quotes and RFPs that matter to them.

DemandStar is open and accessible to all businesses and provides instant access to our solicitations.
By registering for your complimentary DemandStar account, you will receive:

Instant access to bids, quotes and RFPs

Automatic notifications, right to you inbox, of bids that match the commodity codes you select

The ability to quickly view the contractual terms and scope of work

All the forms and documents you need in one place

* Access to more government bids in neighboring cities, counties and states

It's EASY! Get started with these 3 easy steps!

1 REGISTER Create an Account with DemandStar

Go to: You are one step away from picking your free government agency

https:/www.demandstar.com/registration
Email Address

Your email address here

Company Name

Your company name here

| accept the DemandStar Terms of Use and Privacy Policy

2019 DemandStar® Corporation. All Rights Reserved.
206.940.0305



2 CHOOSE YOUR FREE AGENCY -

Choose Your Free Agency

Tgpe in the name of the government Receive full access to the government agency of your choice and

agency you'd like to add, for example
“City of Metropolis” in the Search Box

receive advance notifications of new opportunities.

City of Metropolis

State

Narrow down your search by selecting a state and county.

County

Select State v Select County

O City of Metropiolis — Board of Commisioners

(O city of Metropolis Purchasing

(®) Metropolis Technical College

5 CHECKOUT

Check out with your FREE AGENCY
Registration by clicking “Skip for now" on

You have chosen Metropolis Technical College as your free agency.
Add additional government agencies below for $25 per Gounty,
Statewide and National subscriptions available.

the page where it gives you options to add
additional counties and States

My Subscriptions =7 [0]

Nation (0)

States (0)

Counties (0)

Your Current
Rate

Total (0 subscriptions) $0/year

ﬁ | Skip for Now

Visit www.demandstar.com

2019 DemandStar® Corporation. All Rights Reserved.

206.940.0305



>l DEMANDSTAR

"\ Building Communities.

(E-bidding) Electronic Bidding Instructions




To submit a bid electronically (e-bidding) on
DemandStar

| ntrod uction * The project MUST be setup for e-bidding by
the government agency advertising the

opportunity

Copyright 2019, DemandStar Corporation. (206)940-0305



Bid Identifier Agency Name Bid Status | Broadcast Date | Date Due V Name Actions

. Planholders

RFP-2019-01- : Malabar Parks and Recreation Board '
0-2019/df Town of Malabar Active 5/15/2019 5/31/2019 Memorial Wall Project gggﬂl;admrder,

EBID City of Port St. Lucie, Purchase Breaching “Backpa |E-Bidding,

- Procurement . Gas Masks and Gas Mask C or |Planholders,

2%102%%-"’:'0' Management SELE B SELEEE the Paolice Department JAG Grant Download/Order,
Department Funded Details

* Not all opportunities posted on DemandStar by government
are available for e-bidding

* Those that are available for you to electronically bid will list

“e-bidding” as an available “ACTION” when you look at the
project details

Copyright 2019, DemandStar Corporation. (206)940-0305

How to check if it is an e-bidding opportunity




1.

In order to do
e-bidding

Click on “E-bidding” in
the actions column

Bid Identifier Agency Name Bid Status | Broadcast Date | Date Due V¥ Name Actions

. Planholders

RFP-2019-01- ) Malabar Parks and Recreation Board '
0-2019/df Town of Malabar Active 5/15/2019 5/31/2019 Memorial Wall Project ggtv;ﬂlsoadiomer,

EBID City of Port St. Lucie, Purchase Breaching “Backpa| | E-Bidding,

- Procurement . Gas Masks and Gas Mask C or |Planholders,

2()210%%35_?0' Management cEhos L S the Police Department JAG Grant Download/Order,
Department Funded Details

Copyright 2019, DemandStar Corporation. (206)940-0305




Contact Information

*indicates required fields

In order to do

Company Name *  |Sample DBE Company

e-bidding

Address 1* 509 Olive Way

Address 2 |
City * |Seattle
Enter you contact State* |WA - Washington

information and enter in
all required fields

Postal Code * [98101 |

Phone * 2063739233 |

Note: You put a number
of the “BID AMOUNT” box.

Fax 2063739233 |

However, that number can be Country * | United States of America

0 so as to allow for a more |::> Bid Amount* [0 |
detailed descriptions of your Alternate Bid
bid through your uploaded Amount | |
documents.

Notes

Copyright 2019, DemandStar Corporation. (206)940-0305




In order to do
e-bidding

* In the agency required
documents section — check
the documents you intend
on uploading and fulfilling.
By checking these boxes this
IS an
acknowledgement of how
you will fulfill the
requirement. You still have
to upload the documents.

Required Documents

The following documents are required by the agency for this project. Please select which documents you will be

submitting electronically (online) and which ones you will submit directly to the agency (offline).

Agency Required Documents

Document

Bid Reply.
Checklist

Subcontractor List

Current Workload, List of Projects and
Completion Dates

Questionnaire

Drug_Free Workplace Form

=
=
=
0]

@® O 00 0 &

Online/

Electronic

<

ONONO

© 0 @®

Copyright 2019, DemandStar Corporation. (206)940-0305
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@0 © o0 0

Not
submitting

@0 © @0 @




In order to do e-
b | d d | ng E-Bid Response Documents

Agency Name City of Port St. Lucie, Procurement Management Department
Bid Number EBID-20190077-0-2019/HF

Bid Name Purchase Breaching “Backpack” Kits, Gas Masks and Gas Mask Cartridges for the Police Department JAG Grant
Funded

Bid Due Date 5/31/2019 3:00:00 PM Eastern time
Bid Opening 14 days, 21 hours, 45 minutes, 5 seconds

U p I O a d yo u r re S p O n S e No response documents uploaded

documents in an accepted file e ———
format B o

Microsoft PowerPoint (*.PPT )
Microsoft Word (*.DOC )

Microsoft Word (*.DOCX)

Upload Electronic Documents

M d ke sure th at yo u h ave * indicates required fields

covered and uploaded all the pocument e
. Specify Upload Document * __cnoose File | No file chosen
required documents B

(Type the path of the document, or click the Browse button.)

Upload

Copyright 2019, DemandStar Corporation. (206)940-0305




In Ol’der tO dO e- E-Bid Response Documents

biddin Agency Name City of Port 51 Luce Procursment Management Depariment
g B Mumber EBID 201802180 2018/0¢

Bid Name Sculpture on Lawn at City Hall Temporary Art instalation
Bid Due Date 12010 2:00.00 PM Eastern time
Bid Opeoring 100 days, 1 hour, 20 minutes, 11 seconds

Document Title Format Sire Upoaned Stats Acton
E-Bidding for Suppbers Microsoflt Weed 12 Kb 10/12018 939 50 AM Conghete View Remove

Once you decide you’'ve

uploaded all your documents Whcronoh Excel (" XL )
. . Formats Microsoft Exesl (* XLSX)

that you would like to submit,

Microsoft PowerPoint (* PPT )
Microsoft Weed (* DOC )
Microsoft Weed (* DOCX)

make sure you click the

button at the bottom of the * InGcates requeed fuics

screen P X '
Specity Upload Document * | roeas

(Type he path of he docurnent, or cick the Drowse Dution |

[ oobed ]

.Y, '
g Ao et e g W S

Copyright 2019, DemandStar Corporation. (206)940-0305




Agency Required Documents EDIT
1. Bid Reply (Electronic/Onling)

CO m p | eti n g yo u r 2. Checklist (Electronic/Online)

3. Subcontractor List (Electronic/Online)

. . 4. Current Workload, List of Projects and Completion
e-bid submittal g

5. Questionnaire (Electronic/Online)

6. Drug Free Workplace Form (Electronic/Online)

7. Current Certificate of Insurance (Electronic/Online)

8. License/Certification to do Described Work (Electronic/Online)
9. Reference Check Form (Electronic/Online)

° P | ease th at yo u h ave 10. E-B.id Reply Excel Sl.:nread.sheet (Electronic/Online)
. 11. E-Bid Bond (Electronic/Online)
attac h ed t h e require d 12. Vendor Code of Ethics (Electronic/Onling)

13. W-9 form (Electronic/Online)

Uploaded Documents EDIT

1. test document upload to ensure ebidding active

documents

-
. Cl I C k O n t h e . After clicking "Submit Response” the following process will begin:
button to complete your e-bid

« We will verify that your response is complete as entered.

= You will see a confirmation page with your confirmation number and date/time stamp of your upload.
« You will receive a confirmation e-mail indicating a successful response submittal.

« You may track your response submission under the View Responses page.

If you do not receive any of the above, please call Supplier Services at (206) 940-0305.

| << Return | |Submil Response|

Copyright 2019, DemandStar Corporation. (206)940-0305



Confirmation of
Response

* When you complete you will
receive a confirmation

This is a confirmation that
what you uploaded will be
visible to the agency when
the bid closes, a
confirmation that all your

documents were fill out or
submitted correctly

Agency Name
Bid Number
Bid Name

B8id Due Date
8ia Opening
Responee #
Reasults

E-Bid Response Details

City of Port St Lucie, Procurement Management Departmant
EBID-20160218-0-20184er

Sculpture on Lawn at City Mall Temporary Art installation
1/9/2019 2:00:00 PM Eastern time

100 days, 1 hour, 8 minules, 48 seconds

15104

Your bid response is submitted.

Copyright 2019, DemandStar Corporation. (206)940-0305



If you feel like you missed something or need to make a change
you can go back to your submittal response and edit your e-bid.
By clicking on “DETAILS” then “EDIT” the section you wish

Bid Identifier Agency Name Bid Status | Broadcast |Date Due ¥ Name Status | Actions

EBID- City of Port St. Lucie, Purchase Breaching “Backpack” Kits, Details,

- Gas Masks and Gas Mask Cartridges :
20190077-0- | Procurement Management Active 4/25/2019 | 5/31/2019 5 Incomplete |Bid,
2019/HF Department for the Police Department JAG Grant History

Funded

Post

Submission
Edits

Contact Information

EDIT |

Company Name
Address 1
Address 2

City

State

Postal Code
Phone

Fax
Country

Bid Amount

Alternate Bid
Amount

Notes

Sample DBE Company

509 Olive Way

Seattle

Washington

98101

2063739233
2063739233

United States of America

$0.00

Adgency Required Documents

{

EorT |

1. Bid Reply (Electronic/Online)



3, DEMANDSTAR

DemandStar E-Bidding: Frequently Asked Questions

Do suppliers need to be registered with DemandStar to participate in e-bidding?
Yes. But if they don’t already have an account with DemandStar, they can sign up and
either
o Be a subscriber for only your agency, at no charge, and be able to download
documents at no charge and then receive notifications that match their commodity
codes
o Be a “basic supplier” for free - who researches on our platform and then pays $5 to
download all documents, thus becoming a plan holder
o Be a paid subscriber for a county, state, national and receive notifications from all
included agencies

Can suppliers respond with document uploads or do they simply fill in forms?
Yes, they may respond with document uploads that are available to you via the
DemandsStar platform.

What type of E-Bidding Documents can be uploaded?
Acceptable file formats for sending back documents that the city will accept:

E-Bidding Documents

Document Types Bidding Documents - Exhibits
Pricing
Bid Bond

File Formats Adobe Acrobat (*.FPDF
Microzoft Excel (*XL5 )
Microzoft Excel (* XL5X)
Microzoft PowerPoint (*. PPTX)
Microzoft PowerPeint (*.PPT )
ZIP Compressed Archive (*.21P )

Is there a maximum file size that | can upload?
Vendors can simply upload a single file or multiple documents as long as it doesn’t
exceed 100 MBs (single or multiple files)

After a bid opening, what document(s) are made public by DemandStar?
None. Only the agency can see the vendor responses so you are the only ones who will
determine what you want to download and make public.

Who do | call if | have questions or problems with the DemandStar?
The City strongly encourages each respondent to setup their account and to explore
the eBidding module at least a couple of days before the bid due date.

If you have questions or issues creating your account, accessing the eBidding
module or submitting your bid prior to the bid due date, please contact DemandStar
at 866.273.1863 or by email at hello@demandstar.com.
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