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CITY OF EVANSTON
NOTICE TO BIDDERS

The City’s Purchasing Office will receive bids until 2:00 P.M. local time Tuesday, March 24,
2026 and will be publicly read virtually via Google Meets at 2:15 P.M. Interested parties
can use the following link: meet.google.com/erk-viyw-pza or join by phone 617-675-4444
PIN: 491 020 418 0044# to access the virtual bid opening. Responses will only be
accepted electronically via E-bidding through DemandStar (www.demandstar.com).
Although registration is required, vendors can download solicitations and upload responses
for free. Bids shall cover the following:

2026 Downtown Sidewalk Improvements and Gap Infills
Bid Number: 26-08

Work on this project includes all labor, materials, equipment, and incidentals necessary to
complete sidewalk improvements, including the removal and replacement of existing
sidewalk and the installation of new sidewalk, as shown on the plans and specified herein.
Bidders must be prequalified by the lllinois Department of Transportation (IDOT) and
present an IDOT issued “Certificate of Eligibility” with the bid proposal.

The above item shall conform to the Invitation for Bids on file in the Purchasing Office.
Parties interested in submitting a bid should contact the Purchasing Office to receive a
copy of the bid or see the City’s website at: www.cityofevanston.org/business/bids-
proposals/ or DemandStar at: www.demandstar.com.

The City of Evanston (the City) in accordance with the laws of the State of lllinois, hereby
notifies all Bidders that it will affirmatively ensure that the contract(s) entered into pursuant
to this Notice will be awarded to the successful Bidders without discrimination on the
ground of race, color, religion, sex, age, sexual orientation, marital status, disability, familial
status or national origin. The State of lllinois requires under Public Works contracts that the
general prevailing rate of wages in this locality be paid for each craft or type of worker
hereunder. This requirement is in accordance with The Prevailing Wage Act (820 ILCS 130)
as amended. The City of Evanston reserves the right to reject any or all submittals or to
accept the submittal(s) deemed most advantageous to the City.

The Evanston City Council also reserves the right to award the contractto an Evanston firm if
that firm's bid is within 5% of the low bid.

Each Bidder shall be required to submit with their bid a disclosure of ownership interest
statement form in accordance with the provisions of City Code Section 1-18-1 et seq. Failure
to submit such information will result in the disqualification of such bid.

Cheryl Stuart
Purchasing Specialist
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INSTRUCTIONS TO BIDDERS/REQUIREMENTS FOR BIDDING
(CONTRACTS OVER $25,000)

1.

ON-LINE NOTIFICATION OF SOLICITATIONS

The City is utilizing Demandstar.com (www.demandstar.com) for on-line
notification purposes only for sealed bids when it is anticipated that the amount of
the resulting contract will be in excess of its formal bid limit of $25,000, such as this
requirement. Interested Bidders are required to submit a sealed bid to the City by
the date/time indicated for this requirement on the forms provided by the City.

SUBMISSION OF BIDS

The City of Evanston will no longer accept hard copy paper submittals for any
solicitation. Responses will only be accepted electronically via E-bidding through
DemandStar (WWW.DEMANDSTAR.COM). Although registration is required,
vendors can download solicitations and upload bid responses for free. Please refer
to attached DemandStar E-bidding documents.

ANY BIDS RECEIVED AFTER THE TIME AND DATE SPECIFIED FOR THE
RECEIPT OF BIDS WILL NOT BE ACCEPTED. It is the sole responsibility of the
Bidder to ensure that his or her bid is delivered by the stated bid opening time. THE
CITY IS NOT RESPONSIBLE FOR INCOMPLETE UPLOADED SUBMITTALS.

Bids will be opened on the date and time stated.
Any Bidder may withdraw his or her bid by letter or with proper identification by
personally securing his or her bid at any time prior to the stated bid opening time. No

telephone request for withdrawal of bids will be honored.

PREPARATION OF BIDS

The Bidder must prepare the bid on the attached bid forms. Unless otherwise
stated, all blank spaces on the bid form or pages must be filled in. Either a unit
price, lump sum price, or a "no-bid", as the case may be, must be stated for each
and every item and must be either typed in or written in ink.

SIGNING OF BIDS

>[&

Bids which are signed for a partnership should be signed in the firm’s name by all
partners or in the firm’s name by Attorney-in-Fact. If signed by Attorney-in-Fact,
there should be attached to the bid a Power of Attorney evidencing authority to sign
the bid, dated the same date as the bid and executed by all partners of the firm.

Bids which are signed for a corporation should have the correct corporate name
thereon and signature of an authorized officer of the corporation manually written
below the corporate name following words "By: “ " title of office held by the
person signing for corporation, which shall appear below signature of an officer.

Bids which are signed by an individual doing business under a fictitious name should
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be signed in the name of the individual "doing business as.

D. The name of each person signing the bid shall be typed or printed below his or her
signature.

5. CONSIDERATION OF BIDS
The Purchasing Specialist shall represent and actforthe City in all matters pertaining
to this bid and the contract in conjunction therewith.

6. WITHDRAWAL OF BIDS
Bidders may withdraw or cancel their bids at any time prior to the advertised bid
opening time. After the bid opening time, no bid shall be withdrawn or canceled for a
period of sixty (60) calendar days. When contract approval is required by another
agency, such as the Federal Government or the State of lllinois, no bid shall be
withdrawn or canceled for a period of ninety (90) calendar days.

7. ERRORS IN BIDS
Bidders are cautioned to verify their bids before submission. Negligence on the
part of the respondent in preparing the bid confers no right for withdrawal or
modification of the bid after it has been opened. In case of error in the extension of
prices in the bid, unit prices will govern.

8. ADDENDA

A. Any and all changes to the specifications/plans are valid only if they are included
by written addendum to all Bidders. Each Bidder must acknowledge receipt of any
addenda by indicating on the Bid form. Each Bidder, by acknowledging receipt of
any addenda, is responsible for the contents of the addenda and any changes to
the bid therein. Failure to acknowledge any addenda may cause the bid to be
rejected.

B. Addenda information is available over the internet at: City of Evanston Notices to
Bidders or www.demandstar.com, or by contacting the Purchasing Office.

9. RESERVED RIGHTS

The City of Evanston reserves the right at any time and for any reason to cancel
his or her solicitation, to accept or reject any or all bids or any portion thereof, or to
accept an alternate response. The City reserves the right to waive any immaterial
defect in any response. The City may seek clarification from any respondent at any
time, and failure to respond within a reasonable time period, or as otherwise
directed, will be cause for rejection.

10. AWARD
It is the intent of the City to award a contract to the lowest responsible Bidder
meeting specifications. The City reserves the right to determine the lowest
responsible Bidder on the basis of an individual item, groups of items, or in any
way determined to be in the best interest of the City. Award will be based on the
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11.

following factors (where applicable): (a) adherence to all conditions and
requirements of the bid specifications; (b) price; (c) qualifications of the Bidder,
including past performance, financial responsibility, general reputation, experience,
service capabilities, and facilities; (d) delivery or completion date; (e) product
appearance, workmanship, finish, taste, feel, overall quality, and results of product
testing; (f) maintenance costs and warranty provisions; and (g) repurchase or
residual value.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

12.

Bidder’s shall promptly notify the City of any ambiguity, inconsistency, or error that
they discover upon examination of the bidding documents. Interpretations,
corrections, and changes will be made by addendum. Each Bidder shall ascertain
prior to submitting a bid that all addenda have been received and are
acknowledged in the bid.

INCONSISTENCIES AND OMISSIONS

13.

These specifications and the accompanying plans, if any, are intended to include all
information necessary for the work contemplated. If, by inadvertence or otherwise,
the plans or specifications omit some information necessary for that purpose, the
contractor shall, nevertheless, be required to perform such work at no additional cost
to the City so that the project may be completed according to the true intent and
purpose of the plans and specifications.

CONDITIONS

Bidders are advised to become familiar with all conditions, instructions, and
specifications governing his or her bid. Once the award has been made, failure to
have read all the conditions, instructions and specifications of this contract shall not
permit the Bidder to amend contract or to request additional compensation.

. VERIFICATIONS OF DATA

15.

It is understood and agreed that the unit quantities given in these specifications are
approximate only, and the contractor shall verify these quantities before biddingasno
claim shall be made against the City on, or account of, any excess or deficiency in
the same.

The contractor shall have visited the premises and determined for itself, by actual
observation, boring, test holes, or other means, the nature of all soil and water
conditions (both above and below ground in the line of work) that may be
encountered in all construction work under this contract. The cost of all such
inspection, borings, etc. shall be borne by the contractor, and no allowance will be
made for the failure of the contractorto estimate correctly the difficulties attending the
execution of the work.

SPECIFICATIONS

Reference to brand names and numbers is meant to be descriptive, not restrictive,
unless otherwise specified. Bids on equivalent items will be considered, provided
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the Bidder clearly states exactly what is proposed to be furnished, including
complete specifications. Unless the Bidder specifies otherwise, it is understood the
Bidder is offering a referenced brand item as specified or is bidding as specified
when no brand is referenced, and does not propose to furnish an “equal.” The City
reserves the right to determine whether a substitute offer is equivalent to, and
meets the standard of quality indicated by the brand name and number.

16. SAMPLES

When samples of items are called for by the specifications, samples must be
furnished free of expense, and if not destroyed in the evaluation process will be
returned at the Bidder’'s expense upon request. Request for the return of samples
must accompany the sample and must include a UPS/Fed-Ex Pickup Slip,
postage, or other acceptable mode of return. Individual samples must be labeled
with Bidder’s name, invitation number, item reference, manufacturer’s brand name
and number.

17. REGULATORY COMPLIANCE

Each Bidder represents and warrants that the goods or services furnished
hereunder (including all labels, packages and containers for said goods) comply
with all applicable standards, rules and regulations in effect under the requirements
of all Federal, State, and local laws, rules and regulations as applicable, including
the Occupational Safety and Health Act as amended, with respect to design,
construction, manufacture, or use for their intended purpose of said goods or
services. Each Bidder must furnish a “Material Safety Data Sheet” in compliance
with the lllinois Toxic Substances Disclosure to Employees Act when required.

18. PRICING

The price quoted for each item is the full purchase price, including delivery to
destination, and includes all transportation and handling charges, materials or
service costs, patent royalties, and all other overhead charges of every kind and
nature. Unless otherwise specified, prices shall remain firm for the contract period.

19. DISCOUNTS
Prices quoted must be net after deducting all trade and quantity discounts. Where
cash discounts for prompt payment are offered, the discount period shall begin
with the date of receipt of a correct invoice or receipt or final acceptance of goods,
whichever is later.

20. INSPECTION

Materials or equipment purchased are subject to inspection and approval at the
City’s destination. The City reserves the right to reject and refuse acceptance of
items which are not in accordance with the instructions, specifications, drawings or
data of Seller's warranty (express or implied). Rejected materials or equipment
shall be removed by, or at the expense of, the Seller promptly after rejection.
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21. BIDS AND PLAN DEPOSITS

A. When required on the cover sheet, all bids shall be accompanied by a bid depositin
the amount specified. Bid deposits shall be in the form of cash, a certified check, or
cashier's check drawn on a responsible bank doing business in the United States and
shall be made payable to the City of Evanston. Bid Bonds are also acceptable. All
bids not accompanied by a bid deposit, when required, will be rejected.

B. The City will return the bid deposits of all but the 3 lowest qualified Bidders, whose
deposit will be held until contract award or at the expiration of the sixty-day or ninety-
day period for bid award.

C. The bid deposit of the successful Bidder will be retained until contract documents
have been executed and the Contractor has submitted all the required information.
Failure to comply with the terms of this specification may be cause for forfeiture of
said deposit.

D. When required, plan deposits will be refunded should the plans be returned in good
condition within 10 days of the bid opening.

22. DISPUTES
Any dispute concerning a question of fact arising under this bid shall be decided
by the Purchasing Specialist, who shall issue a written decision to the Bidder. The
decision of the Purchasing Specialist shall be final and binding.

23. CATALOGS
Each Bidder shall submit, when requested by the Purchasing Specialist, catalogs,
descriptive literature, and detailed drawings, fully detailing features, designs,
construction, appointments, finishes and the like not covered in the specifications,
necessary to fully describe the material or work proposed to be furnished.

24. TAXES

A. Federal Excise Tax does not apply to materials purchased by the City of Evanston
by virtue of Exemption Certificate No. A-208762, lllinois Retailers' Occupation Tax,
Use Tax, and Municipal Retailers' Occupation Tax do not apply to materials or
services purchased by the City of Evanston by virtue of Statute.

B. The City of Evanston is exempt from lllinois Sales Tax by virtue of Exemption
Identification number E9998-1750.

C. The City’s federal tax ID number is 36-6005870.

25. PERMITS & FEES
All Bidders awarded a contract must secure and pay for any licenses required by
the City of Evanston. Necessary building permits will be required, but all permit
fees will be waived and moneys for same must not be included in any bid.
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26. ROYALTIES & PATENTS
Seller must pay all royalties and license fees. Seller must defend all suits or claims
for infringement of any patent, copyright or trademark rights, and must hold the
City harmless from loss on account thereof.

27. LOCAL PREFERENCE POLICY
The Evanston City Council reserves the right to award the contract to an Evanston
firm if the firm’s bid is within five (5%) percent of the low bid of a non-Evanston
firm.

28. RESPONSIBLE BIDDER POLICY
All contractors must follow the requirements of Ordinance 23-0-25, the City’s
Responsible Bidder Ordinance. Ordinance 23-0-25 is attached hereto for
reference. The following items are required of all contractors:

¢ Local Employment Program (LEP): Contractors must ensure that at
least 15% of total on-site work hours are performed by Evanston
residents and that at least one Evanston resident is hired. These
obligations apply across all tiers of subcontractors and must be
documented.

e Apprenticeship Training Program: Bidders shall submit evidence of
enrollment in a U.S. Department of Labor registered Apprenticeship
Training Program for each construction craft performed. These
programs must have graduated at least five apprentices in each of the
last five years.

e Minimum Performance Threshold: Named bidder must directly
perform at least 25% of project services. Affiliates or subsidiaries do
not count toward this percentage.

e Commercially Useful Function: All contractors and subcontractors
must actively manage and perform contract work. Excessive
subcontracting or pass-through participation may result in
disqualification.

e Subcontractor Disclosure: Submit the name, address, and
documentation for all subcontractors with bid. Each subcontractor
must comply with all requirements set forth in this template.

29. POWER OF ATTORNEY

An Attorney-In-Fact, who signs any and all of the bond or contract bonds submitted
with this bid, must file with each bond a certified and effectively dated copy of their
Power of Attorney. These dates should be the same or after the date of the
contract.

30. WARRANTY

A. The contractor warrants that all goods and services furnished to the City shall be in
accordance with specifications and free from any defects of workmanship and
materials: that goods furnished to the City shall be merchantable and fit for the
City's described purposes, and that no governmental law, regulation, order, or rule
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has been violated in the manufacture or sale of such goods.

B. The contractor warrants all equipment furnished to be in acceptable condition, and
to operate satisfactorily for a period of one (1) year from delivery of, or the
completion of installation, whichever is latest, unless stated otherwise in the
specifications, and that if a defect in workmanship and/or quality of materials are
evidenced in this period, the Seller shall remit full credit, replace, or repair at City's
discretion immediately, such equipment and/or parts that are defective at no
additional cost to the City.

C. The contractor warrants to the City that each item furnished hereunder, and any
component part thereof, will be new and in conformity with the specifications in all
respects, unless otherwise specified, and is of the best quality of its respective kind,
free from faulty workmanship, materials, or design, and installed sufficiently to fulfill
any operating conditions specified by the City.

D. The contractor shall repair or replace any item or component part thereof found notto
be in conformity with this paragraph provided the City notified the Seller of such
nonconformity withinone (1) year after initial use or within eighteen (18) months after
delivery, whichever occurs first. In the event Seller fails to proceed diligently to so
replace or repair within a reasonable time after receipt of such notice, the City may
undertake or complete such replacement or repair for Seller's account, and the seller
will be responsible for any additional costs. Acceptance shall not relieve the seller of
its responsibility.

31. INCURRED COSTS
The City will not be liable for any costs incurred by Bidders in replying to this
invitation for bids.

32. VARIANCES
Each Bidder must state or list by reference any variations to specifications, terms
and/or conditions set forth herein with its bid.

33. INDEMNIFICATION

A. The awarded Bidder/Contractor shall defend, indemnify and hold harmless the City
and its officers, elected and appointed officials, agents, and employees from any
and all liability, losses, or damages as a result of claims, demands, suits, actions,
or proceedings of any kind or nature, including but not limited to costs, and fees,
including attorney’s fees, judgments or settlements, resulting from or arising out of
any negligent or willful act or omission on the part of the Contractor or Contractor’s
sub-contractors, employees, agents or sub-contractors during the performance of
this Agreement. Such indemnification shall not be limited by reason of the
enumeration of any insurance coverage herein provided. This provision shall
survive completion, expiration, or termination of this Agreement.

B. Nothing contained herein shall be construed as prohibiting the City, or its officers,
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agents, or employees, from defending through the selection and use of their own
agents, attorneys, and experts, any claims, actions or suits brought against them.
The Contractor shall be liable for the reasonable costs, fees, and expenses
incurred in the defense of any such claims, actions, or suits. Nothing herein shall
be construed as a limitation or waiver of defenses available to the City and
employees and agents, including but not limited to the lllinois Local Governmental
and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq.

C. At the City Corporation Counsel’s option, Contractor must defend all suits brought
upon all such Losses and must pay all costs and expenses incidental to them, but
the City has the right, at its option, to participate, at its own cost, in the defense of
any suit, without relieving Contractor of any of its obligations under this Agreement.
Any settlement of any claim or suit related to this Project by Contractor must be
made only with the prior written consent of the City Corporation Counsel, if the
settlement requires any action on the part of the City.

D. To the extent permissible by law, Contractor waives any limits to the amount of its
obligations to indemnify, defend, or contribute to any sums due under any Losses,
including any claim by any employee of Contractor that may be subject to the
lllinois Compensation Act, 820 ILCS 305/1 et seq. or any other related law or
judicial decision, including but not limited to, Kotecki v. Cyclops Welding
Corporation, 146 lll. 2d 155 (1991). The City, however, does not waive any
limitations it may have on its liability under the lllinois Workers Compensation Act,
the lllinois Pension Code or any other statute.

E. The Contractor shall be responsible for any losses and costs to repair or remedy
work performed under this Agreement resulting from or arising out of any act or
omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the Contractor
of the responsibility for subsequent correction of any such error, omissions and/or
negligent acts or of its liability for loss or damage resulting therefrom.

F. All provisions of this Section 32 shall survive completion, expiration, or termination
of this Agreement.

34. DEFAULT

Time is of the essence as to the awarded contract and, of delivery or acceptable
items or rending of services is not completed by the time promised, the City
reserves the right, without liability, in addition to its other rights and remedies, to
terminate the contract by notice effective when received by Seller, as to stated
items not yet shipped or services not yet rendered and to purchase substitute
items or services elsewhere and charge the Seller with all losses incurred. The
City shall be entitled to recover its attorney’s fees and expenses in any successful
action by the City to enforce this contract.
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35. GOVERNING LAW

This contract shall be governed by and construed according to the laws of the
State of lllinois. In the event of litigation, the venue will be Cook County, lllinois.

36. EQUAL EMPLOYMENT OPPORTUNITY

A. In the event of the contractor's noncompliance with any provision of the lllinois
Human Rights Act or Section 1-12-5 of the Evanston City Code, the contractor may
be declared non-responsible and therefore ineligible for future contracts or sub-
contracts with the City of Evanston, and the contract may be canceled or voided in
whole or in part, and such other sanctions or penalties may be imposed or remedies
invoked as provided by Statute or regulation.

B. During the performance of this contract, the contractor agrees as follows:

1.

That it will not discriminate against any employee or applicant foremployment
because of race, color, religion, sex, national origin or ancestry, or age or
physical or mental handicap that does not impair ability to work, and further
that it will examine all job classifications to determine if minority persons or
women are underutilized and will take appropriate affirmative action to rectify
any such underutilization. Contractor shall comply with all requirements of City
of Evanston Code Section 1-12-5.

That, in all solicitations or advertisements for employees placed by it or on its
behalf, it will state that all applicants will be afforded equal opportunity without
discrimination because of race, color, religion, sex, national origin or ancestry.

That, if it hires additional employees in order to perform this contract, or any
portion hereof, it will determine that availability (in accordance with the Fair
Employment Commission's Rules and Regulations for Public Contracts) of
minorities and womenin the area(s) from whichit may reasonably recruitand it
will hire foreach job classificationfor which employees are hired in such a way
that minorities and women are not underutilized.

That it will send to each labor organization or representative of workers with
which it has or is bound by a collective bargaining or other agreement or
understanding, a notice advising such labor organization or representative of
the contractor's obligations under the lllinois Fair Employment Practices Act
and the Fair Employment Practices Commission's Rules and Regulations for
Public Contracts. If any such labor organization or representative fails or
refuses to cooperate with the contractor in its efforts to comply with such Act
and Rules and Regulations, the contractor will promptly so notify the lllinois Fair
EmploymentPractices Commission and the contracting agency and will recruit
employees from other sources when necessary to fulfill its obligations
hereunder.

That it will submit reports as required by the lllinois Fair Employment Practices
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Commission's Rules and Regulations for Public Contracts, furnish all relevant
information as may from time to time be requested by the Fair Employment
Practices Commission or the contracting agency, and in all respects comply
with the lllinois Fair Employment Practices Commission's Rules and regulations
for Public Contracts.

6. Thatit willpermit access to all relevant books, records, accounts and work sites
by personnel of the contractingagency, the City Manager, the Commissionand
the lllinois Fair Employment Practices Commission for purposes of investigation
to ascertain compliance with the lllinois Fair Employment Practices Actand the
Fair Employment Practices Act and the Fair Employment Practices
Commission's Rules and Regulations for Public Contract.

7.  That it will include verbatim or by reference the provisions of subsections (A)
through (G) of this clause in every performance sub-contract as defined in
Section 2.10(b) of the Fair Employment Practices Commission's Rules and
Regulations for Public Contracts so that such provisions will be binding upon
every such sub-contractor; and that it will also include the provisions of
subsections (A), (E), (F), and (G) in every supply sub-contract as defined in
Section 2.10(a) of the Fair Employment Practices Commission's Rules and
Regulations for Public Contracts so that such provisions will be binding upon
every such sub-contractor. In the same manner as with other provisions of this
contract, the contractor will be liable for compliance with applicable provisions
of this clause by all its sub-contractors; and further it will promptly notify the
contracting agency and the lllinois Fair Employment Practices Commission in
the event any sub-contractor fails or refuses to comply therewith. In addition,
no contractor will utilize any sub-contractor declared by the Fair Employment
Practices Commission to be non-responsible and therefore ineligible for
contracts or sub-contracts with the State of lllinois or any of its political
subdivisions or municipal corporations.

37. M/W/D/EBE GOAL

The City of Evanston has a goal of awarding 25% of its contracts to Minority-
Owned, Women-Owned, Disadvantaged Enterprise and Evanston-based
businesses (M/W/D/EBEs). All Bidders must state the proposed involvement of
M/W/D/EBEs in completing a portion of the services required by the City by
completing the attached M/W/D/EBE forms. Any questions regarding M/W/D/EBE
compliance should be submitted in writing to Tammi Nunez, Purchasing Manager
at tnunez@cityofevanston.org.

38. LOCAL EMPLOYMENT PROGRAM REQUIREMENTS
In an effort to increase hiring of economically disadvantaged Evanston residents
on certain City construction projects, the contractor shall comply with the
provisions of the City of Evanston’s Local Employment Program Ordinance (LEP)
set forth in Section 1-17-1 (C) of the Evanston City Code. The intent of the LEP is
to have Evanston residents employed at the construction site as laborers,
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apprentices and journeymen in such trades as electrical, HVAC, carpenters,
masonry, concrete finishers, truck drivers and other construction occupations
necessary for the project. Any questions regarding LEP compliance should be
submitted in writing to Jessica Cooper, the Workforce Development Coordinator at
jcooper@cityofevanston.org or Tammi Nunez Purchasing Manager at
tnunez@cityofevanston.org.

NOTE: CITY OF EVANSTON ORDINANCE 60-O-14 AMENDMENT LOCAL

EMPLOYMENT PROGRAM (LEP) available on the city website at:

Ordinance 60-0-14 Amendment LEP

39.BIDDER SUBMITALREQUIRMENTS FORRESPONSIBLE BIDDER ORDINANCE

Documentation or
Certification

Description

Compensation Policy

OSHA Certification 10-hour or greater OSHA safety card copies for all
employees on-site

Prevailing Wage | Statement confirming 5-year compliance with the lllinois

Compliance Prevailing Wage Act

Substance Abuse | Copy of written program per 820 ILCS 265/1

Program

Workers’ Active policy and classification documentation

Ul Act Registration

IDES current registration

Corporate Status

lllinois Secretary of State Business Services record

Tax and
Disclosures

Legal

List of liens, judgments, or violations from the last 5
years

Business Licenses

Copies of all relevant licenses with current status

Statement of Similar

Last 5 years’ public works projects with references

Projects

Performance History Public body contracts completed in the last 3 years
Subcontractor Full documentation for each subcontractor
Information

Sam.gov ID Number

ID Number to be used on projects with State or Federal
Funding

If applicable, compliance documentation under:

o Davis-Bacon and Related Acts

o Employee Certification Act

o 720 ILCS 5/33-11 Anti-Bid Rigging Certification

Additional contractor responsibilities include:

o Submission of certified payrolls within five (5) working days of each pay period
end
« lIdentification of all employees by name, address, craft, status, and hire date
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« Documentation that all employees are properly classified and licensed
« Notification within two (2) business days of any resident employee
resignations or terminations
« Replacement of Evanston resident employees within five (5) business days
to avoid penalties
e Provision of required documentation prior to any subcontractor
commencing work

Failure to meet these requirements may result in penalties of up to 1% of the
approved project price, and may jeopardize future eligibility for City contracts.

40. PROJECT LABOR AGREEMENT NOTICE (if required)

A Project Labor Agreement (PLA) may be required. If so, all successful
bidders must become signatories to the PLA for the duration of the project.
There is no requirement to affiliate with a union, and non-union bidders are
fully eligible.

41. QUESTIONS
All questions related to this bid document should be submitted in writing to Cheryl
Stuart, Purchasing Specialist at cstuart@cityofevanston.org with a copy to Bridget
Nash at bnash@cityofevanston.org. Only inquiries received a minimum of seven
(7) working days prior to the date set for the opening of bids, will be given any
consideration.

42. COORDINATION OF EXISTING SITE WITH DRAWINGS

A. Before submitting a bid, bidders shall carefully examine the drawings and
specifications, visit the site, and fully inform themselves as to all conditions and
limitations.

B. Should a bidder find discrepancies in, or omissions from the drawings or
specifications, or should be in doubt as to their meaning, the bidder should at once
notify the Purchasing Specialist, who will issue necessary instructions to all bidders
in the form of an addendum.

43. AFFIRMATIVE ACTION IN SUB-CONTRACTING (EXCERPT FROM
RESOLUTION 59-R-73)
“Contractor agrees that he shall actively solicit bids for the sub-contracting of goods
or servicesfrom qualified minority businesses. At the request of the City, Contractor
shall furnish evidence of his compliance with this requirement of minority solicitation.
Contractor further agrees to consider the grant of sub-contracts to said minority
bidders on the basis of substantially equal bids in the light most favorable to said
minority businesses. Contractor further affirmsthatin obtaining his performance and
bid bonds, he will seek out and use companies who have records of, and/or who will
make commitments to, the bonding of minority contractors on a rate basis
comparableto their bonding of similar non-minority contractors. The contractor may
be required to submit this evidence as part of the bid or subsequent to it.”
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44. COMPLIANCE WITH LAWS
The bidder shall at all times observe and comply with all laws, ordinances and
regulations of the Federal, State, Local and City Governments, which may in any
manner affect the preparation of bids or the performance of the contract.

45. QUALIFICATION OF BIDDERS
A. All bidders must be qualified in accordance with the instructions, procedures and
methods set forth in this specification.

B. In awarding contract, City may take into consideration, skill, facilities, capacity,
experience, ability, responsibility, previous work, financial standing of bidder,
amount of work being carried on by bidder, quality and efficiency of construction
equipment proposed to be furnished, period of time within which proposed
equipment is furnished and delivered, necessity of prompt and efficient completion
of work herein described. Inability of any bidder to meet requirements mentioned
above may be cause for rejection of the bid. In addition, if the project covered by
this contract is a minority set-aside project, the contractor's qualifications as a
minority firm will determine the eligibility of the contractor to bid.

46. COMPETENCY OF BIDDER

A. No bid will be accepted from or contract awarded to any person, firm or
corporation that is in arrears or is in default to the City of Evanston upon any debt
or contract, or that is a defaulter, as surety or otherwise, upon any obligation to
said City, or had failed to perform faithfully any previous contract with the City.

B. The bidder, if requested, must present within forty eight (48) hours evidence
satisfactory to the Purchasing Manager of performance ability and possession of
necessary facilities, pecuniary resources and adequate insurance to comply with
the terms of these specifications and contract documents.

47. PREFERENCE TO CITIZENS

The Contractor shall abide by the lllinois Preference Act, 30 ILCS 570 et
seq., which stipulates that whenever there is a period of excessive unemployment
in lllinois, defined as any month immediately following two (2) consecutive months
during which the level of unemployment in lllinois exceeds five percent (5%) as
measured by the U.S. Bureau of Labor Statistics in its monthly publication of
employment and unemployment figures, the Contractor shall employ only lllinois
laborers unless otherwise exempted as so stated in the Act. (“lllinois laborer”
means any person who has resided in lllinois for at least 30 days and intends to
become or remain an lllinois resident) Other laborers may be used IF lllinois
laborers are not available or are incapable of performing the particular type of work
involved if so certified by the Contractor and approved by the project engineer.
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GENERAL CONDITIONS

1.

BASIS OF AWARD

The City of Evanston reserves the right to award a contract to a responsive and
responsible Bidder(s) who submits the lowest total bid, or to reject any or all bids
and bidding, when in its opinion the best interest of the City will be served by such
action. The City reserves the right to consider the specified alternates in its
evaluation of the bids.

BIDS

UNIT PRICE BID

1. The Bidder is to submit a unit price bid for each bid line on the Bid Form
which includes all costs incidental to performing the specified work.

2. It is understood and agreed that the unit quantities given in the supporting
pages are approximate only and the Bidder shall verify these quantities before
bidding as no claim shall be made against the City on account of any excess or
deficiency in the same.

3. Unit prices given in the supporting pages shall be used by the Owner and the
Contractor for any subsequent changes in the contract.

4.  The quantities provided in the bid documents are approximate only and are
subject to increase or decrease. Actual compensation tothe CONTRACTOR shall
be based upon the actual quantities multiplied by the unit prices bid for each item.
The unit prices submitted herewith is for the purpose of obtaining a gross sum, and
for use in computing the value of additions and deductions and for the purpose of
determining the lowest BIDDER. Should there be a discrepancy between the
gross sum bid and that bid resulting from summation of quantities multiplied by
their respective unit prices, the latter shall apply.

QUANTITIES

Any quantities shown on the Bid Form are estimated only for bid canvassing
purposes, the City has made a good faith effort to estimate the quantity
requirements for the Contract term. The City reserves the right to increase or
decrease quantities ordered under this contract.

CONTRACT TERM

Bidder must fully complete the work within the period specified herein after award
of the contract by the City.

NOTICE TO PROCEED/ PURCHASE ORDER/ CONTRACT

The City issued Purchase Order serves as the City official Notice to Proceed. No
work will be allowed prior to Contractor receipt of the City issued Purchase Order.
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B. Upon approval of the required bonds and insurance documents, the City will issue a
Purchase Order to the Contractor for the contract amount. All Applications for
Payment must reference the Purchase Order number.

C. When itis necessary toissue a Change Order that increases/decreases the contract
amount, a Change Order form will be issued and a modified Purchase Order will be
issued reflecting the revised contract amount.

D. When it is necessary to issue a Change Order that only increases/decreases the
contract period, only a Change Order form will be issued establishing the revised
contract period.

E. Upon Award the contractor shall execute the Contractor Services Agreement.

6. PAYMENT

A. Progress paymentswill be made in accordance with “Applications for Payment”and
“Project Closeout” sections of the specifications, less a 10% retainage for each
payment, which will be held until final acceptance of the work by the City.
Certification of each Application for Payment will be made by the City’s
representative.

B. All payments will be made in accordance with /llinois Local Government Prompt
Payment Act.

7. DECISIONS TO WITHHOLD CERTIFICATION FOR PAYMENT

A. The City may not certify payment and may withhold payment in whole or in part, to
the extent reasonably necessary to protect the City, if the quality of the work is not in
accordance with the contract documents. If the City is unable to certify paymentin
the amount of the invoice, the City will promptly issue payment for the amount of the
Work completed in accordance with the contractdocuments. The City may notcertify
payment due to any contractor negligence or contract non-compliance.

a. Defective work not remedied

b. Third party claimsfiled orreasonable evidence indicating probable filing of such
claims

c. Failure of Contractor to make payments properly to Sub-contractors for labor,
materials or equipment

d. Reasonable evidence that the work cannot be completed for the unpaid
balance of the Contract Sum

e. Damage to the City or another contractor

f. Reasonable evidence that the work will not be completed within the Contract
period and that the unpaid balance would not be adequate to cover actual or
liguidated damages for the anticipated delay

g. Persistent failureto carry out work in accordance with the Contract Documents.

8. CHANGES IN WORK
A. The City reserves the right to make changes in the plans and specifications by
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altering, adding to, or deducting from the work, without invalidating the contract. All
such changes shall be executed under the conditions of the original contract, except
that any claim for extension of time caused thereby shall be adjusted at the time of
ordering such change.

B. No change shall be made unless a written Change Order and/or modified Purchase
Order is issued by the City stating that the City has authorized the change, and no
claim for an addition to the contract shall be valid unless so ordered.

C. If such changes diminish the quantity of work to be done they shall not constitute a
claim for damage or anticipated profits on the work, such increase shall be paid in
one or more of the following ways:

1. by estimate and acceptance in lump sum
2. by unit prices named in the contract’s bid form or subsequently agreed upon

D. Whenever the quantity of any pay item as given in the proposal shall be increased or
decreased, payment shall be made on the basis of the actual quantity completed at
the unit price for such pay item named in the proposal.

9. DEDUCTION FOR UNCORRECTED WORK
If the City deems it expedient to correct work damaged or not done in accordance
with the contract, the difference in value, together with a fair allowance for damage
shall be deducted from the contract amount due. The value of such deduction shall
be determined by the City.

10. CITY’S RIGHT TO TERMINATE CONTRACT

The City reserves the right, in addition to other rights to termination, to terminate the
contracts in accordance with all provisions of the executed contract.

11. LIENS

Neither the final paymentnor any part of any retained percentages, shall become due
until the contractor, if required, delivers to the City, a complete release of all liens
arising out of this contract, or receipts in full in lieu thereof and, if required in either
case, an affidavit that so far as it has knowledge or information the releases and
receipts include all the labor and material for which a lien could be filed. If any lien
remains unsatisfied after all payments are made the contractor shall refund to the
City all moneys that the latter may be compelled to pay in discharging such a lien,
including all costs and attorney's fees.

12. SEPARATE CONTRACTS

A. The City reserves the right to let other contracts in connection with this work. The
contractor shall afford other contractors’ reasonable opportunity for the introduction
and storage of their materials and the execution of their work and shall properly
connectand coordinate his or her work with theirs. If any part of the contractor's work
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depends on proper execution or results upon the work of any other contractor, the
contractor shall inspect and promptly report to the City any defects in such work that
render it unsuitable for such proper execution and results. His or her failure to so
inspect and report shall constitute an acceptance of other contractor's work as fitand
proper.

B. To insure the proper execution of his or her subsequent work, the contractor shall
measure work already in place and shall at once report to the City any discrepancy
between the executed work and the drawings which will affect his or her work.

13. PROTECTION & SAFEGUARDS

Unless otherwise specified, the contractor, as a part of this contract, shall provide,
erect, and maintain temporary roads, fences, bracing, lights, warning signs,
barricades, etc. necessary for the protection of the construction materials, adjacent
property and the public.

B. The contractor shall contact all utilities which will be affected by its operations and
notify the owners of the utilities of its operations and their limits within forty-eight (48)
hours prior to beginning construction. The contractor shall be responsible for
damage to utilities and shall, at his or her own expense, restore such property to a
condition equal to that which existed before its work, as may be directed by the
owners.

C. The contractor shall protect all work and unused materials of this contract from any
and all damage and shall be solely responsible for the condition of such work and
materials.

14. MATERIAL STORAGE

A. On-site areas may be designated for material/equipment storage. The contractor
will assume all risk and liability associated with the storage of material/equipment
at on-site locations.

15. CLEANING UP

A. The contractor shall at all time keep the premises free from accumulation of waste
material or rubbish caused by its employees or work and at the completion of the
work it shall remove all its rubbish, tools, and surplus materials from the premises,
leaving the area in a neat and workmanlike condition. In case of dispute, the City
may remove the rubbish and charge the cost to the contractor.

B. Contractor recognizes that proper cleanup and removal of construction debris is an
important safety consideration. The Contractor shall be solely responsible for daily
construction site/area cleanup and removal of all construction debris in accordance
with City-approved disposal practices. Contractor shall be solely responsible for
identifying and removing at its expense all hazardous material and waste which it
uses and generates.
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16. RESTORATION OF SITE

A. Priorto final payment, contractor shall fully restore all property disturbed or damaged
during the course of this work. This includes, but is not limited to public property,
(walks, curbs, roadways, trees, etc.) private property, and utilities. This shall also
include removal of temporary facilities erected during the course of this contract and
restoration of these areas.

B. Allrestoration work shall be subject to the approval of the City and shall restore the
property to a condition at least equal to that existing prior to the start of this contract.

C. Allrestoration work of property damaged by contractor shall be accomplished at the
sole expense of the contractor.

17. PREVAILING WAGE

A. Prospective Bidders shall thoroughly familiarize themselves with the provisions of the
above-mentioned Act and shall prepare any and all bids/bids in strict compliance
therewith.

B. Effective September 1st - All work performed on new and existing projects
must be submitted to lllinois Department of Labor through the certified
transcript of payroll portal. You may access the portal here:

Certified Transcript of Payroll Portal

All contractors and sub-contractors on public works projects must submit and
upload certified payrolls on a monthly basis to the IDOL online portal, provide a
pdf copy to the City’s project manager and business work force development
coordinator, along with a statement affirming that such records are true and accurate,
that the wages paid to each worker are not less than the required prevailing rate and
that the contractor is aware that filing records her or she knows to be false is a Class
B misdemeanor.

C. The certified payroll record must include for every worker employed on the public
works project the name, address, telephone number, social security number, job
classification, hourly wages paid in each pay period, number of hours worked each
day, and starting and ending time of work each day. These certified payroll records
are considered public records and public bodies must make these records available
to the public under the Freedom of Information Act, with the exception of the
employee’s address, telephone number and social security number. Any contractor
who fails to submit a certified payroll or knowingly files a false certified payroll is guilty
of a Class B misdemeanor.

D. All certified payrolls shall be submitted in electronic format, preferably a PDF file.
E. As acondition of receiving payment, Contractor must (i) be in compliance with the

Agreement, (ii) pay its employees prevailing wages when required by law (Examples
of prevailing wage categories include public works, printing, janitorial, window
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washing, building and grounds services, site technician services, natural resource
services, security guard and food services). Contractor is responsible for contacting
the lllinois Dept. of Labor 217-782-1710; https://wwwZ2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/prevailing-wage-act.aspx compliance with prevailing wage
requirements), (iii) pay its suppliers and sub-contractors according to the terms of
their respective contracts, and (iv) provide lien waivers to the City upon request.

18. CONTRACTOR REQUIREMENTS

A. The Contractor shall abide by and comply with all local, State and federal laws and
regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities. The scale of wages
to be paid shall be obtained from lllinois Department of Labor and posted by the
Contractor in a prominent and accessible place at the project work site.

B. The Contractor certifies it has not been barred from being awarded a contract with a
unit of State or localgovernment as a result of bid rigging or bid rotating or any similar
offense (720 ILCS 5/33 E-3, E-4).

C. The Contractor certifies, pursuant to the lllinois Human Rights Act (775 ILCS 5/2-
105), that it has a written sexual harassment policy that includes, at a minimum, the
following information: (1) the illegality of sexual harassment, (2) the definition of
sexual harassment under State law, (3) a description of sexual harassment utilizing
examples, (4) the Contractor’s internal complaint process including penalties, (5)
legal recourse, investigation and complaint process available through the lllinois
Department of Human Rights and the Human Rights Commission and directions on
how to contact both; and (6) protection against retaliation as provided by Section 6-
101 of the lllinois Human Rights Act.

D. The Contractor shall abide by the “lllinois Preference Act” which stipulates that
whenever there is a period of excessive unemployment in lllinois, defined as any
month immediately following two (2) consecutive months during which the level of
unemploymentin lllinois exceedsfive percent(5%) as measured by the U.S. Bureau
of Labor Statistics in its monthly publication of employment and unemployment
figures, the Contractor shall employ only lllinois laborers unless otherwise exempted
as so stated in the Act. (“lllinois laborer” means any person who has resided in
lllinois for at least 30 days and intends to become or remain an lllinois resident)
Other laborers may be used IF lllinois laborers are not available or are incapable of
performing the particular type of work involved if so certified by the Contractor and
approved by the project engineer.

19. SUB-CONTRACTORS

A. The term “sub-contract” means any agreement, arrangement or understanding,
written or otherwise between a Contractor and any person (in which the parties do
not stand in the relationship of an employer or an employee) for the furnishing of
supplies or services or for the use of real or personal property, including lease
arrangements, which, in whole or in part, is utilized in the performance of any one
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or more Contracts under which any portion of the Contractor’s obligation under any
one or more Contracts is performed, undertaken or assumed.

B. The Bidder is specifically advised that any person, firm or party, to whom it is
proposed to award a sub-contract under this contract must be acceptable to the
City. Approval for the proposed sub-contract Award cannot be given by the City
until the proposed Sub-contractor has submitted evidence showing that it has fully
complied with any reporting requirements to which it is, or was, subject.

C. The contractor, shall, within ten (10) days after award of the Contract, submit to the
City in writing, names and addresses and respective amounts of money for
proposed contracts with Sub-contractors/major suppliers. The City will review and
may direct the Contractor that they shall not employ any that are not acceptable as
provided above.

D. The sub-contractor shall abide by and comply with all local, State and federal laws
and regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities.

20. PAYMENTS TO SUB-CONTRACTORS

A. Within seven days after the receipt of amounts paid by the City for work performed
by a sub-contractor under this contract, the Contractor shall either:

1. Pay the sub-contractor for the proportionate share of the total payment
received from the City attributable to the work performed by the sub-
contractor under this contract; or,

2.  Notify the City and sub-contractor, in writing, of his intention to withhold all or
a part of the sub-contractor's payment and the reason for non-payment.

B. The Contractor shall pay interest to the sub-contractor on all amounts owed that
remain unpaid beyond the seven-day period except for amounts withheld as
allowed in item 2 above.

C. Unless otherwise provided under the terms of this contract, interest shall accrue at
the rate of one percent per month.

D. The Contractor shall include in each of its sub-contracts a provision requiring each
Sub-contractor to include or otherwise be subject to the same payment and
interest requirements as set forth above with respect to each lower-tier sub-
contractor.

E. The Contractor's obligation to pay an interest charge to a sub-contractor pursuant
to this provision may not be construed to be an obligation of the City.
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21. BOND - PERFORMANCE, MATERIAL, & LABOR

A. When required by the specifications herein, the successful Bidder or Bidders shall,
within ten (10) calendar days after acceptance of the Bidder's bid by the City,
furnish a performance bond for 100% of the full amount of the contract from
insurance companies having not less than A+ Policyholders Rating from the most
recent Alfred M. Best and Co., Inc. listing available. Certification of the insurance
company's rating shall be provided prior to contract implementation and quarterly
thereafter until contract completion. Should such rating fall below the required A+
level during performance of the contract, it will be the contractor's responsibility to
notify the City and provide a new bond from an insurance company whose rating
meets the City's requirements.

B. When required by the specifications herein, all Bidders shall submit with the bid a
bid bond. A letter of credit may be furnished in lieu of a bid bond only if the
following conditions are met: 1) An irrevocable letter of credit must be obtained
from an accredited bank which shall include an agreement that the bank will honor
a demand by the City for payment due to Plaintiff failure to complete the project. 2)
An irrevocable letter of credit must be in writing and signed by an authorized
representative of the bank. 3) The irrevocable letter of credit must expressly state
that it is irrevocable until the bid has been awarded. 4) The letter of credit must be
for the percentage specified in the bid documents.

C. The City may reject the use of an irrevocable letter of credit if the financial
soundness of the issuing bank is found to be unacceptable.

D. Inthe event that the Bidder fails to furnish a performance bond in said period of ten
(10) calendar days after acceptance of the Bidder's bid by the City, the City may
withdraw its acceptance of the bid and retain the Bidder's deposit as liquidated
damages and not as a penalty.

E. If the contractor has more than one project for which there is a contract with the
City of Evanston the contractor shall provide a separate Performance Bond for
each project.

22. INDEMNITY

A. The Contractor shall defend, indemnify and hold harmless the City and its officers,
elected and appointed officials, agents, and employees from any and all liability,
losses, or damages as a result of claims, demands, suits, actions, or proceedings
of any kind or nature, including but not limited to costs, and fees, including
attorney’s fees, judgments or settlements, resulting from or arising out of any
negligent or willful act or omission on the part of the Contractor or Contractor’s
sub-contractors, employees, agents or sub-contractors during the performance of
this Agreement. Such indemnification shall not be limited by reason of the
enumeration of any insurance coverage herein provided. This provision shall
survive completion, expiration, or termination of this Agreement.
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B. Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own
agents, attorneys, and experts, any claims, actions or suits brought against them.
The Contractor shall be liable for the reasonable costs, fees, and expenses
incurred in the defense of any such claims, actions, or suits. Nothing herein shall
be construed as a limitation or waiver of defenses available to the City and
employees and agents, including but not limited to the lllinois Local Governmental
and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq.

C. At the City Corporation Counsel’s option, Contractor must defend all suits brought
upon all such Losses and must pay all costs and expenses incidental to them, but
the City has the right, at its option, to participate, at its own cost, in the defense of
any suit, without relieving Contractor of any of its obligations under this Agreement.
Any settlement of any claim or suit related to this Project by Contractor must be
made only with the prior written consent of the City Corporation Counsel, if the
settlement requires any action on the part of the City.

D. To the extent permissible by law, Contractor waives any limits to the amount of its
obligations to indemnify, defend, or contribute to any sums due under any Losses,
including any claim by any employee of Contractor that may be subject to the
lllinois Workers Compensation Act, 820 ILCS 305/1 et seq. or any other related law
or judicial decision, including but not limited to, Kotecki v. Cyclops Welding
Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive any
limitations it may have on its liability under the lllinois Worker Compensation Act,
the lllinois Pension Code or any other statute.

E. The Contractor shall be responsible for any losses and costs to repair or remedy
work performed under this Agreement resulting from or arising out of any act or
omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the Contractor
of the responsibility for subsequent correction of any such error, omissions and/or
negligent acts or of its liability for loss or damage resulting therefrom.

23. CONTRACTOR'’S LIABILITY INSURANCE

A. THE CONTRACTORSHALLNOT COMMENCE WORKUNDER THIS CONTRACT
UNTIL THEY HAVE OBTAINED ALL INSURANCE REQUIRED HEREIN AND
SUCH INSURANCE HAS BEEN APPROVED BY THE CITY. Nor shall the
contractor allow any sub-contractor to commence work until all similar insurance
required of the sub-contractor has been so obtained.

B. The City of Evanston shall be named as an additional insured on the policy of the
contractor for whatever the policy limits are for the contractor, but in no event shall
the Comprehensive General Liability limits be less than $3,000,000.00.

C. If the contractor has more than one project for which he has a contract with the City
of Evanston there shall be separate Certificates of Insurance naming the City as an
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additional insured on each separate policy.

D. In the event of accidents, injuries, or unusual events, whether or not any injury
occurred, the contractor shall promptly furnish the City with copies of all reports of
such incidents.

E. The contractor shall furnish one (1) copy of a certificate, with the City named as an
additional insured, showing the following minimum coverage with insurance
company acceptable to the City.

24. PRE-CONSTRUCTION MEETING

A. A pre-construction meeting will be scheduled for the successful Contractor at a
date immediately following awarding of the Contracts.

25. LIQUIDATED DAMAGES

A. Project start and end dates must adhere to those provided in the specifications. In
the event the work is not substantially completed by June 26, 2026, then in
addition to any remedies available to the City, the Contractor will pay to the City
the sum of One Thousand and Twenty Five Dollars per day for each calendar
day beyond those dates, until substantial completion of the work has been
achieved. This payment is for liquidated damages, in addition to any other
damages that may be incurred by the City, and not as a penalty. All such
liquidated damages may be set-off against any moneys that may be due the
contractor.

B. Substantial Completion shall be defined as the stage in the progress of the work
when the work or designated portion thereof is sufficiently complete in accordance
with the Contract Documents so that the City can occupy or utilize the work for its
intended use. Substantial Completion will be certified by the issuance of a
Certificate of Substantial Completion, to be issued by the City’s representative,
when the Contractor has satisfied the above statement and billed the City for a
minimum of 90% of the total value of the work.

26. EXTENSION OF TIME

A. Delays due to causes beyond the control of the contractor other than such as
reasonable would be expected to occurin connection with or during the performance
of the work, may entitle the contractorto an extension of time for completing thework
sufficient to compensate for such delay. No extension of time shall be granted,
however, unless the contractor shall notify the City in writing thereof, within ten (10)
days from the initiation of the delay and unless he shall, within ten (10) days after the
expiration of the delay, notify the City in writing of the extension of time claimed on
account thereof and then only to the extent, if any, allowed by the City.

27. DEFAULT
A. The City may, subject to the provisions of this section, by written notice of default
to Contractor, terminate the whole or any part of this contract in any one of the
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following circumstances:

1. if the Contractor fails to perform the services within the time specified herein,
or any extension thereof; or

2. ifthe contractorfails to perform any of the other provisions of this contract, orso
fails to make progress as to endanger performance of this contract in
accordance with its terms, and in either of these two circumstances does not
cure failure within a period of 10 days (or such other extended period as the
City may authorize in writing) after receipt of notice from the City specifying
such failure

B. Inthe event the City terminates this contract in whole or in part as provided in this
section, the City may procure, upon such terms and in such manner as the City
may deem appropriate, services similar to those so terminated, and the Contractor
will be liable to the City for any excess costs for such similar services.

C. The Contractor will not be liable for any excess of costs if acceptable evidence has
been submitted to the City that the failure to perform the contract was due to
causes beyond the control and without fault or negligence of the Contractor.

D. Contractors who default may not be considered for awards of future City contracts.

28. USE OF PREMISES

A. The contractor shall confine his apparatus, the storage of materials and the
operations of his workers, to limits indicated by law, ordinances, permits or directions
of the City.

29. DISCLOSURESAND POTENTIALCONFLICTS OFINTEREST (30 ILCS 500/50-
35)

A. The City of Evanston’s Code of Ethics prohibits public officials or employees from
performing or participating in an official act or action with regard to a transaction in
which he has or knows he will thereafter acquire an interest for profit, without full
public disclosure of such interest. This disclosure requirement extends to the
spouse, children and grandchildren, and their spouses, parents and the parents of
a spouse, and brothers and sisters and their spouses.

To ensure full and fair consideration of all bids, the City of Evanston requires all
Bidders including owners or employees to investigate whether a potential or actual
conflict of interest exists between the Bidder and the City of Evanston, its officials,
and/or employees. If the Bidder discovers a potential or actual conflict of interest,
the Bidder must disclose the conflict of interest in its bid, identifying the name of
the City of Evanston official or employee with whom the conflict may exist, the
nature of the conflict of interest, and any other relevantinformation. The existence
of a potential or actual conflict of interest does NOT, on its own, disqualify the
disclosing Bidder from consideration. Information provided by Bidders in this
regard will allow the City of Evanston to take appropriate measures to ensure the
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fairness of the bidding process.

The City of Evanston requires all bidders to submit a certification, enclosed with
this bid packet, that the bidder has conducted the appropriate investigation and
disclosed all potential or actual conflicts of interest.

By submitting a bid, all Bidders acknowledge and accept that if the City of
Evanston discovers an undisclosed potential or actual conflict of interest, the City
of Evanston may disqualify the Bidder and/or refer the matter to the appropriate
authorities for investigation and prosecution.
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INSURANCE REQUIREMENTS

TYPE OF INSURANCE

MINIMUM INSURANCE COVERAGE

Bodily Injury and
Consequent Death Property Damage

Each Occurrence Aggregate

Commercial General Liability including:

Comprehensive form

Premises - Operations
Explosion & Collapse Hazard
Underground Hazard
Products/Completed Operations
Hazard

Contractual Insurance — With
an endorsement on the

face of the certificate

that it includes the

"Indemnity" paragraph

of the specifications.

7. Broad Form Property Damage -
construction projects only
Independent contractors
Personal Injury

a0~

o

8.
9.

Automobile Liability
Owned, Non-owned or Rented

Workmen's Compensation

and Occupational Diseases
As required by applicable laws.
Employer's Liability

$3,000,000 $3,000,000

Insurance Certificate Must State:
The City Of Evanston is Named
as Additional Insured

$ 1,000,000 $1,000,000

$ 500,000

Thirty-day notice of cancellation required on all certificates.

INSURANCE REQUIREMENTS



EXHIBIT A — BID FORM
For
2026 Downtown Sidewalk Improvements and Gap Infills

(BID #26-08)

1.01 BID TO:

THE CITY OF EVANSTON
909 Davis Street
Evanston, lllinois 60201

Hereinafter called “OWNER”.

1.02 BID FROM:

(Hereinafter call "BIDDER")

Address

Telephone Number

Fax Number

1.03 BID FOR: 2026 Downtown Sidewalk Improvements and Gap Infills

1.04 ACKNOWLEDGEMENT:

A.

EXHIBIT A

The Bidder, in compliance with the Invitation for Bids, having carefully
examined the Drawings and Project Manual with related documents and
having visited the site of the proposed Work, and being familiar with all of the
existing conditions and limitations surrounding the construction of the
proposed project, including the structure of the ground, subsurface
conditions, the obstacles which may be encountered, local restrictions, and
all other relevant matters concerning the Work to be performed, hereby
PROPOSES to perform everything required to be performed, and to provide
all labor, materials, necessary tools and equipment, expendable equipment,
all applicable permits and taxes and fees, and provide all utility and
transportation services necessary to perform and complete in a workmanlike



manner the Project in accordance with all the plans, specifications and
related Contract Documents as prepared by the City of Evanston.

The undersigned hereby acknowledges receipt of Invitation of Bids,
Instruction to Bidder, the Project Manual, Drawings, and other Contract
Documents and acknowledges receipt of the following Addenda:

Addendum No. Dated
Addendum No. Dated
Addendum No. Dated

1.05 GENERAL STATEMENTS

A.

The undersigned has checked all of the figures contained in this proposal and
further understands that the Owner will not be responsible for any errors or
omissions made therein by the undersigned.

It is understood that the right is reserved by the Owner to reject any or all
proposals, to waive all informality in connection therewith and to award a
Contract for any part of the work or the Project as a whole.

The undersigned declares that the person(s) signing this proposal is/are fully
authorized to sign on behalf of the named firm and to fully bind the named
firm to all the conditions and provisions thereof.

It is agreed that no person(s) or company other than the firm listed below or
as otherwise indicated hereinafter has any interest whatsoever in this
proposal or the Contract that may be entered into as a result thereof, and that
in all respects the proposal is legal and fair, submitted in good faith, without
collusion or fraud.

It is agreed that the undersigned has complied and/or will comply with all
requirements concerning licensing and with all other local, state and national
laws, and that no legal requirement has been or will be violated in making or
accepting this proposal, in awarding the Contract to him, and/or in the
prosecution of the Work required hereunder.

To be considered a bona fide offer, this proposal must be completed in full
and accompanied by a bid deposit or a bid bond when required by Contract
Documents or Addenda.

1.06 ALTERNATES

A.

EXHIBIT A

When alternate proposals are required by Contract Documents or Addenda
thereto, the undersigned proposes to perform alternates for herein stated
additions to or deductions from hereinbefore stated Base Bid. Additions and
deductions include all modifications of Work or additional Work that the
undersigned may be required to perform by reason of the acceptance of
alternates.



1.07 ALLOWANCE
A.  N/A

1.08 AGREEMENT

A. In submitting this Bid, the undersigned agrees:
1. To hold this Bid open for sixty (60) days from submittal date.
2. To enter into and execute a Contract with the Owner within ten (10)
days after receiving Notice of Award from the Owner.
3. To accomplish the work in accordance with the Contract Documents.
4, To complete the work by the time stipulated in the General Conditions
B. The Owner reserves the right to reject any and all Bids and to waive any

informalities in Bidding.

1.09 SCHEDULE
A. See General Conditions for required schedule of completion dates.

1.10 PROPOSED PRICES

A. The Bidder hereby proposes to furnish all labor, materials, equipment,
transportation, construction plant and facilities necessary to complete, in a
workmanlike manner and in accordance with the contract documents, the
contract of work bid upon herein for compensation in accordance with the
following prices:

TOTAL BID AMOUNT: $

1.11  UNIT PRICING LIST

The undersigned submits the following UNIT PRICING LIST to be performed as
shown on the Plans and/or described in the Specifications, and agrees that items of
work not specifically mentioned in the Schedule which are necessary and required
to complete the work intended shall be done incidental to and as part of the work for
which a unit price is given, and understands that no additional payment will be made
for such incidental work from the estimated quantities shown below. Unit prices for
individual line items shall be used for the project's schedule of values, pay
applications and will also be used to determine the amount to ADD TO or DEDUCT
FROM the contract LUMP SUM PRICE for properly authorized additional or
deducted work. In the event of a change to the contract the contractor shall be
limited to markup percentages as indicated in Section 01028, 1.05, A. Bidders shall
examine plans and determine actual work items and quantities for the work involved
for bid analysis by the Owner.
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SCHEDULE OF PRICES

(For complete information covering these items, see Plans and Contract Specifications)

PROJECT TOTAL COST
Chicago Avenue Sidewalk Improvements $
Kirk Street Sidewalk Gap Infills $
Transit Stops $
BIDDER'S PROPOSAL FOR TOTAL BASE BID SCOPE: | $
CHICAGO AVENUE SIDEWALK IMPROVEMENTS
I:f:.‘ Item Unit Quantity | Unit Price Cost
1 TREE REMOVAL (OVER 15 INCH DIA) EACH 1
2 TEMPORARY FENCE FOOT 500
3 TREE ROOT PRUNING FOOT 300
4 TREE PRUNING (OVER 10 INCH DIAMETER) EACH 23
5 TREE, 2" CALIPER, BALLED AND BURLAPPED EACH 1
6 AGGREGATE BASE COURSE, TYPE B 4" SQ YD 1,450
7 INCIDENTAL HOT-MIX ASPHALT SURFACING TON 6
8 PCC DRIVEWAY PAVEMENT, 8 INCH SQ YD 207
9 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH SQFT 13,045
10 | DETECTABLE WARNINGS SQFT 100
11 PAVEMENT REMOVAL SQ YD 188
12 | CURB REMOVAL FOOT 35
13 | COMBINATION CURB AND GUTTER REMOVAL FOOT 140
14 | BRICK SIDEWALK REMOVAL SQFT 12,400
15 | CLASS B PATCHES, SPECIAL, 9" (HES) SQ YD 34
16 | CONCRETE CURB, TYPE B FOOT 35
17 | COMB. CONC. CURB & GUTTER, TYPE B-6.12 FOOT 140
18 | REMOVING AND RESETTING PAVERS SQFT 223
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20 | COMB. CONC. CURB & GUTTER, TYPE B-6.12 FOOT 430

21 FRAMES AND GRATES TO BE ADJUSTED EACH 1

22 | REMOVING AND RESETTING PAVERS SQFT 140

23 | FENCE REMOVAL FOOT 20

24 | NON-SPECIAL WASTE DISPOSAL CUYD 162

25 | SOIL DISPOSAL ANALYSIS EACH 2

26 | CONSTRUCTION LAYOUT LSUM 1

27 | STREET SWEEPING EACH 4

KIRK STREET SIDEWALK GAP INFILLS TOTAL:
TRANSIT STOPS
Iﬁ: Item Unit Quantity | Unit Price Cost

1 TREE ROOT PRUNING FOOT 6

2 EARTH EXCAVATION CUYD 32

3 TOPSOIL FURNISH AND PLACE, 4" SQ YD 100

4 SODDING, SALT TOLERANT SQ YD 100

5 AGGREGATE BASE COURSE, TYPE A 4" SQ YD 339

6 PROTECTIVE COAT SQ YD 339

7 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH SQFT 3,050

8 COMBINATION CURB AND GUTTER REMOVAL FOOT 30

9 SIDEWALK REMOVAL SQFT 1,700

10 | COMB. CONC. CURB & GUTTER, TYPE B-6.12 FOOT 30

11 SIGN PANEL - TYPE 1 SQFT 10

12 | RELOCATE SIGN ASSEMBLY - TYPE A EACH 14

13 | RELOCATE SIGN ASSEMBLY - TYPE B EACH 3

14 | RELOCATE SIGN PANEL - TYPE 1 SQFT 6

15 | METAL POST - TYPE A FOOT 175

16 ;I;%AR"BI\(/;OLSLASTIC PAVEMENT MARKING - LETTERS AND SQFT 135

17 | THERMOPLASTIC PAVEMENT MARKING - LINE 4" FOOT 475

EXHIBIT A 6




18

THERMOPLASTIC PAVEMENT MARKING - LINE 12" FOOT 34

19 PAVEMENT MARKING REMOVAL - WATER BLASTING SQFT 630
20 CONSTRUCTION LAYOUT LSUM 1
21 REMOVING AND RESETTING BRICK PAVERS SQFT 80

TRANSIT STOPS TOTAL:

1.12

1.13

BID SECURITY

If required by the bid documents, a scanned copy of the bid bond must be included
with the bid electronic submission. The City is currently not able to accept a certified
check, bank cashier’'s check or electronic bid bond at this time.

A. The City of Evanston Civic Center is unable to receive in person drop-off and it
is closed to the public. The original bid bond must be mailed within ten (10)
days after the due date, to the City of Evanston Purchasing Department, 909
Davis Street, Evanston, lllinois 60201 Attention Purchasing Manager using the
USPS (certified or priority), UPS or FedEx mail options in order to have a
tracking number.

B. Accompanying this electronic submittal is a scanned copy of a bank draft, bid
bond, Cashier's check or Certified check as surety in the amount of not less
than five percent (5%) of the Total Bid payable to the City of Evanston.

The amount of the check or draft is: $

If this bid is accepted and the undersigned shall fail to execute a contract and
contract bond as required it is hereby agreed that the amount of the check or draft or
bidder's bond substituted in lieu thereof, shall become the property of the City and
shall be considered as payment of damages due to delay and other causes suffered
by the City because of the failure to execute said contract and contract bond;
otherwise said check or draft shall be returned to the undersigned.

In the event that one check or draft is intended to cover two or more bids, the
amount must be equal to the sum of the project proposal guarantees of the
individual sections covered.

If the check or draft is placed on another project proposal, state below where it may

be found, as follows: The check or draft will be found in the project proposal for:

PERFORMANCE/PAYMENT BOND

The undersigned bidder agrees to provide Performance Bond and Payment Bond
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executed in accordance with Contract Performance Bond form furnished by and
acceptable to the Owner written with

in the amount of 100% of the Contract Sum (Total Base Bid and all accepted
alternatives and adjustments) the cost of which is included in the Bid.

Cost of bond for change order is percent of change order cost.

1.14 LIQUIDATED DAMAGES

The undersigned Bidder understands and agrees to the provisions stated under
"LIQUIDATED DAMAGES" in the General Conditions and shall be assessed at the
specified daily rate for each calendar day or partial calendar day until completion as
defined herein.

1.15 MATERIAL SUBSTITUTION SHEET

The following is a schedule of substitute materials | propose to furnish on this job,
with the difference in price being added to or deducted from the Base Bid. The Base
Bid is understood to include only those items which are definitely specified by trade
names or otherwise.

| understand that if no price difference is indicated, then the selection of materials is

optional with the Owner, and approval or rejection of the substitution below will be
indicated prior to signing of Contracts.

PRODUCT NAME AND/OR MANUFACTURER ADD DEDUCT
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1.16 PROPOSAL SIGNATURE (REQUIRED)

A.

EXHIBIT A

SOLE PROPRIETOR
Signature of Bidder:

SUBSCRIBED AND SWORN to before me this day of , 20

Notary Public

Commission Expires:

PARTNERSHIP
Signature of All Partners:

Name (typed or printed)

Name (typed or printed)

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public

CORPORATION
Signature of Authorized Official:

Title:

Name above (typed or printed):

(If other than the president, attach a certified copy of that section of corporate
by-laws or other authorization by the Corporation which permits the person to
execute the offer for the Corporation.)

(Corporate Seal)
Attest:
Secretary

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public



1.17 DISCLOSURE

A. The undersigned duly sworn deposes and says on oath that the bidder has
withheld no disclosures of ownership interest and the information provided
herein to the best of its knowledge is current and said undersigned has not
entered into any agreement with any other bidder or prospective bidder or
with any other person, firm or corporation relating to the price named in said
proposal or any other proposal, nor any agreement or arrangement under
which any person, firm or corporation is to refrain from bidding, nor any
agreement or arrangement for any act or omission in restraint of free
competition among bidders and has not disclosed to any person, firm or
corporation the terms of this bid or the price named herein.

Bidder:

Business Address:

Telephone Number:

1.18 CONTACTS

A. In the event the Evanston City Council approves this bid response, list the
name, address, telephone, and fax number of the person to be contacted:

Bidder:

Address:

Telephone Number:

Fax Number:
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1.19 REFERENCES

A. Provide three (3) references for which your firm has completed work of a
similar scope in the past.

1. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

2. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

3. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

EXHIBIT A



EXHIBIT B

RBO COMPLIANCE CERTIFICATION

[Company Letterhead]

City of Evanston — Bid Compliance Certification

We hereby certify that [Company Name] is in full compliance with the requirements set forth under
Ordinance 23-0O-25, attached hereto, including but not limited to all applicable provisions under Section 1-
17-1 of the Evanston City Code.

Our company has reviewed and will adhere to:

e The Local Employment Program (LEP), including the hiring of Evanston residents and
achieving 15% of project hours performed by said residents.

e The Apprenticeship Training Program requirement, with attached documentation of program
participation and graduation rates.

e The prohibition on excessive pass-through subcontracting; we will perform a minimum of 25%
of the contracted work directly.

e All certification and documentation obligations outlined in the ordinance.

Signed:

Name:

Title:

Company Name:

Project Title:

Project Number:

Date:
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EXHIBIT B

RBO COMPLIANCE CERTIFICATION

[Company Letterhead]

City of Evanston — Legal & Regulatory Compliance Certification

[, [Authorized Representative Name], hereby certify that [Company Name] complies with and has
provided documentation for each of the following:

lllinois Prevailing Wage Act (past 5 years; no violations)

Substance Abuse Prevention on Public Works Project Act (written policy included)
Workers' Compensation Act (policy attached, correct classification)
Unemployment Insurance Act (IDES registration included)

Employee Classification Act

Davis-Bacon Act (if applicable)

Registered in Sam.Gov (if applicable)

Unique Entity Identifier (UEI) (if applicable)

Corporate good standing with the lllinois Secretary of State

llinois Department of Revenue registration

No federal, state, or local tax liens or delinquencies within the past 5 years
Disclosure of any violations or determinations by federal or state authorities related to
contracting, safety, tax, licensing, or labor laws.

Signed:

Name:

Title:

Project Title:

Project Number:

Date:
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EXHIBIT B

RBO COMPLIANCE CERTIFICATION

[Subcontractor Letterhead]

City of Evanston — Subcontractor Compliance Certification

Subcontractor Name:

Prime Contractor:

Project Title:

Project Number:

| hereby certify that [Subcontractor Name] will comply with all City of Evanston ordinance requirements
applicable to public works contracts, including Local Employment Program provisions, Apprenticeship
Program participation, and regulatory compliance obligations listed under Ordinance 23-O-25.

All documentation and certifications have been submitted to the prime contractor and will be furnished
to the City upon request.

Signed:

Name:

Title:

Date:
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EXHIBIT C

CITY OF EVANSTON
LOCAL EMPLOYMENT PROGRAM (LEP) COMPLIANCE

Effective Date January 1, 2015

City of Evanston Ordinance 60-O-14, Local Employment Program (LEP) Penalties:

Ordinance 60-0-14, Amendment to the MWDEBE/LEP revising the penalty section from a $100/per day
to a 1.0% of total project value penalty can be found at: Ordinance 60-O-14 Amendment MWEDBE LEP
of the Evanston City Code Section 1-17-1 (C) can be found at Municode Library. The following are
excerpts from Ordinance 60-O-14, Amending City Code Section 1-17-1(C) (11): Penalty.

If the contractor or sub-contractor fails to comply: The City may impose a fine up to one percent
(1.0%) of the approved project price in total. Contractors or sub-contractors that are out of compliance
due to a resident termination or resignation shall immediately notify the Business Workforce Compliance
Coordinator of this occurrence within two (2) business days. Subsequently, the contractor or sub-
contractor shall have five (5) additional business days to replace a terminated or resigned worker with
another resident.

If the contractor or sub-contractor fails to comply: If the contractor or sub-contractor fails to make the
replacement or to notify the Business Workforce Compliance Coordinator of this occurrence, the
offending party will also be subject to a penalty up to one percent (1.0%) of the approved project price. If
the noncompliant contractor makes a good faith effort to replace the resident, the fine may be waived.

If the contractor or sub-contractor fails to comply: At the sole discretion of the City, a contractor or
sub-contractor that has violated the terms of the Local Employment Program within a three-year period
may be determined a non-responsible bidder and excluded from bidding on future projects for a period of
not less than one year.

If the employee (LEP Evanston resident) fails to comply: At the sole discretion of the City, an
employee that has been hired through the LEP may be removed from the program for a period of not less
than one year for failing to adhere to program guidelines or due to termination by the contractor for cause.
Such termination process will be reviewed by the Workforce Development Coordinator.

**Detailed Local Employment Program Instructions “How to Comply” can be found at: Local
Employment Program Detailed Instructions

Local Employment Program or Exhibit F Questions: City staff is available for assistance to help with
compliance. Submit questions in writing to Jessica Cooper, the Workforce Development Coordinator at
jcooper@cityofevanston.org or Tammi Nunez, Purchasing Manager at tnunez@cityofevanston.org.
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EXHIBIT C

LOCAL EMPLOYMENT PROGRAM COMPLIANCE
CITY CODE SECTION 1-17-1(C): LOCAL EMPLOYMENT PROGRAM

| have read and understood the requirements of the City of Evanston Local Employment Program (“LEP”) as set forth in City of
Evanston Code Section 1-17-1(C): Local Employment Program. |intend to comply with the program as follows:

Estimated total labor cost=$ 15% of total labor cost=$

My total bid, including all alternates, is under $250,000, and the LEP does not apply.

My total bid, including all alternates, is equal to or greater than $250,000, and | already employ, and will continue
to employ for the duration of the contractfor which | am submitting this bid, Evanston residents (residingin zip
codes 60201 or 60202) foratleast 15% of all hours worked at the construction site by construction trade workers.
My total bid, including all alternates, is equal to or greater than $250,000, and | will employ, for the duration of
the contract for which | am submitting this bid, through use of the City of Evanston database or otherwise,
Evanston residents (residing in zip codes 60201 or 60202) for atleast 15% of all hours worked at the construction
site by construction trade workers.

My total bid, including all alternates, is equal to or greater than $250,000, and | have been unable to comply with
the LEP requirements but am willing to work with the City to achieve compliance.

My total bid, including all alternates, is equal to or greater than $250,000, and after having made sincere attempt
to comply as noted below, | seek a waiver on a portion or all of the LEP requirements on this contract. Complete
next section “Reasons for Waiver Request” below.

| UNDERSTAND THAT FAILURE TO COMPLY WITH THE LEP, REGARDLESS OF INTENT, MAY RESULT IN MAXIMUM PENALTY AS SET
FORTH IN CITY CODE SECTION 1-17-1(C)(11), AS AMENDED.

WAIVER WILL BE GRANTED ONLY AFTER SINCERE ATTEMPT TO COMPLY*

REASONS FOR WAIVER REQUEST: PLEASE CHECK ALL THAT APPLY AND COMPLETE INFORMATION REQUESTED:

1.
a.
2.

I have made sincere attempt as otherwise indicated below but have nonetheless been unable to comply.

I do or will employ Evanston residents for the project, but such employment amounts to ____% of total labor cost.
The nature of the job is so technical that after having made sincere attempt as otherwise indicated below, | have been
unable to locate any Evanston residents qualified to perform any aspects of the work. Please describe applicable job

requirements/qualifications. Attach separate sheet if necessary:

*THE FOLLOWING DEMONSTRATE SINCERE ATTEMPT TO COMPLY: PLEASE CHECK EACH BOX COMPLETED, AS APPLICABLE:

3.

4.

I have utilized the local resident database and otherwise worked with the City in attempt to hire Evanston residents in
compliance with LEP on this project, and have nonetheless been unable to comply;

| have placed one or more ads in a local newspaper seeking to hire Evanston residents in compliance with LEP on this
project, and have nonetheless been unable to comply; and

If  am utilizing union labor, I have contacted Chicagoland labor unions to request Evanston residents for employmentin
compliance with LEP on this project and have nonetheless been unable to comply.

| have read The City of Evanston, Local Employment Program (LEP) requirements as set forth in City Code Section 1-17-1(C): Local
Employment Program. |understand and will comply with the LEP requirements for this project with respectto the job and/or any
waiver, as applicable. | UNDERSTAND THAT IF MY APPLICATION IS NOT COMPLETE, MY BID MUST BE REJECTED.

SIGNED:

Signature Printed Name and Title Date

On behalf of Company:
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EXHIBIT D
City of Evanston M/W/D/EBE Policy

A City of Evanston goal is to provide contracting and sub-contracting opportunities to Minority Business
Enterprises, Women Business Enterprises, Disadvantaged and Evanston Business Enterprises. The goal
of the Minority, Women, Disadvantaged and Evanston Business Enterprise Program (M/W/D/EBE) is to
assist such businesses with opportunities to grow. To assist such growth, the City’s goal is to have
general contractors utilize M/W/D/EBEs to perform no less than 25% of the awarded contract.

Firms bidding on projects with the City must work to meet the 25% goal or request a waiver from
participation. It is advised that bidders place advertisements requesting sub-contractors and that they
email or contact individual firms that would be appropriate to partner in response to the project. For
samples of possible advertisements, see the City of Evanston’s Business Diversity Section
http://www.cityofevanston.org/business/business-diversity/ (Sample Advertisement).

If a bidder is unable to meet the required M/W/D/EBE goal, the Bidder must seek a waiver or modification
of the goal on the attached forms. Bidder must include:
1. A narrative describing the Bidder’s efforts to secure M/W/D/EBE participation prior to the

bid opening.

2. Documentation of each of the assist agencies that were contacted, the date and individual
who was contacted, and the result of the conversation (see form)

3. A letter attesting to instances where the bidder has not received inquiries/proposals from
qualified M/W/D/EBEs

4, Names of owners, addresses, telephone numbers, date and time and method of contact of
qualified M/W/D/EBE who submitted a proposal but was not found acceptable.

5. Names of owners, addresses, telephone numbers, date and time of contact of at least 15

qualified M/W/D/EBEs the bidder solicited for proposals for work directly related to the Bid
prior to the bid opening (copies must be attached).

If a bidder is selected with a Sub-contractor listed to meet the M/W/D/EBE goal, a “monthly utilization
report” will be due to the City prior to each payment being issued to the Contractor. This report will
include documentation of the name of the firm hired, the type of work that firm performed, etc. Should the
M/W/D/EBE not be paid according to the schedule proposed in this document, the City reserves the right
to cancel the contract. Examples of this monthly form can be found on the City’s website:
http://www.cityofevanston.org/business/business-diversity/ (MWDEBE Monthly Utilization Report).
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EXHIBIT E
M/W/D/EBE PARTICIPATION COMPLIANCE FORM
| do hereby certify that,

(Name of firm) intends to participate
as a Subcontractor or General Contractor on the project referenced above.

This firm is a (check only one):

Minority Business Enterprise (MBE), a firm that is at least 51% managed and
controlled by a minority, certified by a certifying agency within lllinois.

Women’s Business Enterprise (WBE), a firm that is at least 51% managed and
controlled by a woman, certified by a certifying agency within lllinois.

Disadvantaged Business Enterprise (DBE), a firm that is at least 51% managed and
controlled by a disadvantaged, certified by a certifying agency within lllinois.

Evanston Based Enterprise (EBE), a firm located in Evanston for a minimum of one
year and which performs a “commercially useful function”.

Total proposed price of response $
Amount to be performed by a M/W/D/EBE $
Percentage of work to be performed by a M/W/D/EBE %
Information on the M/W/D/EBE Utilized:

Name
Address

Phone Number

Signature of firm attesting to participation

Title and Date

Type of work to be performed

Please attach:

1. Proper certification documentation if applying as a M/W/D/EBE and check the appropriate
box below. This M/W/D/EBE will be applying with documentation from:

U Cook County O State Certification
O Federal Certification O Women’s Business Enterprise National Council
3 City of Chicago O Chicago Minority Supplier Development Council

2. Attach business license if applying as an EBE
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EXHIBIT E

M/W/D/EBE UTILIZATION SUMMARY REPORT

The following Schedule accurately reflects the value of each MBE/WBE/DBE/EBE sub-
agreement, the amounts of money paid to each to date, and this Pay Request. The total

proposed price of response submitted is

PERCENT OF
FIRM TYPE AMOUNT OF TOTAL
MBE/WBE/DBE/EBE |(MBE/WBE]/ SERVICES SUB- CONTRACT
FIRM NAME DBE/EBE) PERFORMED $CONTRACT AMOUNT
$
$
$
$
$
$
$
$
$
$
$
$
$
$
TOTAL
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EXHIBIT F
M/W/D/EBE PARTICIPATION WAIVER REQUEST

| am of , and | have authority to
(Title) (Name of Firm)

execute this certification on behalf of the firm. | do
(Name)

hereby certify that this firm seeks to waive all or part of this M/W/D/EBE partcipation goal
for the following reason(s):

(CHECK ALL THAT APPLY. SPECIFIC SUPPORTING DOCUMENTATION MUST BE

ATTACHED.)

1. No M/W/D/EBEs responded to our invitation to bid.

2. An insufficient number of firms responded to our invitation to bid.
For #1 & 2, please provide a narrative describing the outreach efforts
from your firm and proof of contacting at least 15 qualified
M/W/D/EBEs prior to the bid opening. Also, please attach the
accompanying form with notes regarding contacting the Assist
Agencies.

3. No sub-contracting opportunities exist.

Please attach a written explanation of why sub-contracting is not

feasible. Please provide details supporting your request.

4. M/W/D/EBE participation is impracticable.

Please attach a written explanation of why M/W/D/EBE participation is

impracticable. Please provide details supporting your request.

Therefore, we request to waive of the 25% utilization goal for a revised goal of
%.

Signature: Date:

(Signature)
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EXHIBIT G

Construction Contractors' Assistance Organizations (“Assist Agencies”’) Form

DATE CONTACT RESULT OF
AGENCY CONTACTED | PERSON CONVERSATION

Association of Asian Construction
Enterprises (AACE)

5500 Touhy Ave., Unit K

Skokie, IL. 60077

Phone: 847-5259693

Perry Nakachii, President

Black Contractors United (BCU)

400 W. 76th Street

Chicago, IL 60620

Phone: 773-483-4000; Fax: 773-483-4150
Email: bcunewera@ameritech.net

Chicago Minority Business Development
Council

105 West Adams Street

Chicago, lllinois 60603

Phone: 312-755-8880; Fax: 312-755-8890
Email: info@chicagomsdc.org

Shelia Hill, President

Evanston Minority Business Consortium, Inc.
P.O. Box 5683

Evanston, lllinois 60204

Phone: 847-492-0177

Email: embcinc@aol.com

Federation of Women Contractors

5650 S. Archer Avenue

Chicago, lllinois 60638

Phone: 312-360-1122; Fax: 312-360-0239
Email: FEWCChicago@aol.com

Contact Person: Beth Doria

Maureen Jung, President

Hispanic American Construction Industry
(HACIA)

901 W. Jackson, Suite 205

Chicago, IL 60607

Phone: 312-666-5910; Fax: 312-666-5692
Email: info@haciaworks.org

Women’s Business Development Ctr.
8 S. Michigan Ave, Suite 400

Chicago, lllinois 60603

Phone: 312-853-3477 X220;

Fax: 312-853-0145

Email: wbdc@whbdc.org

Carol Dougal, Director

PLEASE NOTE: Use of Construction Contractor's Assistance Organization (Assist
Agencies”) Form and agencies are for use as aresource only. Theagencies and or vendors
listed are not referrals or recommendations by the City of Evanston.
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EXHIBIT H

CERTIFICATION OF BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY
(Only if Contract Exceeds $10,000)

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or
any of their proposed sub-contractors, shall state as an initial part of the bid or negotiations
of the contract whether it has participated in any previous contract or sub-contract subject
to the equal opportunity clause; and, if so, whether it has filed all compliance reports due
under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due under
applicable instructions, such bidder shall be required to submit a compliance report within
seven calendar days after bid opening. No contract shall be awarded unless such report is
submitted.

CERTIFICATION OF BIDDER

Name and Address of Bidder (Include ZIP Code)

IRS EMPLOYER I.D. NUMBER 36-

1. Bidder has participated in a previous contract or sub-contract subject to the Equal
Opportunity Clause. Yes __No

2. Bidder has filed all compliance reports due under applicable instructions.
___Yes __No

3. Have you ever been or are you being considered for sanction due to violation of
Executive Order 11246, as amended?
__Yes No

Name:

Title:

Signature:

Date:
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EXHIBIT |
DISCLOSURE OF OWNERSHIP INTERESTS
City of Evanston Ordinance 15-0-78 requires all persons (APPLICANT) seeking to do

business with the City to provide the following information with their bid. Every question must
be answered. [f the question is not applicable, answer with "NA".

APPLICANT NAME:

APPLICANT ADDRESS:

TELEPHONE NUMBER:

FAX NUMBER:

APPLICANT is (Check One)
1. Corporation ( ) 2. Partnership ( ) 3. Sole Owner ( ) 4. Association ( )

5. Other ()

Please answer the following questions on a separate attached sheet if necessary.

SECTION | - CORPORATION

1a. Names and addresses of all Officers and Directors of Corporation.

1b.  (Answer only if corporation has 33 or more shareholders.) Names and addresses of all
those shareholders owning shares equal to or in excess of 3% of the proportionate
ownership interest and the percentage of shareholder interest. (Note: Corporations
which submit S.E.C. form 10K may substitute that statement for the material required
herein.)
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1c.  (Answer only if corporation has fewer than 33 shareholders.) Names and addresses of
all shareholders and percentage of interest of each herein. (Note: Corporations which
submit S.E.C. form 10K may substitute that statement for the material requested
herein.)

SECTION 2 - PARTNERSHIP/ASSOCIATION/JOINT VENTURE

2a. The name, address, and percentage of interest of each partner whose interests
therein, whether limited or general is equal to or in excess of 3%.

2b. Associations: The name and address of all officers, directors, and other members with
3% or greater interest.

SECTION 3 - TRUSTS

3a. Trust number and institution.

3b. Name and address of trustee or estate administrator.
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3c.  Trustor estate beneficiaries: Name, address, and percentage of interest in total entity.

SECTION 4 - ALL APPLICANTS - ADDITIONAL DISCLOSURE

4a.  Specify which, if any, interests disclosed in Section 1, 2, or 3 are being held by an
agent or nominee and give the name and address of principal.

4b. If any interest named in Section 1, 2, or 3 is being held by a "holding" corporation or
other "holding" entity not an individual, state the names and addresses of all parties
holding more than a 3% interest in that "holding" corporation or entity as required in
1(a), 1(b), 1(c), 2(a), and 2(b).

4c. If "constructive control" of any interest named in Sections 1, 2, 3, or 4 is held by
another party, give name and address of party with constructive control. ("Constructive
control" refers to control established through voting trusts, proxies, or special terms of
venture of partnership agreements.)
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| have not withheld disclosure of any interest known to me. Information provided is accurate
and current.

Date Signature of Person Preparing Statement

Title

ATTEST: (Notary Seal)
Notary Public

Commission Expires:
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EXHIBIT J

ADDITIONAL INFORMATION SHEET

Bid/Proposal Name:

Bid/Proposal Number #:

Company Name:

Contact Name:

Address:

City,State, Zip:

Telephone/FAX: #

E-mail:

Comments:
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EXHIBIT K

CERTIFICATE OF COMPLIANCE
WITH PREVAILING WAGE RATE ACT

The undersigned, upon being first duly sworn, hereby certifies to the City
of Evanston, Cook, County, lllinois, that all work under this contract shall
comply with the Prevailing Wage Rate Act of the State of lllinois, 820
ILCS 130 et seq, and as amended by Public Acts 86-799 and 86-693 and
our current city ordinance, with rates to be paid in effect at time work is
performed. Contractors shall submit monthly certified payroll records to
the city.

Name of Contractor:

By:

By: State of , County of

Subscribed and sworn to before me this day
of ,

Notary Public
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EXHIBIT L

MAJOR SUB-CONTRACTORS LISTING

The following Tabulation of Major Sub-contractors shall be attached and made a condition
of the Bid. The Bidder expressly understands and agrees to the following provisions:

A.

Category
Number

If awarded a Contract as a result of this Bid, the major sub-contractors used
in the prosecution of the work will be those listed below.

The following list includes all sub-contractors who will perform work
representing 5% (five percent) or more of the total Base Bid.

The sub-contractors listed below are financially responsible and are qualified
to perform the work required.

The sub-contractors listed below comply with the requirements of the
Contract Documents.

Any substitutions in the sub-contractors listed below shall be requested in
writing by the Contractor and must be approved in writing by the Owner. All
pertinent financial, performance, insurance and other applicable information
shall be submitted with the request for substitutions(s). Owner shall respond
to such requests within 14 calendar days following the submission of all
necessary information to the full satisfaction of the Owner.
Address and
Name of Sub-contractor Telephone

(Attach additional sheets as required)
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EXHIBIT M

CONFLICT OF INTEREST

, hereby certifies that it has
conducted an investigation into whether an actual or potential conflict of interest exists
between the Bidder, its owners and employees and any official or employee of the City of
Evanston.

Bidder further certifies that it has disclosed any such actual or potential conflict of interest
and acknowledges if Bidder/proposer has not disclosed any actual or potential conflict of
interest, the City of Evanston may disqualify the bid/proposal.

(Name of Bidder/proposer if the Bidder/proposer is an Individual)
(Name of Partner if the Bidder/proposer is a Partnership)
(Name of Officer if the Bidder/proposer is a Corporation)

The above statements must be subscribed and sworn to before a notary public.
Subscribed and Sworn to this day of , 20

(Notary Seal)

Notary Public

Commission Expires:
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EXHIBIT N

SIGNATURE FORM
THE SECTION BELOW MUST BE COMPLETED IN FULL AND SIGNED

The undersigned hereby certifies that they have read and understand the contents of this
solicitation and attached service agreements and agree to furnish at the prices shown any
or all of the items above, subject to all instructions, conditions, specifications and
attachments hereto. Failure to have read all the provisions of this solicitation shall not be
cause to alter any resulting contract or to accept any request for additional compensation.
By signing this document, the proposer hereby certifies that they are not barred from
bidding on this contract as a result bid rigging or bid rotating or any similar offense (720
ILCS 5/33 E-3, E-4).

Authorized Signature:

Company Name:

Typed/Printed Name:

Date:

Title:

Telephone Number:

E-mail

Fax Number:
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EXHIBIT O
Contractor Services Agreement Acknowledgement Page

The City has attached its standard contractor services agreement as an exhibit to this bid
document. Identify all exceptions to the agreement that would prevent your firm from
executing it. The City shall not consider or negotiate regarding exceptions submitted
at any time after the submission of the Bidder’s response. Please check one of the
following statements:

| have read the contractor services agreement and plan on executing the agreement
without any exceptions.

My firm cannot execute the City’s standard contractor service agreement unless the
exceptions noted below or in the attached sample contractor services agreement are made.

***Please be aware that submitting exceptions to the contract may impact the
likelihood of your firm being selected to perform this work.

List exceptions in the area below:

Authorized Company
Signature: Name:
Typed/Printed

Name and Title: Date:

EXHIBIT O 1



EXHIBIT O

ty
Evanston-

CONTRACTOR SERVICES AGREEMENT

The parties referenced herein desire to enter into an agreement for professional services for

2026 Downtown Sidewalk Improvements and Gap Infills
(BID #26-08)

THIS AGREEMENT (hereinafterreferred to as the “Agreement”) is entered into between the City of
Evanston, an Illinois municipal corporation with offices located at 909 Davis Street, Evanston
Ilinois 60201 (hereinafter referred to as the “City”), and [Insert Contractor name here], with offices
located at [Insert Contractor address here], (hereinafter referred to as the “Contractor”™).
Compensation (the “Compensation”) for all basic servicesprovided by the Contractor pursuant to the
terms of this Agreement shall not exceed $/Insert fee here].

Revision March 2020
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RECITALS

WHEREAS, the City intends to retain the services of a qualified and experienced contractor
for the following:

2026 Downtown Sidewalk Improvements and Gap Infills

WHEREAS, this Agreement shall include the following documents which are attached
hereto:

a) City of Evanston Bid 26-08, attached as Exhibit A.

b) Contractor’s response to Bid 26-08, attached as Exhibit B.

c) Any sub-contractor sub-contracts related to this Agreement, attached as Exhibit C.
d) Project Fee Schedule and hourly rates, attached as Exhibit D (if appropriate).

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, the
parties agree as follows:

1 Services and Duties of the Contractor

1.1 The Contractor shall perform professional services and provide equipment (the
“Work”) in accordance with Exhibits A, B, C and D. The Contractor retains the right to control the
manner of performance of the services provided for in this Agreement and is an independent
contractor and not agent or an employee of the City. All employees and sub-contractors of the
Contractor shall likewise not be considered to be employees of the City. Contractor is solely
responsible forthe means andmethods of all work performedunder the terms of this Agreement for
this Project (“the Project”). Contractor is an independent Contractor and is solely responsible for all
taxes, withholdings, and other statutory or contractual obligations of any sort, including but not
limited to, Worker’s Compensation Insurance. Nothing in this Agreement accords any third -party
beneficiary rights whatsoever to any non-party to this Agreement that any non-party may seek to
enforce. Contractoracknowledges andagrees thatshould Contractor or its sub-contractors provide
false information, or fail to be or remain in compliance with this Agreement; the City may void this
Agreement.

1.2 The Contractor warrants and states that it has read the Contract Documents, and
agrees to be bound thereby, includingall performance guaranteesas respects Contractor’s work and
all indemnity and insurance requirements. Contractor further affirms that it has visited the Project
site and has become familiar with all special conditions, if any, at the Project site. Contractor shall
perform the Work and its obligations under this Agreement in accordance with and subject to the
Contract Documents to the full extentthateach suchprovision is applicable to the Work. Contractor
shalltake necessary precautionsto properly protectthe Work of others, if any, from damage caused
by operations under this Agreement. In addition, Contractor shall protect the work during normal
and adverse weather conditions until the Project is complete and accepted by the City, or until the
Contractor has fully completedits work under this Agreement. Contractor’s obligations include, but
are not limited to, placing and adequately maintaining at or about all locations of Project work,
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sufficient guards, barricades, lights, and enclosures to protect the Work.

1.3 The Contractor shall not have any public or private interest and shall not acquire
directly or indirectly any such interest which conflicts in any manner with the performance of its
services under this Agreement.

1.4 The Contractor shall designate, in writing, a person to actas its Project Manager for
the work to be performed under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret and define the Contractor’s policies and
decisions with respect to the work covered by this Agreement.

1.5  The Contractor shall employ only persons duly licensed by the State of Illinois to
perform the professional services required under this Agreement for which applicable Illinois law
requires a license, subject to prior approval of the City. The Contractor shall employ only well
qualified persons to perform any of the remaining services required under this Agreement, also
subject to prior approval of the City. The City reserves the right to require replacement of
Contractor, sub-contractor, or supplier personnel for any reason. Contractor will replace the
unacceptable personnel atno charge to the City. For all solicitations oradvertisements placed by or
on behalf of Contractor for employees for this Project it will state that the Contractor is an Equal
Opportunity Employer.

1.6  Pursuantto the Illinois Freedom of Information Act, 5 ILCS 140/7(2), recordsin the
possession of others whom the City has contracted with to perform a governmental function are
covered by the Act and subject to disclosure within limited statutory timeframes (five (5) working
days with a possible five (5) working day extension). Upon notification from the City that it has
received a Freedom of Information Actrequestthat calls for records within the Contractor’s control,
the Contractor shall promptly provide allrequested records to the City so that the City may comply
with the request within the required timeframe. The City and the Contractor shall cooperate to
determine what records are subject to such a request and whether or not any exemption to the
disclosure of such records, orpartthereof, is applicable. Contractor shall indemnify and defend the
City from and against all claims arising from the City’s exceptions to disclosing certain records
which Contractor may designate as proprietary or confidential. Compliance by the City with an
opinion or a directive from the Illinois Public Access Counselor or the Attorney General under
FOIA, orwith adecision or order of Court with jurisdiction over the City, shallnotbe a violation of
this Section.

1.7 The Contractor shall obtain prior approval from the City prior to sub-contracting with
any entity or person to performany ofthe work required under this Agreement. The Contractor may,
upon request of the City, submit to the City a draft sub-contractor agreement for City review and
approval prior to the execution of such an agreement. Any previously entered into sub-contractor
agreement(s) are attached as Exhibit C. If the Contractor sub-contracts any of the services to be
performed under this Agreement, the sub-contractor agreement shall provide thatthe services to be
performed under any such agreement shall not be sublet, sold, transferred, assigned or otherwise
disposed of to another entity or person withoutthe City’s prior written consent. The Contractor shall
be responsible for the accuracy and quality of any sub-contractor’s work.
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1.8  The Contractor shall cooperate fully with the City, other City contractors, other
municipalities and local government officials, public utility companies, and others, as may be
directed by the City. This shall include attendanceat meetings, discussions and hearings as requested
by the City. This cooperation shall extend to any investigation, hearings or meetings convened or
instituted by OSHA relative to this Project, asnecessary. Contractor shall cooperate with the City in
scheduling and performing its Work to avoid conflict, delay in or interference with the work of
others, if any, at the Project.

1.9  The Contractor acknowledges that it shall enforce and comply with all applicable
Occupational Safety and Health Administration standards(OSHA) for this Project in effect as of the
date of the execution of this Agreement, or as otherwise promulgated by OSHA in the future taking
effect during the pendency of this Project. Contractor shall enforce all such standards and ensure
compliance thereto as to its own agents and employees, and as to the agents and employees of any
sub-contractor throughout the course of this Project. Contractor is solely responsible for enforcing
and complying with all applicable safety standards and requirements on this Project, and is solely
responsible for correcting any practices or procedures which do not comply with the applicable
safety standards and requirements for this Project. Any Project specific safety requirements
applicable to this Project must be followed by Contractor and any sub-contractor(s) on the Project.
Additionally, all such safety requirements shall be made a part of any sub-contractor agreement.

1.10 The Contractor shall submitto the City a progress reporteach month this Agreement
is in effect. The report shall include the following items:

a) A summary of the Contractor’s project activities, and any sub-contractor project activities
that have taken place during the invoice period;

b) A summary of the Contractor’s project activities and any sub-contractor project activities,
that shall take place during the next invoice period;

c) A list of outstanding items due to or from the City; and

d) A status of the Project schedule.

1.11  The Contractor shall perform the work required under this Agreement pursuant to
high quality industry standards expected by the City. The Contractor shall apply forand receive all
appropriate permits before performing any work in the City. The Contractor shall also provide the
appropriate permit drawings for Building Permits to be issued for the Project, if said permits are
obligated by the Project. The City will assist the Contractor with obtainingthe appropriate building
and right-of-way permits.

1.12  The Contractor shall provide drawings ofrecord, in the following 3 electronic formats
for all locations where equipment has been installed and/or work has been performed. The
electronic formats required by this Section 1.12 are Auto Cad Version 2007, ArcView and PDF.

1.13  Contractor recognizes that proper cleanup and removal of construction debris is an
important safety consideration. The Contractor shall be solely responsible for daily construction
site/area cleanup and removal of all construction debris in accordance with City -approved disposal
practices. Contractor shall be solely responsible for identifying and removing at its expense all
hazardous material and waste which it uses and generates.
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1.14 To the extent that there is any conflict between a provision specified in this
Agreement, with a provision specified in any of the other Contract Documents, as defined in Section
1.15, this Agreement shall control. The City and the Contractor may amend this Section 1.14 as
provided by Section 15 herein.

The Contractor acknowledges and agrees that the City has no retained control over any of the
Work done pursuant to this Agreement, and that the City is expressly exempt from the retained
controlexception as defined in the Restatementof Torts, Second, Section414. This provision shall
survive completion, expiration, or termination of this Agreement.

1.15 The Contract Documents for this Project consist of:

a) This Agreement;

b) The City’s RFP/RFQ, and the plans, specifications, general conditions, drawings
addenda, and modifications thereto;

c) The Contractor’s response to the RFP/RFQ/Bid;

d) Other exhibits and schedules, if any, listed in this Agreement;

e) Amendments or Other Contract Documents, if any; and

f) Amendments/Modifications to this Agreement issued after execution thereof.

1.16 Asa condition of receiving payment, Contractor must (i) be in compliance with the
Agreement, (i1) pay its employees prevailingwages when required by law (Examples of prevailing
wage categories include public works, printing, janitorial, window washing, building and grounds
services, site technician services, natural resource services, security guard and food services).
Contractor is responsible for contacting the Illinois Dept. of Labor 217-782-6206;
http://www.illinois.gov/idol/Laws-Rules/ CONMED/Pages/Rates.aspx to ensure compliance with
prevailing wage requirements), (iii) pay its suppliers and sub-contractors according to the terms of
their respective contracts, and (iv) provide lien waivers to the City upon request.

2 Standard Certifications

Contractor acknowledges and agrees that compliance with this section and each subsection
for the term of the Agreement is a material requirement and condition of this Agreement. By
executingthis Agreement, Contractor certifies compliance with this section and each subsection and
is under a continuing obligation to remain in compliance and report any non-compliance.

This section, and each subsection, applies to sub-contractors used on this Agreement.
Contractor shallinclude these Standard Certificationsin any sub-contractused in the performance of
the Agreement.

If this Agreementextends over multiple fiscal years, Contractor and its sub-contractors shall
confirm compliance with this section in the manner and format determined by the City by the date
specified by the City and in no eventlater than January 1 of eachyear thatthis Agreement remains in
effect.

If the City determines that any certification in this section is not applicable to this
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Agreement, itmay be stricken, subjectto sole approval by the City, withoutaffectingthe remaining
subsections.

2.1 As part of each certification, Contractor acknowledges and agrees that should
Contractor or its sub-contractors provide false information, or fail to be or remain in compliance
with the Standard Certification requirements, one or more of the following sanctions will apply:

e the Agreement may be void by operation of law,

e the City may void the Agreement, and

e Contractor and its sub-contractors may be subject to one or more of the following:
suspension, debarment, denial of payment, civil fine, or criminal penalty.

2.2 By signing this Agreement, the Contractor certifies that it has not been barred from
being awarded a contract with a unit of State or local Government as a result of bid rigging or bid
rotating or similar offense,nor has itmade any admissionof guiltof such conductthatis a matter of
public record. (720 ILCS 5/33 E-3, E-4).

2.3 Inthe eventof the Contractor’s noncompliance with any provisionof Section 1-12-5
of the Evanston City Code, the Illinois Human Rights Act or any other applicable law, the
Consultant may be declared non-responsible and therefore ineligible for future contracts or sub-
contracts with the City, and the contract may be cancelled or voided in whole or in part, and such
other sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.

2.4 During the term of this Agreement, the Contractor agrees as follows:

a) That it will not discriminate against any employee or applicant for employment
because of race,color, religion, sex, sexual orientation, marital status, national origin
or ancestry, or age or physical or mental disabilities that do not impair ability to
work, and further thatit will examine all job classifications to determine if minority
persons or women are underutilized and will take appropriate affirmative action to
rectify any such underutilization. Consultant shall comply with all requirements of
City of Evanston Code Section 1-12-5.

b) That, in all solicitations or advertisements for employees placedby iton its behalf; it
will state that all applicants will be afforded equal opportunity without discrimination
because of race,color, religion, sex, sexual orientation, marital status, national origin,
ancestry, or disability.

2.5  The Contractor certifies pursuantto the Illinois Human Rights Act (775 ILCS 52 105
et. seq.), that it has a written sexual harassment policy that includes, at a minimum, the following
information:

a) The illegality of sexual harassment;
b) The definition of sexual harassment under State law;
c) A description of sexual harassment utilizing examples;
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d) The Contractor’s internal complaint process including penalties;

e) Legal recourse, investigation and complaint process available through the Illinois
Departmentof Human Rights and the Human Rights Commission, and directionson
how to contact both; and

f) Protection against retaliation as provided to the Department of Human Rights.

2.6 Inaccordance with the Steel Products Procurement Act (30 ILCS 565), Contractor
certifies steel products used or supplied in the performance of a contract for public works shall be
manufactured or produced in the U.S. unless the City grants an exemption.

2.7  Contractor certifies that it is properly formed and existing legal entity and as
applicable has obtained an assumed name certificate fromthe appropriate authority, or has registered
to conduct business in Illinois and is in good standing with the Illinois Secretary of State.

2.8  If Contractor, or any officer, director, partner, or other managerial agent of
Contractor, has been convicted of a felony under the Sarbanes-Oxley Act of 2002, or a Class 3 or
Class 2 felony under the Illinois Securities Law of 1953, Contractor certifies atleast five years have
passed since the date of the conviction.

2.9  Contractor certifies that if more favorable terms are granted by Contractor to any
similar governmental entity in any state in a contemporaneous agreement let under the same or
similar financial terms and circumstances for comparable supplies or services, the more favorable
terms will be applicable under this Agreement.

2.10 Contractor certifies that it is not delinquent in the payment of any fees, fines,
damages, or debts to the City of Evanston.

2.11 The Contractor certifies thatall Design Professionals performing the Work under this
Agreement will ensure that the Project shall be designed in conformance with the Americans with
Disabilities Act of 1990, 42 U.S.C. Section 12101, et seq., and all regulations promulgated
thereunder. Design Professional means any individual, sole proprietorship, firm, partnership, joint
venture, corporation, professional corporation, or other entity that offers services under the Illinois
Architecture Practice Act of 1989 (225 ILCS 305/), the Professional Engineering Practice Act of
1989 (225 ILCS 325/), the Structural Engineering Licensing Act of 1989 (225 ILCS 340/), or the
Illinois Professional Land Surveyor Act of 1989 (225 ILCS 330/).

2.12 The Contractor shall comply with all federal, state and local laws, statutes,
ordinances, rules, regulations, orders or other legal requirements now in force or which may be in
force during the term of this Agreement. The Contractor shall comply with the Illinois Human
Rights Act, 775 ILCS 5/1-101 et. seq, Title VII of the Civil Rights Act of 1964, and the Illinois
Prevailing Wage Act, 820 ILCS 130/0.01 et. seq.

3 Additional Services/Change Orders

3.1 Iftherepresentative of the City responsible for the Project verbally requests the
Contractor to perform additional services, the Contractor shall confirm in writing that the services
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have beenrequested andthatsuch services are additional services. Failure of the City to respond to
the Contractor’s confirmationof said services within thirty (30) calendar days of receipt of the notice
shall be deemed a rejection of, and refusal to pay for the additional services. Contractor shall not
perform any additional services until City has confirmed approval of said additional services in
writing. If authorized in writing by the City, the Contractor shall furnish, or obtain from others,
additional services of the following types, which shall be paid for by the City as set forth in Section
9 of this Agreement:

a) Additional Services due to significant changes in scope of the Project or its design,
including, butnotlimited to, changes in size, complexity or character of construction,
or time delays for completion of work when such delays are beyond the control of
the Contractor;

b) Revisions of previously approved studies, reports, design documents, drawings or
specifications;

c) Preparation of detailed renderings, exhibits or scale models for the Project;

d) Investigations involving detailed consideration of operations, maintenance and

overhead expenses for the preparation of rate schedules, earnings and expense
statements, feasibility studies, appraisals and valuations, detailed quantity surveys of
material and labor, and material audits or inventories required for certification of
force account construction performed by the City;

e) Services not otherwise provided for in this Agreement.

3.2 TheCity may, upon written notice, and withoutinvalidating this Agreement, require
changes resulting in the revision or abandonment of work already performed by the Contractor, or
require other elements of the work not originally contemplated and for which full compensation is
not provided in any portion of this Agreement. Any additional services, abandonment of services
which were authorized by the City, or changes in services directed by the City which result in the
revision of the scope of services provided for in Exhibits A, B, C, and D that cause the total
Compensation due Contractor under this Agreement to exceed $25,000 or more, or increase or
decrease the contract duration by more than 30 days are subject to approval by the Evanston City
Council. These actions must be addressed either in a written Change Order or in a written
amendment to this Agreement approved by both parties.

3.3 Contractor acknowledges and agrees that the Public Works Construction Change
Order Act, 50 ILCS 525/1 et seq. shall apply to all Change Orders for the Project. It is expressly
understood andagreed to by Contractor thatitshall notbe entitled to any damages or Compensation
from the City on account of delay or suspension of all or any part of the Work. Contractor
acknowledges thatdelaysare inherentin construction projects and Contractor assessed that risk and
fully included that risk assessment within its contract sum specified in its Response to the City Bid
for this Project. The City shall not compensate Contractor for work that is more difficult than the
contractsum specifiedin its Response would reflect. Delays to minorportions of the Work will not
be eligible for extensions of time.

Delaysto the Projectcaused by labor disputes or strikes involving trades notdirectly related
to the Project, or involving trades not affecting the Project as a whole will not be eligible for an
extension of time.
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The City will not grant an extension oftime fora delay by the Contractor’s inability to obtain
materials unless the Contractor first furnishes to the City documentary proof. The proof must be
provided in a timely manner in accordance with the sequence of the Contractor’s operations and
accepted construction schedule.

In addition to any other changes requested by City (as described in Sections 3.1and 3.2), the
Company shall be entitled to request (and the City may grant) Change Orders with respect to:

(a) The City-caused delays;
(b) Change in Law;
(©) Force Majeure Events.

The foregoing events shall entitle the Contractor to a change in the Compensation for this
Project, if the Contractor demonstrates that it will unavoidably incur reasonable costs as a result
thereof and the Contractor provides reasonableand detailed documentary support with respect to any
such price impact.

The parties agree to reasonably confer regarding any such disputes with respect to the
issuance of a Change Order.

Any payment for compensable delay will only be based uponactual costs excluding, without
limitation, what damages, if any, the Contractor may have reasonably avoided. The Contractor
understands thatthis is the sole basis forrecovering delay damages and explicitly waivesany right to
calculate daily damages for office overhead, profit, or other purported loss.

All Contractor Change Orders authorized under this Section 3 shall be made in writing. In
remitting a Change Order, the Contractor must first show in writing that:

(a) The work was outside the scope of this Agreement,

(b) The extra work was not made necessary due to any fault of Contractor;

() The circumstances said to necessitatethe change in performance were not reasonably
foreseeable at the time the Agreement was signed;

(d) The change is germane to the original Agreement; and

(e) The Change Order is in the best interest of the City and authorized by law.

Any person who fails to first obtain the City’s written authorization for a Change Order
commits a Class 4 felony. The written determination and the written Change Order resulting from
that determination shall be preserved in the contract's file which shall be open to the public for
inspection.

The City reserves all rights and causes of action, at law or equity, to seek redress
against entities or persons who violate the requirements of this Section 3. By initialing below,

Contractor hereby acknowledges that it is bound by this Section 3.

Contractor’s Initials:
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3.4  The Contractor is required to include the City of Evanston as a reference whenever
and wherever the Contractor provides references for similar projects for a period of one (1) year
from the date of Final Acceptance by the City of the Work for this Project.

4 Bonds

4.1 Before the Scheduled Construction Commencement Date, the Contractor is required
to furnish unconditional performance and payment bonds in the amount of 100% of the
Compensation as security for the faithful performance and completion of all the Contractor’s
obligations under the Contract Documents and covering the payment of all materials used in the
performance of this Agreement and for all labor and services performed under this Agreement. All
Bondsshallbe issued on a form acceptable to the City. The bonds mustbe for the entire term of the
Agreement. Failure to provide these bonds shall constitutea breach of Contractor’s obligations under
this Agreement. Each surety providingthe Bonds musthave a Best’sratingnotless than A/X and be
licensed in Illinois and shall be named in the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
published in Circular 570 as published in the Federal Register and available on the website of the
U.S. Department of the  Treasury, Financial Management Service, at
www.fms.treas.gov/c570/c570.html. All Bonds signed by an agent must be accompanied by a
certified copy of his or her authority to act. Itshall be the duty of the Contractor to advise the surety
orsureties of any Change Orders thatresultin an increase to the Compensationand to ensure that the
amounts of the Bonds are updated to reflect and cover any such increases throughout the course of
the Project. The cost of such Bonds shall be included within the Compensation.

4.2 If the surety behind any Bond furnished by the Contractor is declared bankrupt or
becomes insolventoritsright to do business is terminated in the State or it ceases to meetany of the
requirements of this Contract, the Contractor shall, within [5] five days thereafter, substitute another
Bond of equivalent value and surety, both of which must be acceptable to the City. In addition, no
further progress payments under the Agreement will be made by the City until the Contractor
complies with the provisions ofthis Agreement. The Contractor shall furnish to the City proof of any
required bonds and proof of required insurance as one ofthe conditions precedent to payment under
the Agreement. Upon the request of any person or entity appearing to be a potential beneficiary of
bonds covering payment or performance of obligations arising under the Contract, the Contractor
shall promptly furnish a copy of the bonds or authorize a copy to be furnished. All surety Bonds
provided for in this Section shall incorporate by reference this Agreement, and any language that
may be in any such surety Bond which conflicts with the provisions of this Agreement that define
the scope of the surety(‘s) duty(ies) shall be of no force and effect.

5 Liquidated Damages in the Event Contractor Fails to Complete the Work

5.1 The parties agree thatfailure of Contractor to timely complete the Work required by
this Agreement constitutes a default. The parties agree that this default will result in damage and
injury to City. The parties furtheragree, however, thatactual damages incurred by City as result of
such default is difficult if not impossible to ascertain with any degree of certainty or accuracy.
Accordingly, the parties have negotiated and have agreed that for each calendar day after written
notice is delivered to Contractor and Contractor fails to cure such default, that Contractor will pay
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City, as and for liquidated damages, and not as a penalty, the sum of One Thousand and Twenty
Five Dollars per day. Contractor shallreimburse the City forall costs, expenses and fees (including,
without limitation, attorneys’ fees), if any, paid by the City in connection with such written demand
by City. Contractor stipulates and agrees thatthe sums payable by Contractor under this Section are
reasonable under the circumstances existingas of the executionofthis Agreement. This Section 5.1
is not intended to limit any direct damages that may be recoverable by City related to the
Contractor's failure to complete the Work in accordance with this Agreement. There shall be no
early completion bonus if the Work is completed before the substantial completiondate. The City,
at its option, may withhold liquidated damages from progress payments payable to Contractor before
the substantial completion date.

6 The City’s Responsibilities

6.1 The City may evaluate the Contractor’s and any sub-contractor’s performance
(interim and final). Timeliness in meetingthe Projectschedule and the overall relationship with the
Contractor are factors that will be considered in the Contractor’s performance rating. An unfavorable
performance rating may be a factor when future assignments are being considered.

6.2  The City makes no representation or warranty of any nature whatsoever as to the
accuracy of information or documentation provided by the City to the Contractor which were
generated or provided by third parties.

7 Period of Service

7.1 The Contractor shallcommence work on the Projectafter supplyingthe City with the
Contractor’s performance and paymentbonds andall required insurance documents before starting
its Work on this Project. The City shall determine when the Contractor has completed the Work
required pursuant to this Agreement, and shall determine the date of Final Acceptance. Contractor
recognizes time is of the essence regarding its performance on this Project. Contractor shall
continue to perform its obligations while any dispute concerning the Agreement is being resolved,
unless otherwise directed by the City.

7.2 Eachphaseoftheprojectshallbe completedin accordance with the activities outlined
in the City’s Bid 26-08, Exhibit A. Project phases are specified in the Contract Special Provisions.

8 Payment for Services and Reimbursements

8.1  Withinthe firstfive (5) business days of each month, the Contractor shall invoice the
City for Work completed duringthe previous month. The Contractor shall provide a detailed invoice
that relates invoiced items to the Contractor’s response to Bid 26-08 in both quantity and unit cost.
Any discrepancies in the monthly invoice shall be promptly brought to the attention of the
Contractor by the City Project Manager and efforts shall be made to promptly resolve said
discrepancies between the City and Contractor. In the eventthe City and Contractor cannotresolve
invoice discrepancies, items in dispute will be removed fromthe invoice and the City shall approve
the remainder of the invoice. Payment will be made as soon as possible following the City Council
meeting in which the item appeared on the bills list, and in accordance with all applicable laws and
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rules of the City of Evanston and the State of Illinois.

8.2  Inthe event of termination by the City of this Agreement pursuant to paragraph 9.1
after completion of any phase of the basic services, fees due the Contractor for services rendered
through such phase shall constitute final payment for suchservices, and no further fees shall be due
to the Contractor. In the event of such termination by the City duringany phase ofthe basic services,
the Contractor shall be paid for services rendered on the basis of the proportion of work completed
on the phase to date of termination.

8.3  The City shallhave the rightto withhold payment to the Contractor due to the quality
of aportion orall of the work performed hereunder which is notin accordance with the requirements
of this Agreement, or which is unsatisfactory, or is due to the Contractor’s failure or refusal to
perform any ofits obligations hereunder. Compensation in excess of the total contract amount
specified in this Agreement will not be allowed unless justified in the City’s sole judgment and
authorized in advance as provided for in Section 3 of this Agreement. Compensation for improper
performance by the Contractor is disallowed.

8.4  Uponcompletion ofthe Work performedby the Contractor, prior to the submission of
arequestfor final payment, the City and Contractor shall perform a final acceptancetestand review
of the Work performed and/or equipment installed pursuant to the Agreement. A punchlistof items
outstanding will be jointly developed by the City and Contractor. In addition, the Contractor shall
submit drawings of record for the Project for the City to approve. The Contractor shall promptly
resolve all punch list items to the satisfaction of the City and shall transmit to the City in writing
confirmation that all punch list items have been resolved. The City will review, and the Contractor
shall modify, as necessary, any drawings of record to the satisfaction of the City. Punch list items
and drawings of record must be approved by the City prior to the Contractor submitting its final
invoice for payment.

8.5 The Contractor shall submit an Affidavit and a final waiver of its lien, and all final
waivers of liens of any sub-contractors, suppliers, and sub-sub-contractors, if applicable, with its
final invoice, stating that all obligations incurred in performance of the professional services have
been paid in full. The Affidavit will also include a statement stating that the professional services
were performed in compliance with the terms of the Agreement. The Affidavit and all final lien
waivers shall be on a form acceptable to the City.

8.6  All Project invoices shall be sent to:
City of Evanston [Applicable department]
909 Davis Street
Evanston, Illinois 60201
with a copy to:
City of Evanston [Anyone else as applicable]

909 Davis Street
Evanston, Illinois 60201
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9 Notice and Cure/Termination

9.1 In furtherance of Contractor’s Work onthis Project, the City and the Contractor agree
that the following Notice and Cure provision in this Section 9.1 shall apply during the duration of
Contractor’s work on this Project, in addition to the reserved rights of the City enumerated in this
Agreement as follows:

5.1 Liquidated Damages;

8.3  City’s right to withhold payment;

16.2 Contractor’s duty to revise and correct errors; and

16.3 Contractor’s duty to respond to City’s notice of errors and omissions.

The City may notify Contractor of its intent to terminate this Agreement within (7) seven calendar
days of issuance by the City of written notice to Contractor’s Project Manager regarding defects in
the Projector in Contractor’s Work. The City shall specify any such nonconforming Work or defects
in the Projectin its notice to Contractorunder this Section 9.1. Contractor will have the opportunity
to cure the non-conforming Work within (7) seven calendar days after receipt of the written notice
issued by the City. All such curative work done shall be performed and completed to the City’s
satisfaction. Nothingin this Section 9.1 shall otherwise affect the City’srightto exercise its rightsin
Section 9.2.

9.2 The City shall have the right to terminate this Agreement upon fifteen (15) days
written notice for any reason. Mailing of such notice shall be equivalentto personal noticeand shall
be deemed to have been given at the time of receipt.

Payments made by the City pursuant to this Agreement are subject to sufficient
appropriations made by the City of Evanston City Council. In the event of termination resulting
from non-appropriation or insufficient appropriation by the City Council, the City’s obligations
hereunder shall cease and there shall be no penalty or further payment required.

9.3  Within thirty (30) days of termination of this Agreement, the Contractor shall tum
overto the City any documents, drafts, and materials, includingbutnot limited to, outstanding work
product, data, studies, test results, source documents, AutoCAD Version 2007, ArcView, PDF,
Word, Excel spreadsheets, technical specifications and calculations, and any other such items
specifically identified by the City related to the Work herein. Upon receipt of said items, the
Contractor shall be paid for labor and expenses incurred to the date of termination as provided in
Section 8.2. This Agreementis subjectto termination by either party if either party is restrained by a
state or federal court of competent jurisdiction from performing the provisions of this Agreement.
Upon such termination, the liabilities of the parties to this Agreementshall cease, butthey shall not
berelieved of the duty to perform their obligations through the date of termination. No lien shall be
filed by the Contractor in the event of a termination of this Agreement by the City.

9.4 If, because of death oranyother occurrence, including, but not limited to, Contractor
becominginsolvent, itbecomes impossible for any principal or principals of the Contractor to render
the services setforth in this Agreement, neither the Contractor, norits survivingprincipals shall be
relieved of their obligations to complete the professional services. However, in the eventof'such an
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occurrence, the City at its own option may terminate this Agreement if it is not furnished evidence
that competent professional services can still be furnished as scheduled.

9.5 Intheeventofanemergency orthreatto thelife, safety, or welfare of the citizens of
the City, the City shall have the right to terminate this Agreement without prior written notice.

10 Insurance

10.1 The Contractorshall, atits own expense,secureand maintainin effect throughout the
duration of this contract, insurance against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the Work hereunder by the
Contractor, its agents, representatives,employees or sub-contractors. Contractor acknowledges and
agrees that if it fails to comply with all requirements of this Section 10, the City may void the
Agreement.

The Contractor must give to the City Certificates of Insurance identifying the City to be an
Additional Insured for all Work done pursuant to this Agreement before City staff recommends
award of the contract to City Council. Any limitations or modifications on the Certificate(s) of
Insurance issued to the City in compliance with this Section that conflict with the provisions of this
Section 10 shall have no force and effect.

Afteraward of the Contract to Contractor (contracts over $500,000in value or if the project
is deemed high risk) the Contractor shall give the City a certified copy (ies) of the insurance policy
(ies) evidencing the amounts set forth in Section 10.2, and copies of the Additional Insured
endorsement to such policy (ies) which name the City as an Additional Insured for all Work done
pursuant to this Agreement before Contractor does any Work pursuant to this Agreement.
Contractor’s certificate of insurance shall contain a provision that the coverage afforded under the
policy(s) willnotbe canceled or reduced without thirty (30) daysprior written notice (hand delivered
or registered mail) to the City. Contractor shall promptly forward new certificate(s) of insurance
evidencing the coverage(s) required herein upon annual renewal of the subject policies.

The policies and the Additional Insured endorsement must be delivered to the City within
two (2) weeks of the request. All insurance policies shall be written with insurance companies
licensed or authorized to do business in the State of Illinois and having a rating of not less than A-
VIl according to the A.M. Best Company. Should any of the insurance policies be canceled before
the expiration date, the issuing company will mail thirty (30) days written notice to the City. The
Contractor shall require and verify that all sub-contractors maintain insurance meeting all of the
requirements stated herein.

Any deductibles or self-insured retentions must be declared to and approved by the City. At
the option of the City, either the insurer shall reduce or eliminate such deductibles or self -insured
retentions as respects the City, its officers, officials, employees and volunteers; or the Contractor
shall provide a financial guarantee satisfactory to the City guaranteeing payment of losses and
related investigations, claim administration and defense expenses.

10.2 Contractor shall carry and maintain at its own cost with such companies as are
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reasonably acceptable to City allnecessary liability insurance (whichshall include as a minimum the
requirements set forth below) duringthe term of this Agreement, for damages caused or contributed
to by Contractor, and insuring Contractor against claims which may arise out of or result from
Contractor’s performance or failure to perform the Services hereunder:

a) Worker’s compensation in statutory limits and employer’s liability insurance in the
amount of at least five hundred thousand dollars ($500,000);
b) Comprehensive general liability coverage which designates the City as an additional

insured fornotless than three million dollars ($3,000,000) combined single limit for
bodily injury, death and property damage, per occurrence;

c) Comprehensive automobile liability insurance covering owned, non-owned, and
leased vehicles for not less than one million dollars ($1,000,000) combined single
limit for bodily injury, death, or property damage, per occurrence; and

Contractor understands that the acceptance of Certificates of Insurance, policies, and any
other documents by the City in no way releases the Contractor and its sub-contractors from the
requirements set forth herein.

Contractor expressly agrees to waive its rights, benefits and entitlements under the “Other
Insurance” clause of its commercial general liability insurance policy as respects the
City. Contractor expressly agrees that its insurance coverage is required to be primary by this
Agreement, thatits insurance coverage shall be on a primary and non-contributory basis, and that it
and its insurance carrier are estopped from denying such coverage is primary. In the event
Contractor fails to purchase or procureinsurance as requiredabove, the parties expressly agree that
Contractor shall be in default under this Agreement, and that the City may recover all losses,
attorney’s fees and costs expended in pursuing a remedy, or reimbursement, at law or in equity,
against Contractor.

11 Indemnification

11.1  The Contractor shall defend, indemnify and hold harmless the City and its officers,
elected and appointed officials, agents,and employees from any and all liability, losses, or damages
asaresultof claims, demands, suits, actions,or proceedings of any kind or nature, including but not
limited to costs, and fees, including attorney’s fees, judgments or settlements, resulting from or
arising out of any negligent or willful act or omission on the part of the Contractor or Contractor’s
sub-contractors, employees, agents or sub-contractors during the performance of this Agreement.
Such indemnification shall not be limited by reason of the enumeration of any insurance coverage
herein provided. This provision shall survive completion, expiration, or termination of this
Agreement.

11.2 Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own agents, attomeys,
and experts, any claims, actions or suits broughtagainstthem. The Contractor shall be liable for the
costs, fees, and expenses incurred in the defense of any such claims, actions, or suits. Nothing herein
shall be construed as a limitation or waiver of defenses available to the City and employees and
agents, includingbut notlimited to the I[llinois Local Governmental and Governmental Employees
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Tort Immunity Act, 745 ILCS 10/1-101 ef seq.

At the City Corporation Counsel’s option, Contractor mustdefendall suits broughtupon all
such Losses and mustpay all costs and expenses incidental to them, butthe City has the right, at its
option, to participate, atits own cost, in the defense of any suit, withoutrelieving Contractor of any
ofits obligations under this Agreement. Any settlementofany claim or suitrelated to this Project by
Contractor mustbe made only with the prior written consent of the City Corporation Counsel, if the
settlement requires any action on the part of the City.

To the extent permissible by law, Contractor waives any limits to the amount of its
obligations to indemnify, defend, or contribute to any sums due under any Losses, including any
claim by any employee of Contractor thatmay be subject to the [llinois Workers Compensation Act,
820 ILCS 305/1 et seq. or any other related law or judicial decision, including but not limited to,
Koteckiv. Cyclops Welding Corporation, 146111.2d 155 (1991). The City, however, doesnot waive
any limitations it may have on its liability under the [llinois Workers Compensation Act, the Illinois
Pension Code or any other statute.

11.3 The Contractor shall be responsible foranylosses and costs to repair or remedy work
performed under this Agreement resulting from or arising out of any act or omission, neglect, or
misconductin the performance ofits Work or its sub-contractors’ work. Acceptance ofthe work by
the City will not relieve the Contractor of the responsibility for subsequent correction of any such
error, omissions and/or negligent acts or of its liability for loss or damage resulting therefrom.

11.4 Allprovisions of this Section 11 shall survive completion, expiration, or termination
of this Agreement.

12 Drawings and Documents

12.1 Any drawings, survey data, reports, studies, specifications, estimates, maps, plans,
computations, and other documents required to be prepared by the Contractor for the Project shall be
considered Works for Hire and the sole property of the City.

12.2  The Contractorand its sub-contractor shall maintain for aminimum of'three (3) years
after the completion ofthis Agreement, or for three (3) years after the termination of this Agreement,
whichever comes later, adequate books, records and supporting documents to verify the amounts,
recipients and uses of all disbursements of funds passing in conjunction with the Agreement. The
Agreement and all books, records and supporting documents related to the Agreement shall be
available for review and audit by the City and the federal funding entity, if applicable, and the
Contractor agrees to cooperate fully with any auditconducted by the City and to provide full access
to all materials. Failure to maintain the books, records and supporting documents required by this
Subsection shall establish a presumption in favor of the City for recovery of any funds paid by the
City underthe Agreement for whichadequate books, records,and supporting documentation are not
available to support their purported disbursement.
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13 Successors and Assigns

13.1 The City and the Contractor each bind themselves and their partners, successors,
executors, administrators, and assigns to the other party of the Agreement and to the partners,
successors, executors, administrators, and assigns of such other party in respect to all covenants of
this Agreement. Neither the City nor the Contractor shall assign, sublet, or transferits interest in this
Agreement without the written consent of the other. Nothing herein shall be construed as creating
any personal liability on the part of any officer or agent of any public body, which may be a party
hereto, nor shall it be construed as giving any right or benefits hereunder to anyone other than the
City and the Contractor.

14 Force Majeure

14.1 Wheneveraperiod of time is provided for in this Agreement for the Contractor or the
City todo or perform any actor obligation, neither party shall be liable for any delays or inability to
perform if such delay is due to a cause beyond its control and without its fault or negligence
including, without limitation:
a) Acts of nature;
b) Actsor failure to acton the partof any governmental authority other than the City or
Contractor, including, butnot limited to, enactment oflaws, rules, regulations, codes
or ordinances subsequent to the date of this Agreement;

c) Acts or war;

d) Acts of civil or military authority;

e) Embargoes;

f) Work stoppages, strikes, lockouts, or labor disputes;
g) Public disorders, civil violence, or disobedience;

h) Riots, blockades, sabotage, insurrection, or rebellion;
1) Epidemics or pandemics;

J) Terrorist acts;

k) Fires or explosions;

1) Nuclear accidents;

m) Earthquakes, floods, hurricanes, tornadoes, or other similar calamities;
n) Major environmental disturbances; or

0) Vandalism.

If a delay is caused by any of the force majeure circumstances set forth above, the time
period shall be extended for only the actual amount of time said party is so delayed. Further, either
party claiming a delay due to an event of force majeure shall give the other party written notice of
such event within three (3) business days of its occurrence or it shall be deemed to be waived.

15 Amendments and Modifications

15.1 Exceptas otherwise provided herein, the nature and scope of Work specified in this
Agreement may only be modified by a written Change Order, or a written amendment to this
Agreement, approved by both parties. This Agreement may be modified or amended from time to
time provided, however, thatno suchamendment or modifications shall be effective unless reduced
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to writing and duly authorized and signed by the authorized representatives of the parties.

16 Standard of Care & Warranty

16.1 The Contractor shall perform all of the provisions of this Agreement to the
satisfaction of the City. The City shall base its determination of the Contractor’s fulfillment of the
scope of the work in accordance with generally accepted professional standards applicable to the
Work forthis Project. The Contractor shall performall of the provisions of this Agreement with that
degree of care and skill ordinarily exercised by members of the sameprofession currently practicing
under similar conditions.

16.2 The Contractor shall be responsible for the accuracy ofits professional services under
this Agreementand shall promptly make revisions or corrections resulting from its errors, omissions,
ornegligent acts withoutadditional compensation. The City’s acceptance of any ofthe Contractor’s
professional servicesshallnotrelieve the Contractor of its responsibility to subsequently correct any
such errors or omissions. If a Contractor has provided the City with specifications for this Project
which are determined to be incorrect or which require revision during the solicitation process
(including but not limited to Requests for Proposals, Requests for Qualifications, or bids), the
Contractor shall make such corrections or revisions to the specifications at no cost to the City.
Further, uponreceiptofaninvoice fromthe City, the Contractor shall promptly reimburse the City
for the reasonable costs associated with the preparation and dissemination of said corrections or
revisions to appropriate parties, including but not limited to preparation of the corrected or revised
documents, and printing and distribution costs.

16.3 During the pendency of its Work on this Project, the Contractor shall respond to the
City’s notice of any errors or omissions within twenty-four (24) hours. The Contractor shall be
required to promptly visit the Project site(s) if directed to by the City.

16.4 The Contractor shall comply with all federal, state, and local statutes, regulations,
rules, ordinances, judicial decisions, and administrativerulings applicable to its performance under
this Agreement.

16.5 Contractor guarantees and warrants to the City that:

a) All materials and equipment furnished under this Agreementshall be of good quality
and new, unless otherwise required or permitted by the Contract Documents;

b) The Work of this Agreementshall be free from defects which are notinherentin the
quality required; and

c) The Work shall comply with the requirements set forth in the Contract Documents.

This warranty and guarantee shall be foraperiodof one (1) year from the date of completion
and Final Acceptance ofthe Work by the City, or as otherwise provided in the Contract Documents.

If, within the one year warranty period, after the Contractor has received a final payment

underthis Agreement, any of the Work is foundto be notbe in accordancewith the requirements of
this Agreement, or where defects in materials or workmanship may appear, or be in need of repatir,
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the Contractor shall correct non-conforming and/or defective work or materials promptly after
receipt of written notice from the City. Contractor shall immediately at its own expense repair,
replace, restore, orrebuild any such Work. This remedy is in addition to any other legal or equitable
remedies the City may have under this Agreement or the law.

This guarantee and warranty shall not relieve Contractor of liability for latent defects, and
shall be in addition to the City’s rights under the law or other guarantees or warranties, express or
implied.

16.6 The provisions of this Section 16 shall survive the completion, expiration or
termination of this Agreement.

17 Savings Clause

17.1 If any provision of this Agreement, or the application of such provision, shall be
rendered or declared invalid by a court of competent jurisdiction, or by reason of its requiring any
steps, actions, or results, the remaining parts or portions of this Agreement shall remain in full force
and effect.

18 Non-Waiver of Rights

18.1 No failure ordelay by the City to exercise any power given to it hereunder or to insist
upon strict compliance by Contractor with its obligations hereunder, nor any payment made by the
City under this Agreement, shall constitute a waiver of the City’s right to demand strict compliance
with the terms hereof, unless such waiver is in writing and signed by the City.

19 Entire Agreement

19.1 This Agreement sets forth all the covenants, conditions and promises between the
parties with regard to the subject matter set forth herein. There are no covenants, promises,
agreements, conditionsorunderstandings betweenthe parties, either oral or written, other than those
contained in this Agreement. This Agreement has been negotiated and entered into by each party
with the opportunity to consult with its counsel regarding the terms therein. No portion of the
Agreement shall be construed against a party due to the fact that one party drafted that particular
portion as the rule of contra proferentem shall not apply.

20 Governing Law

20.1 This Agreement shall be construed in accordance with and subject to the laws and
rules of the City of Evanston and the State of Illinois both as to interpretation and performance.
Venue forany action arisingoutof or due to this Agreementshallbe in Cook County, Illinois. The
City shall not enter into binding arbitration to resolve any dispute related to this Agreement. The
City does not waive tort immunity by entering into this Agreement.
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21 Ownership of Contract Documents

21.1 Contractoris specifically prohibited from usingin any form or medium, the name or
logo of the City for public advertisement, unless expressly granted written permission by the City.
Submission or distribution of documents to meet official regulatory requirements or for similar
purposes in connection with this Project is not to be construed as publication in derogation of the
City’s reserved rights.

22 Notice

22.1 Anynoticerequiredto be given by this Agreementshall be deemed sufficient if made
in writing and sentby certified mail, return receiptrequested, or by personal service, to the persons
and addresses indicated belowor to such other addresses as either party heretoshall notify the other
party of in writing pursuant to the provisions of this Subsection:

City of Evanston Project Manager, Bid 26-08
909 Davis Street
Evanston, Illinois 60201

if to the Contractor:

22.2 Mailing of such notice as and when provided above shall be equivalent to personal
notice and shall be deemed to have been given at the time of mailing.

23 Severability
23.1 Except as otherwise provided herein, the invalidity or unenforceability of any
particular provision, or partthereof, ofthis Agreementshallnotaffectthe other provisions, and this

Agreement shall continue in all respects as if such invalid or unenforceable provision had not been
contained herein.

24 Execution of Agreement

24.1 This Agreement shall be signed last by the City Manager.

25 Counterparts

25.1 For convenience, this Agreement may be executed in any number of counterparts,
each of which shall be deemed to be an original.

26 Authorizations

26.1 The Contractor’s authorized representatives who have executed this Agreement
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warrantthatthey have been lawfully authorized by the Contractor’s board of directors or its bylaws
to execute this Agreement on its behalf. The City Manager affirms that he/she has been lawfully
authorized to executethis Agreement. The Contractor and the City shall deliver upon request to each
other copies of all articles of incorporation, bylaws, resolutions, ordinances, or other documents
which evidence their legal authority to execute this Agreementon behalfoftheirrespectiveparties.

27 Time of Essence

27.1 Timeis of the essence with respectto each provision hereofin which time is a factor.
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IN WITNESS WHEREQF, the parties hereto have caused this Agreement to be signed by
their duly authorized representatives. The effective date of this Agreement will be the date this

Agreement is signed by the City Manager.

CONTRACTOR

By:

Name:

Its:

Date:
CITY OF EVANSTON

By:

Luke Stowe
Its:  City Manager

Approved as to form:

By:

Date:

Alexandra B. Ruggie
Its:  Corporation Counsel

Revision: April 2021
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EXHIBIT P

BID BOND SUBMITTAL LABEL

CUT AND ATTACH LABEL ON OUTSIDE OF SEALED BID BOND SUBMITTAL

<

Qp

BID SUBMITTAL NUMBER:

BID SUBMITTAL NAME:

BID SUBMITTAL DUE DATE/TIME:

COMPANY NAME:

COMPANY ADDRESS:

COMPANY TELEPHONE #:

If required by the bid documents, a scanned copy of the bid bond must be included with the
bid electronic submission. The city is currently not able to accept a certified check, bank
cashier’s check or electronic bid bond at this time.

The original bid bond (in the amount of 5% of the original bid amount) must be mailed
within ten (10) days after the bid due date, to the City of Evanston Purchasing Department,
909 Davis Street, Evanston, lllinois 60201 Attention Purchasing Manager using the USPS
(certified or priority), UPS or FedEx mail options in order to have a tracking number; which
sum shall be forfeited in case the successful bidder fails to enter into a binding contract and
provide a properly executed contract and surety bond within 15 days after the date the
contract is awarded by the City.
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STATE OF ILLINOIS

City of Evanston

CONTRACT SPECIFICATIONS

For
2026 Downtown Sidewalk Improvements and Gap Infills

Bid Number: 26-08



CITY OF EVANSTON
SPECIAL PROVISIONS

2026 Downtown Sidewalk Improvements and Gap Infills
Bid Number: 26-08

TABLE OF CONTENTS

PROJECT DESCRIPTION ...ttt e e 4
COMPLETION DATES ...ttt ettt e e e e e e e e e e 4
MATERIAL TESTING/INSPECTION ......ooiiiiii e 4
DEFINITION OF TERMS ...ttt e e e e e es 5
ADVERTISEMENT, BIDDING, AWARD AND CONTRACT EXECUTION ........cccccoiiiiiiiiiinnn. 6
SCOPE OF WORK ...ttt ettt et e e et e e e e e e e e n e e e e e ennneeeaaa 7
CONTROL OF WORK ...t e e e e e e e e enne e e e 7
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC .......oooiiiiiiiieeieeee e 10
PROSECUTION AND PROGRESS ... 18
MEASUREMENT AND PAYMENT ...ttt 20
SUBMITTALS ..ottt e e et e e e e e e e e s e e e e e e e e e e e aanr e e e e naanneeeeaaa 23
SAW CUT S e e e e s e e e e e e e s e e e e e e e e e e e e ennneeeeaans 27
FIBER OPTIC UTILITIES ...ttt e e 27
CLEARING, TREE REMOVAL AND PROTECTION, CARE AND REPAIR OF EXISTING

PLANT MATERIALS ...ttt e e e e e e e e e 28
EARTH EXCAVATION ... 32
DISPOSAL OF EXCAVATED MATERIAL .....oooiiiee ettt 32
TOPSOIL FURNISH AND PLACE. ... e 33
SODDING, SALT TOLERANT ...ttt e e e e e e e e e 33
AGGREGATE BASE COURSE....... e 34
INCIDENTAL HOT-MIX ASPHALT SURFACING......ccoiiiiiiiiiiiit e 34
PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT ..o 35
PORTLAND CEMENT CONCRETE SIDEWALK ... 35
HOT-MIX ASPHALT SURFACE REMOVAL ....ccoiiiiiiiiiiiee ettt 36
REMOVAL OF EXISTING DRIVEWAY PAVEMENT AND SIDEWALK .........cccoooiiiiiiiee 37
PAVEMENT PATCHING ...ttt e e 37
ADJUSTING FRAMES AND GRATES OF DRAINAGE AND UTILITY STRUCTURES.............. 38
CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH ......ccoiiiiiiiiiiiiee e 38



CONSTRUCTION LAYOUT AND STAKING ......cooiiii e 40

STREET SWEEPING ...ttt e e e e e e e e 40
REMOVING AND RESETTING PAVERS ... e 41
ENVIRONMENTAL CONTROL ....ceiiiiitiiie ettt e e s 41
FENCE REMOVAL ...t e e e 42
BRICK PAVER BANDING ... 42
BRICK SIDEWALK REMOVAL .....ooiiiitiiie ettt 45
REMOVE EXISTING PLANTER ... e 45
MAINTENANCE OF ACCESS TO ABUTTING PROPERTY ....ooiiiiiiiiiie e 45



CITY OF EVANSTON
SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction”, Adopted January 1, 2022, (herein after called “the Standard Specifications”), the
latest edition of the “Watershed Management Ordinance” of the Metropolitan Water Reclamation
District of Greater Chicago, the latest edition of the “Standard Specifications for Water and Sewer
Construction in lllinois”, the latest edition of the “Manual of Uniform Traffic Control Devices for
Streets and Highways”, the “Manual of Test Procedures of Materials” in effect on the date of
invitation of bids, and the IDOT Supplemental Specifications and Recurring Special Provisions
which apply to the govern the construction of:

2026 Downtown Sidewalk Improvements and Gap Infills
Bid Number: 26-08

and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions shall
take precedence and shall govern.

PROJECT DESCRIPTION
This project includes providing all necessary materials, equipment, and services for the following
improvements throughout the City:

Downtown Sidewalk Improvements
» Chicago Avenue from Davis Street to Church Street

Sidewalk Gap Infills
» Kirk Street from Florence Avenue to Ashland Avenue
» Kirk Street from Wesley Avenue to Asbury Avenue

Installation of Transit Stops
*  Church Street from Florence Avenue to Oak Avenue (8 stops)
» Oak Avenue from Dempster Street to Davis Street (3 stops)
» Davis Street from Asbury Avenue to Ridge Avenue (3 stops)
* Dodge Avenue from Greenleaf Street to Crain Street (4 stops)

COMPLETION DATES
A contract is anticipated to be awarded by the City of Evanston on April 13, 2026. This contract
has a final completion date of June 26, 2026.

The Downtown Sidewalk Improvements shall have an interim substantial completion date of May
22, 2026.

MATERIAL TESTING/INSPECTION

Add the following paragraphs to Article 106.01:

All materials incorporated in this Contract are to be inspected according to IDOT’s non-QC/QA
programs per the Project Procedures Guidelines (PPG). The latest version is available on the
IDOT website at: hitp://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-
Guides-&-Handbooks/Highways/Materials/PPG.pdf.

* Q/C for PCC and Q/A for HMA incorporated into the project will be provided by the City.
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The contractor will be providing HMA Q/C.

All material incorporated into the work shall originate from IDOT approved sources (as required
by PPG) and/or be accompanied by sufficient IDOT approved evidence of material inspection. All
mix designs for PCC and HMA shall be submitted to the Engineer for review and approval.

DEFINITION OF TERMS

Add the following sentences to Article 101.16:

“The Engineer will have the rights and authority assigned in the Contract Documents in connection
with completion of the Work in accordance with the Contract Documents.”

Add the following sentence to Article 101.28:
“The terms ‘Plans’ and ‘Drawings’ have like meaning and are used interchangeably in the Contract
Documents.”

Add the following sentence to Article 101.29:
“The terms ‘Proposal’ and ‘Bid’ have like meaning and are used interchangeably in the Contract
Documents.”

Add the following sentence to Article 101.30:
“The terms ‘Proposal Guaranty’ and ‘Bid Bond’ have like meaning and are used interchangeably in
the Contract Documents.”

Add Article 101.56, which shall read as follows:

“101.56 Addenda. Written or graphic instruments issued prior to the execution of the Agreement
which modify or interpret the Contract Documents, Drawings, and Specifications, by additions,
deletions, clarifications or corrections.”

Add Article 101.57, which shall read as follows:

“101.57 Award Authority. The terms 'State, Department, Council, City, Village, Owner, Municipality'
or other words used to describe the Awarding Authority in these documents and the Specifications
shall be interpreted to mean the City of Evanston.”

Add Article 101.58, which shall read as follows:
“101.58 Bonds. Bid, Performance, and Payment Bonds and other instruments of security, furnished
by the Contractor and his surety in accordance with the Contract Documents.”

Add Article 101.59, which shall read as follows:

“101.59 Change Order. A written order to the CONTRACTOR authorizing an addition, deletion or
revision in the WORK within the general scope of the CONTRACT DOCUMENTS, or authorizing an
adjustment in the CONTRACT PRICE OR CONTRACT TIME.”

Add Article 101.60, which shall read as follows:
“101.60 Contract Price. The total monies payable to the CONTRACTOR under the terms and
conditions of the CONTRACT DOCUMENTS.”

Add Article 101.61, which shall read as follows:
“101.61 Drawings. The part of the CONTRACT DOCUMENTS which show the characteristics and

scope of the WORK to be performed and which have been prepared by or approved by the
ENGINEER.”



Add Article 101.63, which shall read as follows:

“101.63 Purchase Order. Written communication issued by the OWNER to the CONTRACTOR
authorizing him to proceed with the WORK and establishing the date of commencement of the
WORK.”

Add Article 101.64, which shall read as follows:
“101.64 Project. The undertaking to be performed as provided in the CONTRACT DOCUMENTS.”

Add Article 101.65, which shall read as follows:

“101.65 Shop Drawings. All drawings, diagrams, illustrations, brochures, schedules and other data
which are prepared by the CONTRACTOR, a SUBCONTRACTOR, manufacturer, SUPPLIER or
distributor, which illustrate how specific portions of the WORK shall be fabricated or installed.”

Add Article 101.66, which shall read as follows:

“101.66 Substantial Completion. That date as certified by the Engineer when the construction of
the Project is sufficiently completed, in accordance with the Contract Documents, so that the Project
can be utilized for the purposes for which it is intended. For this project, substantial completion shall
be accomplished when all work is completed except placement of sod and punch list items.

Add Article 101.67, which shall read as follows:
“101.67 Supplemental Standard Specifications. Modifications to the Standard Specifications.”

Add Article 101.68, which shall read as follows:
“101.68 Supplier. Any person or organization who supplies materials or equipment for the Work,
including that fabricated to a special design, but who does not perform labor at the site.”

Add Article 101.69, which shall read as follows:

“101.69 Written Notice. Any notice to any party of the Agreement relative to any part of the
Agreement in writing and considered delivered and the service thereof completed, when posted by
certified or registered mail to the said party at his last given address, or delivered in person to said
party or his authorized representative on the Work.”

ADVERTISEMENT, BIDDING, AWARD AND CONTRACT EXECUTION

Delete Article 102.01 and replace it with the following:

“102.01 Procedures to be in Accordance with Rules. The procedures for the advertisement,
bidding, award and contract execution shall be in accordance with these Specifications.”

Add Article 102.02, which shall read as follows:

“102.02 Examination of Site. There is no warranty or guaranty, either expressed or implied, that
the provided subsurface information will disclose the actual conditions which will be encountered
during the progress of the Work. Bidders shall examine the site, interpret or disregard subsurface
information as they see fit, and arrive at their own conclusions regarding the nature, character,
quality, and quantity of subsurface conditions likely to be encountered. By submitting their Bids,
Bidders attest that they have fully complied with these requirements and made their own conclusions
regarding subsurface conditions, which are reflected in their Bids. Bidders further attest that, should
they be awarded construction Contract(s) for the Project, they shall neither have nor assert against
the Owner or Engineer any claims for damages, for extra work, or for relief from any obligation of this
Contract based upon deficiencies in the subsurface information provided or failure by the Owner to
furnish other subsurface information or knowledge in Owner's or Engineer's possession, if any.

Bidders will be permitted to make test borings, test pits, soundings, or other investigations on the site
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of the Work which they so desire subject to approval by the Owner. Bidders wishing to make such
investigations shall coordinate the intended site investigations with the City’s project manager forty-
eight (48) hours’ notice prior to the intended investigation will be required. Bidders shall be
responsible for coordination with JULIE and other utility companies, and shall be required to have an
insurance coverage as indicated in the specifications with the Owner and Engineer as additional
insured on a non-contributory basis. It shall be understood that the party or parties receiving such
approval shall assume all risks and liability contingent thereto, and shall be responsible for restoring
the site to its original condition before the investigation, including site clean-up.”

SCOPE OF WORK

Delete Article 104.04 and replace it with the following:

“104.04 Maintenance of Detours. Maintenance of Detours that may be required in the Work shall
be performed by the Contractor. Work shall be performed in accordance with Section 107 of the
Standard Specifications and as modified by the Special Provisions. The Owner must approve all
detours and road closures. Such approval will not be unreasonably withheld, but all requests must
be submitted with supporting data such as the projected duration of the closure and detour routes.
The Owner may require the use of signage with specific street names identifying the detour route.”

Delete Article 104.05 in its entirety.

Add Article 104.08, which shall read as follows:

“104.08 Intent of Plans and Specifications. Any minor work not specifically mentioned in the
Specifications or not shown on the Plans, but necessary for the proper completion of the Work shall
be considered as being a part of and included in the Contract and shall be executed in the proper
manner, and the Contractor shall not be entitled to extra or additional compensation for the same.
The Work quantities listed on the Bid Schedule, Drawings, Attachment A Schedule and elsewhere
in the Contract Documents are approximate and are intended for comparison of Bids only and do
not constitute a "guaranty" of the amount of Work to be performed. Actual Work quantities may
vary significantly. Payment shall be made only for the amount of each Payment Item quantity
actually installed. Measurement and payment for Work shall be in accordance with the Standard
Specifications as modified herein by Special Provision. The price Bid for each Payment Item shall
include all work required to complete the Item including a proportionate allocation of Contractor
overhead and profit, and shall not include costs more properly allocated to other Payment Iltems.”

Add Article 104.09, which shall read as follows:
“104.09 Record Plans (Record Drawings). The Contractor shall keep a complete up-to-date record
of the actual construction of the Work in accordance with the special provision for Submittals.”

CONTROL OF WORK

Add the following paragraph to Article 105.01

“The Engineer shall have no authority to suspend the Work, wholly or in part, for any reason. All
rights conferred onto the Engineer for suspending the Work by Standard Specification Articles 105.01
and 108.07 shall be the sole right of the Owner.”

Delete Article 105.05 and replace with the following:

“The documents forming the Contract Documents, as listed in the Agreement, are complementary,
and the work called for by one is as binding upon the parties as if it was called for by all. In the event
of conflict between the Contract Documents, the interpretation of the Engineer shall govern.
Generally, the Engineer will resolve conflicts in a manner which will yield the greater quality in the
Work. In the interpretation of any conflict between the Contract Documents, the following order of
precedence shall govern:



* Evanston General Conditions

* Bid Form

* Addenda

* Instruction to Bidders

® Special Provisions

* Drawings/Plans

* Standard Specifications — lllinois Department of Transportation
* Other Referenced Specifications

® Other documents included in the Contract Documents by specific reference in the
Agreement.”

Delete the first paragraph of Article 105.06 and replace it with the following:

“The Contractor will be furnished, free of charge, 2 full-size sets of Drawings, and 2 sets of the
Contract Documents. Any additional full size sets or random sheets will be furnished at a cost of
$3.00 per drawing sheet and $0.50 per Contract Document sheet. The IDOT Standard
Specifications will not be furnished and the Contractor shall obtain those specifications on his own
directly from IDOT.”

Add the following paragraphs to Article 105.06:

“On or within fifteen (15) calendar days from the date on the Purchase Order, the Contractor shall
identify the person who will act as Project Superintendent in writing to the OWNER. The Project
Superintendent is required to attend monthly meetings to discuss the Project status.”

Add the following sentences to the first paragraph of Article 105.07:

“The Drawings depict the locations of various existing underground utilities, including gas mains,
electric duct lines, telephone lines, cable TV lines, sewers, and water mains. The information shown
on the Drawings has been determined from the best available information, including field surveys
and/or the records of the parent utility companies. Such information may or may not be accurate.
Other underground utilities may also be present. As such, the Owner and Engineer assume no
responsibility in the event that, during construction, utilities other than those shown are encountered
or that actual locations of those utilities shown are different from the locations designated on the
Drawings.

Delete Article 105.09 of the Standard Specifications and replace it with the following:

“105.09 Survey Control Points. The primary vertical and horizontal control points for the Work are
shown on the Drawings. Using this reference control, the Contractor shall take the necessary
topography, locate all earthwork and structures, and establish all grades necessary for the
accomplishment of the Work. The Contractor shall carefully preserve all marks, reference points
and stakes established, and, in the case of their destruction, such points, marks or stakes shall be
replaced by the Contractor at his expense. The Contractor shall also be responsible for any mistakes
caused by their loss or disturbance.

Any monuments that are disturbed by construction operations shall be reset by the Contractor in
accordance with generally accepted engineering and surveying practice. Property corners, fences,
or any other indications of property lines shall be referenced by the Contractor prior to construction
and reset by the Contractor after completion of construction in accordance with generally accepted
engineering and surveying practice.



Prior to establishing the working control, the Contractor shall provide, at the Engineer's request,
sufficient copies of an illustration of the working control relative to pertinent construction. The
Engineer will check all forms prior to placing concrete. All checking by the Engineer will be
independent. The sole intent of the Engineer's checking of working controls, forms and other
references shall be to provide greater assurance to the Owner that the Work, when completed, will
be in General conformance with the Contract Documents. The Contractor shall be solely responsible
for the correctness and adequacy of Work controls.”

Delete Article 105.10 and replace it with the following:

“105.10 Authority of Engineer. The Engineer, as the Owner's representative, will administer the
Contract and observe, survey, monitor, and judge the performance of the Contractor. The Engineer
will perform technical inspections of work performed by the Contractor and shall have authority to
reject, in writing, all work and materials which do not comply with the Contract Documents.

The Engineer, as the Owner's representative, will interpret the Contract Documents. The Engineer
will decide questions which arise in the execution of the Work or in the interpretation of the Contract
Documents. The Engineer's decision or interpretations shall be final, unless the Contractor appeals
to the Owner in writing within fifteen (15) calendar days after the decision or interpretation.

Neither the Engineer's authority to act under this Section, or elsewhere in the Contract Documents,
nor any decision made by the Engineer in good faith either to exercise or not exercise such authority
shall give rise to any duty or responsibility of the Engineer to the Contractor; any Subcontractor; any
supplier, manufacturer, fabricator, distributor, vendor, or any other person or organization performing
any of the Work, or to any surety for any of them.

The use of terms, such as, but not limited to: “approval’, “judgment”, “requirement”, or “direction”
shall not be effective to assign to the Engineer any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or authority to undertake responsibility contrary to
the provisions herein; shall not be construed in any manner to relieve the Contractor of any of its
responsibilities under the Contract Documents; nor, shall be construed to create duties on the part
of the Engineer or the Owner toward the Contractor.

The Engineer will not be responsible for the Contractor's means, methods, techniques, sequences,
or procedures of construction, or the safety precautions and programs incident thereto, and the
Engineer will not be responsible for the Contractor's failure to perform or furnish the Work in
accordance with the Contract Documents.

The Engineer will not be responsible for the acts or omissions of the Contractor or of any
Subcontractor; any supplier, manufacturer, fabricator, distributor, vendor, or of any other person or
organization performing or furnishing any of the Work. It is agreed and understood that the
Contractor is solely responsible for supervising the Work and for safety at the site of the Work as
provided for in Article 105.14.”

Delete Article 105.11 in its entirety.

Add the following paragraph to Article 105.12:

“The Contractor agrees that representatives of the Owner, Engineer, lllinois Environmental
Protection Agency, and the Metropolitan Water Reclamation District of Greater Chicago shall have
access to the Work whenever it is in preparation or progress and that the Contractor shall provide
facilities for access and inspection.”



Add Article 105.14, which shall read as follows:

“105.14 Job-Site Safety. The Contractor is solely responsible at all times for safety at the job site.
The Contractor shall implement whatever protection measures are necessary to fully protect his work
forces, the work forces of his suppliers and subcontractors, and the general public from construction
activities. Any and all safety regulations and other provisions of applicable Federal, State and local
laws and building and construction codes shall be observed.

The Drawings do not include standards or guidelines for construction safety. The Contractor shall
be responsible for the adequacy and safety of all construction methods and the safe prosecution of
the Work, including, but not limited to: forms, falsework, scaffolding, trench protection, protective
barricades, protective rails, and warning lights. It is expressly stipulated that any examination and/or
approval by the Engineer of the Contractor's plans for such items as well as for any other items
needed for the prosecution of the Work will cover only general conformance with the design concept
of the project and general compliance with the information given in the Contract Documents. Such
examination and/or approval by the Engineer shall not relieve the Contractor from full and complete
responsibility for safe prosecution of the Work at all times and for obtaining satisfactory results.
Requirements for safety-related work tasks presented in Project Drawings and Specifications, such
as traffic control, represent the minimum level of protection which must be implemented. Depending
on the Contractor's means and methods, these protection measures may or may not be fully
adequate to protect Project work forces or the general public. As such, the Contractor is solely
responsible for and is required to implement whatever additional protection measures may be
necessary to fully protect the Project work force and the general public.

Nothing in the foregoing paragraphs shall be construed as relieving the Contractor from full
responsibility for safe prosecution of the Work at all times. In the event the Owner, Engineer or their
representatives are held by a court or administrative body to be liable for personal injuries or
damages to property arising from deficiencies in job-site safety, the Contractor shall promptly
indemnify and hold them harmless there from.”

Add the following Article 105.15, which shall read as follows:
“105.15 Official Contact. All official notices required to be delivered to the City of Evanston under
the terms of this Contract shall be sent to the following representative of the City:

City of Evanston

ATTN: Bridget Nash, Public Works Agency
909 Davis Street

Evanston, IL 60201

(847) 448-8102

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Delete the first paragraph of Article 107.04 and replace it with the following:

“Owner will obtain approvals of the construction plans from the Metropolitan Water Reclamation
District of Greater Chicago (MWRD or MWRDGC) and the lllinois Environmental Protection Agency
(IEPA). The Contractor shall at his own expense obtain all required construction permits, licenses,
insurance, and other appurtenant approvals or permissions for the execution of this Work; give all
necessary notices; pay all fees required; fulfill all permit requirements, including construction
standards, bond requirements, and insurance requirements; and, comply with all rules, regulations,
ordinances, and laws relating to the Work and to the preservation of public health and safety.”

Add the following sentences to Article 107.08:
“Suitable toilet facilities shall be provided at the job site. The facilities and the location of same shall
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be approved by the Owner and shall be kept in a clean and sanitary condition. Sanitary sewer
manholes or construction trenches may not be used for toilet facilities.”

Delete the first sentence of Article 107.09 and replace it with the following:

“The Contractor shall notify the Engineer at least thirty (30) days in advance of the starting of any
construction work which might in any way inconvenience or endanger traffic, so arrangements can
be made, if necessary, for closing the road and providing suitable detours.”

Add the following paragraphs to Article 107.09:

“The Contractor shall identify and obtain, at their own expense, other sites for storage of materials
and equipment. Sites shall be approved by the Owner and shall conform to City zoning and land
use regulations.

Contractors shall confine all work activities to the public right-of-ways, except areas designated as
tree protection zones. If, for their convenience, Contractors wish to conduct work activities outside
public right-of-ways, including storage of equipment and materials, Contractors shall obtain written
permission from affected property owners prior to proceeding with these work activities. Costs of
obtaining permission, permits, easements, site preparation, site maintenance, site restoration, and
all other expenses associated with work outside right-of-ways and easements shall be borne by the
Contractors at no additional expense to the Owner.

Construction materials may not be placed or stored along City streets and other public areas more
than five (5) calendar days prior to their planned incorporation into the Project. Excess materials to
be incorporated into the Project, including pipe, backfill materials, and other construction materials,
not incorporated into the Project shall be removed from the construction site by the end of each day
and shall be disposed of in accordance with these Specifications. Temporary storage of materials
shall not interfere with curb line storm drainage. Reclaimed construction materials shall be moved
to the Contractor's storage areas. Excess spoils shall be removed at the end of each day.

Excess construction equipment not actively engaged in daily work operations shall be stored only in
the Contractor's storage areas and not along City streets. Tracked construction equipment shall be
moved from place to place in the City only on rubber-tired trailers. “Walking” of tracked equipment
between construction areas is expressly prohibited. Refueling trucks shall not be parked on City
streets and shall be returned to the Contractor's storage area when not in use. The Contractor shall
provide off-street parking for personal vehicles belonging to his employees, supplier's employees,
and subcontractor's employees. These vehicles may not be parked along City streets or in Work
areas. No trailers and/or connex containers will be allowed to be stored on/in the City of Evanston
R.O.W.

Electrical power for construction operations outside normal project hours shall be obtained through
temporary power drops from Commonwealth Edison facilities. The Contractor shall not use engine-
driven generators for power at work sites or use other engine-driven equipment outside normal
project work hours, including, but not limited to: pumps and compressors, except in emergency
situations.

The Contractor shall provide receptacles as necessary at construction areas for depositing waste
paper and garbage; and, shall empty these receptacles regularly. The Contractor shall keep the
construction site and his storage sites neat and shall promptly clean up any debris that accumulates.
All waste materials shall be hauled to a legal waste disposal site of the Contractor's choice.

The Contractor shall conduct his operations so that access to homes and other buildings is
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maintained at all times when Contractor is not working at that specific location. The Contractor shall
cooperate in efforts to notify home and other building owners as to when direct vehicular access to
their property will be curtailed and the approximate length of time of such curtailment. Written and/or
vocal notification shall be given to affected residents or tenants of the properties not less than 24
hours prior to access curtailment. The Contractor shall maintain access for emergency vehicles to
all parts of the construction area at all times.

Where water service connections are made, the Contractor shall not place spoil on the parkway.

The Contractor shall provide for and maintain the flow in all sewers, drains, building or inlet
connections and all water-courses which may be met with during the progress of the Work. He shall
not allow the contents of any sewer, drain, or inlet connection to flow into trenches, sewers, or other
structures to be constructed under the Contract and shall immediately remove and cart away from
the vicinity of the Work all offensive matter. The Contractor shall not disrupt the function of individual
sanitary services for more than four continuous hours. If construction operations are anticipated to
disrupt individual services for more than four hours, the Contractor shall provide for temporary
sanitary service for the duration of the disruption.

The Contractor shall provide for and maintain the flow in all water mains or services which may be
met with during the progress of the Work. When water mains or services are to be disturbed to the
extent that the water will be shut-off, the City of Evanston Utilities Department and all parties being
served by the lines involved shall be notified in accordance with Article 561.03, giving them the time
and duration of the shut-off period. In cases involving disruption of fire hydrants, the City of Evanston
Fire Department shall also be notified in accordance with Article 561.03. The Contractor shall not
disrupt the function of individual water services for more than four continuous hours. If construction
operations are anticipated to disrupt individual services for more than four hours, the Contractor shall
provide for temporary water service for the duration of the disruption.

The Contractor shall promptly notify the proper utility company and all other effected parties of any
damage to water, gas, electric, telephone, sewer, and other utility lines and connections caused by
the Contractor’s operations. The damage shall be immediately repaired at the Contractor's expense.
In the case of an accidental breaking of a water main or service line, the repairs of such a break shall
have priority over all other operations. The parties whose services are affected by the break shall
be notified at once and all assistance given to supply emergency water where necessary by
temporary lines, tank truck, or other means. The Contractor shall maintain an appropriate inventory
of the materials for emergency repairs. In the case of an accidental breakage of a street light cable,
the Contractor shall submit for approval a licensed electrical contractor to repair any and all damage
to the existing street light cables.

The Contractor shall not allow travel upon any street, park, roadway, or alley to be hindered or
inconvenienced needlessly, nor shall the same be wholly obstructed without the written permission
of the Owner thereof. No construction vehicles shall be driven through or shall be parked in alleys
unless so approved by the Engineer. Construction traffic shall be routed on major City through-
streets. Construction traffic on minor streets shall be limited as much as is practical. All street
closures must be approved by Engineer.

When traffic must be obstructed, the Contractor shall provide proper traffic control as accepted by
the Engineer and Owner by placing clearly worded signs announcing such fact with proper
barricades, at the nearest cross-streets on each side of such obstructed portion, where travel can
pass around the obstruction in the shortest and easiest way. “No parking” signs must be approved
by the Engineer and must be POSTED AND DATED at least 48 hours before the intended date of
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use. “No Parking” signs are to be purchased from the Owner. If vehicles are still parked in “No
Parking” areas identified by the Contractor, the Contractor shall notify the Engineer who will contact
the Evanston Police to have the vehicles towed away. No towing of vehicles shall be done by the
Contractor.

Driveways to fire department buildings, driveways to medical buildings, and driveways to businesses
required for continuance of their commerce shall be kept open and maintained in passable conditions
at all times unless modified by agreement between the Contractor and the property owner. All
agreements between the Contractor and private property owners must be in writing to be considered
binding. The Contractor shall give reasonable notice to the owners of all private driveways before
interfering with them. Daily construction operations shall be terminated at such locations that the
operations of driveways are not obstructed. Driveways shall be passable between the hours of 6:00
p.m. and 9:00 am.

Delete Article 107.17 and replace it with the following:
“107.17 Use of Explosives

(a) General
Blasting and other uses of explosives will not be permitted under this Contract.”

Delete Article 107.18 and replace it with the following:

“107.18 Use of Fire Hydrants. If the Contractor desires to use water from hydrants, he shall fill out
an application to the City of Evanston Utilities Department and shall conform to the municipal
ordinances, rules, or regulations concerning their use. The Contractor shall obtain a use permit for
each hydrant, and shall operate the hydrant properly. The Contractor is required to use an RPZ or
appropriate back flow prevention device subject to approval of the City. There is a $300 deposit on
the fire hydrant and all borrowed equipment. Water shall be furnished from hydrants at no cost to
the Contractor. However, the Contractor shall restore any damage to the hydrant caused by his use,
including settlement.

Fire hydrants shall be accessible at all times to the Fire Department. No material or other
obstructions shall be placed closer to a fire hydrant than permitted by municipal ordinances, rules or
regulations, or within five (5) feet of a fire hydrant, in the absence of such ordinances, rules or
regulations.”

Add the following paragraphs to Article 107.20:

“All existing roadway ditches or swales disturbed during construction operations shall be restored to
their original cross-section and longitudinal grade, as approved by the Engineer. Any settlement
caused by sewer or water main trenches shall be refilled and the original grades maintained by the
Contractor for a period of one year from the date of final completion of the Project. Any property
damage caused by trench excavation or augering operations, including settlement, shall be restored
at Contractor's expense.”

Existing roadways, driveways, sidewalks, curbs, utilities, structures, landscaping, site objects,
and other site improvements not indicated to be removed and/or replaced as part of the Project
which are damaged by Contractor's operations shall be repaired to a condition equal or better
than that prior to the start of construction; or, if deemed un-repairable by the Owner, removed
and replaced by the Contractor at no cost to the Owner in accordance with the terms of the
Project specifications, Drawings, applicable codes, ordinances, and technical standards.
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The correction of defects in the Work performed by the Contractor shall be done at no additional
cost to the Owner and in accordance with the terms of the Project specifications, Drawings,
applicable codes, ordinances, and technical standards.

Add the following paragraph to Article 107.25:

“Prior to commencement of construction operations, the Contractor shall prepare a written inventory
of existing traffic control and other signage along the routes of construction. This inventory shall list
the location, wording, and general condition of signage. This inventory shall be submitted to the
Engineer upon completion and before any signage is removed for construction activities. The
Contractor shall remove all existing traffic control signs, store these signs in a manner, which
prevents damage, and reinstall them as soon as possible following installation of new sewers as
coordinated by the Engineer.”

Delete Article 107.27 and replace it with the following:

Extension of Indemnification to Third Parties. In the event that some of the Work is to be completed
on property that is not owned by the Owner, the Contractor shall provide the indemnification and
save harmless protection to the owner of such property. The Contractor shall also provide the
indemnification and save harmless protection to owners of adjacent properties that may be affected
by his operations.

Claims and disputes by third parties arising from work on this Contract, including augering and
directional drilling or excavation work shall be resolved in accordance with the procedures hereinafter
specified. This provision does not change, modify or alter the Contractor's responsibility to follow the
insurance requirements of the Contract. Neither does this provision change, modify or alter the
Contractor's responsibility to defend, indemnify and hold harmless the Owner and the Engineer from
all types of claims that may arise out of or in consequence of the performance of this work by the
Contractor or which may result in any way there from as that duty is stated in Section 107.
Furthermore, this provision does not change, modify or alter the Contractor's responsibility to follow
the provisions requiring a Contractor's Performance Bond.

The Contractor agrees to follow the procedure described following in resolving all property damage
disputes that arise during the performance of the Work under the Contract. The Contractor agrees
that the following procedure is the way the Contractor will hold the City of Evanston, MWRD and
Engineer harmless for property damage claims:

1. Procedure for Resolving Property Damage Disputes

If the Contractor receives a claim for property damage allegedly caused by his performance of the
Work under this Contract, the Contractor shall, within five (5) calendar days of receipt of such claims:

Acknowledge the claim to the property owner.
Send a copy of the said claim and acknowledgment to Engineer.

If the claim is not settled (or the Contractor does not agree to settle the claim) within five (5) calendar
days, the Contractor shall:

Forward the claim to the Contractor's insurance carrier.

Require his insurance company to forward to Engineer an acknowledgment of receipt of the claim.
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The Contractor and insurance carrier shall either settle or deny claims within sixty (60) calendar days
of initial receipt of the claims. The insurance carrier and Contractor shall notify the Engineer of claims
settled and denied, including the terms of the settlement or reasons for denial. The Contractor shall
advise property owners of the decision to deny their claims and shall include in the Notice of Denial
the name and address of the person authorized to accept service of process on behalf of the
Contractor.

When a claim is allowed in any amount, Contractor shall, within thirty (30) calendar days of the award,
pay to the property owner the amount of the award. If the Contractor does not make these payments
to the property owner within the thirty (30) calendar day period, the Owner shall be authorized to
make these payments for the Contractor and then deduct the amounts paid from the next payment
due the Contractor under this Contract.”

Add the following paragraphs to Article 107.30:

“The Contractor assumes full responsibility for the safekeeping of all materials and equipment and
for all unfinished work until final acceptance by the Owner, and if any of it is damaged or destroyed
from any cause, the Contractor shall replace it at his own expense.

The Contractor shall indemnify and save harmless the Owner against any liens filed for nonpayment
of his bills in connection with the Contract work. The Contractor shall furnish the Owner satisfactory
evidence that all persons who have done work or furnished materials, equipment or service of any
type under this Contract have been fully paid prior to the acceptance of the Work by the Owner.

The Contractor shall erect and maintain such barriers and lights and/or watchmen as will protect and
warn pedestrians and vehicles, and prevent access of unauthorized persons to the site so as to
prevent accidents as a consequence of his work.

The Contractor shall indemnify and hold harmless the Owner, the Owner's employees, the Engineer,
and the Engineer's employees from any and all liability, loss, cost, damages and claims, and expense
(including reasonable attorney's fees and court costs) resulting from, arising out of, or incurred by
reason of any claims, actions, or suits based upon or alleging bodily injury, including death, or
property damage arising out of, or resulting from the Contractor's operations under this Contract,
whether such operations be by himself or by any subcontractor or by anyone directly or indirectly
employed by either of them. The Contractor shall obtain insurance for this purpose, which shall
insure the interests of the Owner and Engineer as the same may appear, and shall file with the
Owner and Engineer certificates of such insurance.

The Contractor shall protect the Owner's property and adjacent property from injury or loss resulting
from his operations. Objects sustaining such damage shall be replaced to the satisfaction of the
Owner and Engineer; the cost of such repairs shall be borne by the Contractor.

The Contractor shall be completely responsible for protecting his work from vandalism. Any
vandalized concrete shall be repaired and/or replaced as directed by the Engineer and at the
Contractor's expense.”

Delete the second and fourth paragraphs of Article 107.35.

Delete Article 107.40 in its entirety and replace with the following:

Unknown Utilities. The requirements stated in Article 107.37 for known utilities shall apply to
unknown utilities. No additional compensation will be allowed for any delays, inconveniences, or
damages sustained by the Contractor due to the presence of any claimed interference from unknown
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utility facilities or any adjustment of them, except as specifically provided in the contract.

Definition. An unknown utility is defined as an active or inactive underground transmission facility
(excluding service connections) which is either:

(1) Located underground and (a) not shown in any way in any location on the plans; (b) not identified
in writing by the City to the Contractor prior to the letting; or (c) not located relative to the location
shown in the contract within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title
92 Part 530.40(c).

(2) Located above ground or underground and not relocated as provided in the contract

Add Article 107.42, which shall read as follows:
“107.42 Traffic Control and Protection. Special attention is called to the following Highway
Standard Details and Section 701 relating to Traffic control:

STANDARDS
701301, 701501, 701602, 701606, 701611, 701701, 701801, 701901, 780001

Traffic control shall be in accordance with the applicable sections of the Standard Specifications, the
applicable guidelines contained in the lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways, any Special Provisions, any Supplemental Standard Specifications and any special
details and Highway Standards contained herein.

At the Pre-Construction Meeting, the Contractor shall furnish the name, and a 24-hour telephone
number of the individual in his direct employ, who is responsible for the installation and maintenance
of the traffic control for the Project. In accordance with Article 108.01, if a subcontractor is to provide
this aspect of the work, consent of the Engineer is required. This shall not relieve the Contractor of
the foregoing requirement for an individual in his direct employ to superintend the implementation
and maintenance of the traffic control.

The Contractor shall furnish, install, maintain, relocate, and remove all traffic cones, signs,
barricades, warning lights and other devices which are to be used for the purpose of controlling
pedestrian and vehicular traffic. The traffic control requirements presented in the Contract
documents represent the minimum level of control which shall be provided. The Contractor is solely
responsible for implementing all other traffic control measures required to fully protect pedestrians,
vehicles, and his work forces.

The Contractor is responsible to ensure that all barricades, warning signs, lights and other devices
installed for traffic control are in place and operational twenty-four hours each calendar day this
Contract is in effect. In particular, the Contractor shall make sure that warning lights are functioning
during night-time hours. Warning lights shall be checked each calendar day to verify functioning,
replace batteries/bulbs, and/or replace light assemblies as necessary.

All areas of work shall be protected each night by Type Il drum-type or sawhorse-type barricades at
not greater than fifty (50) foot centers.

Drum-type and sawhorse barricades shall be equipped with working flashing lights and highly visible
reflectors, reflective tape or reflective paint. At least six reflectors shall be visible from any viewing
angle. Tape or paint shall cover at least 30 percent of the barricade from any viewing angle and
shall conform to Section 700 of the Standard Specifications. Arrow boards shall be silent type
powered by electricity or battery packs. No engine/generator-powered arrow boards are permitted.
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The Contractor shall place “No Parking” signs a minimum of two (2) calendar days prior to curb
replacement, patching or resurfacing operations. All “No Parking” signs must have the approval of,
affixed, and displayed to the satisfaction of the Engineer. “No Parking” shall have the start date
printed on the signs. “No Parking” signs shall be removed when no substantial work is done. Posting
of signs on trees shall be done in such a manner to facilitate removal; stapling or nailing of signs to
trees is prohibited. Contractor shall keep a log of all posted “No Parking” signs and shall submit the
log to the Engineer promptly upon request.

School busses and emergency vehicles shall have access to all premises at all times.”

Add Article 107.43, which shall read as follows:

“107.43 Maintenance of Roads. Contractor shall maintain roads for all weather conditions and at
all times in compliance with state and local regulations. Upon completion of construction, Contractor
shall return all roads to their original condition as described in Section 442. With the Owner’s
approval, roadways and drives may be closed temporarily in the immediate area of the work.
However, roadways and driveways shall be reopened as soon as is practical following the completion
of installation and/or restoration. All roadways shall be maintained open to local traffic between the
hours of 6:00 p.m. and 9:00 am or at other times when Contractor is not actively engaged in sewer
and/or water main installation. Roadways shall be open to through traffic whenever practical.
Roadways shall be open to emergency vehicles at all times. Temporary pavements specified by
Engineer or Owner shall be placed on the same day as sewer and/or water main installation and
shall be maintained as necessary until final roadway restoration. Contractor shall promptly remove
all loose material spilled on roadways during the execution of the Work.

Temporary pavements shall consist of aggregate, cold mix, hot mix, or steel plates as specified or
as directed by the Engineer. Hot mix shall be used for all IDOT and arterial streets and all
intersections, and shall be compacted to the satisfaction of the Engineer by a steel drum roller.
Aggregate surface course shall be used for other streets, alleys and driveways, unless otherwise
directed by the Engineer. Steel plates shall be used to close construction work shafts and shall be
set with their surfaces flush with existing roadways.

Temporary pavements for trenches crossing roadways and sewer and/or water main structures in
through traffic lanes shall be hot mix when specified or as directed by Engineer. Temporary
pavements around structures not located in through traffic lanes shall be aggregate surface course
as specified or as directed by the Engineer.”

Add Article 107.44, which shall read as follows:

“107.44 Water Control. The Contractor shall perform grading and other operations to maintain site
drainage. Surface water shall not be allowed to accumulate in excavations. The Contractor shall
dispose of surface and subsurface water in a legal manner. He shall not allow mud, silt, or debris to
flow into any surface water area or body other than in compliance with the State Water Quality
Standards. Where the Contractor's operations disturb existing combined sewers, the Contractor
shall provide temporary bulkheads and pumping facilities as necessary to maintain the combined
sewers, connected building services and storm water inlet leads in full operation, including transport
of the maximum dry-weather and wet-weather flow of which the existing sewer is capable. Combined
wastewater shall not be permitted to flow along streets, public right-of-ways, private property, trench
areas or inactive relief sewers. All earthworks, moving of equipment, water control of excavations,
and other operations likely to create silting, shall be conducted so as to minimize pollution to
watercourses or water storage areas. Under no circumstances shall the Contractor discharge
pollutants into any watercourse or water storage area.”
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Add Article 107.45, which shall read as follows:

“107.45 Overnight Protection of Work. The Contractor shall adequately backfill, cover with
appropriate plates, or suitably fence and barricade all open excavations at the completion of each
day's work. Open-cut excavations shall be reduced to a maximum length of thirty feet overnight.
Excavations shall not block roadways or driveways. Open ends of sewers being installed shall be
bulk-headed overnight with watertight plugs to prevent entrance of soils, entrance of groundwater,
and/or entrance by the public. The Contractor shall protect all excavations from public access. All
shafts for open-cut work shall be fully covered during non-working hours and during working hours
when not being actively used for that day's construction.”

Add Article 107.46, which shall read as follows:
“107.46 Guarantees and Warranties. All guarantees and warranties required shall be furnished by
the Contractor and shall be delivered to the Owner before the final voucher on the Contract is issued.”

PROSECUTION AND PROGRESS

Add the following to Article 108.01:

“The Owner may approve the use of second tier subcontractors on a case by case basis after the
Prime Contractor initiates a request for approval of same. The Prime Contractor is responsible for
compliance with all the provision of the contract and is also responsible for providing that all of the
pertinent provisions and requirements of the prime contract are incorporated into the second tier
subcontracts. The Prime Contractor shall provide a copy of the second tier subcontract, second tier
subcontractor insurance certificates, and shall provide waivers from the second tier subcontractors
as required for the processing of pay estimates. The second tier subcontractor shall not commence
work until approval is granted by the Owner”

Add the following to Article 108.02:
“Prior to commencing construction operations, the Project Superintendent shall meet with the Owner
and Engineer and submit his Progress Schedule.

The construction schedule shall reflect that no work will be performed on Saturdays, Sundays,
Holidays, and the days listed below as modified in Art. 108.03 Section 108. Calendar day is defined
as: “Any calendar day between April 1 and November 30 inclusive, except Saturdays, Sundays or
legal holidays. If the City approves work on Saturday, the Contractor will not be charged a calendar
day for work done on that Saturday.”

The Contractor shall submit to the Engineer monthly updates of the schedules required per these
specifications. Schedule updates shall reflect the progress to date by providing actual start dates for
activities started, actual finish dates for completed activities, and identifying out of sequence work,
schedule logic changes, and any circumstances or events impacting the current schedule. The
updates shall also contain the Contractor’s best estimate of the remaining duration for activities not
complete as of the date of the update. All graphic presentations and reports shall be submitted with
the monthly partial payment requests.

The Contractor shall prepare and submit daily reports containing, among other items, the following
information:

1. A description of work activities performed.
2. A description of obstructions encountered.
3. Temperature and weather conditions.

The reports shall be submitted on a daily basis, by the end of the next business day.
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Information provided on the daily report shall not constitute notice of delay or any other notice
required by the Contract Documents.

Failure to provide the updated schedule every month may be cause to withhold any partial payment
due to the Contractor during the course of the Contract until the deficiency has been remedied.”

Delete the second paragraph of Article 108.03 and replace it with the following:

“The Contractor shall notify the Owner and Engineer at least 72 hours before beginning work. The
Contractor shall give a minimum of 24 hour notice, not including Saturdays, Sundays or legal
holidays, prior to suspension of construction activities for any non-weather related reason.
Suspension of work for non-weather related reasons must be pre-approved by the Engineer. The
Contractor must be in advance of the Controlling Item as indicated by his submitted Construction
Schedule as a condition of the Engineer's granting of authorization to suspend work. In addition, the
suspension shall not affect the completion date of the Project. The Contractor shall notify the
Engineer at least 24 hours, not including Saturdays, Sundays or legal holidays, prior to the
resumption of work. The site must be left in a clean and neat manner, acceptable to the Engineer,
prior to the authorization of the suspension.

The Contractor shall perform the Work in accordance with the following scheduling requirements:
a. The Contractor will be required to discuss their operations and get verbal and / or

written permission at least twenty-four (24) hours in advance in order to work on the
following dates:

Monday, May 25, 2026 Memorial Day
Friday, June 19, 2026 Juneteenth

Friday, July 3, 2026 Independence Day
Monday, September 7, 2026 Labor Day

Delete Article 108.04 and replace it with the following:

“108.04 Normal Work Hours. Normal work hours shall be Monday through Friday (excluding legal
holidays) between 7:00 am and 5:00 p.m. local time during the calendar dates specified in Article
108.03. Except for work required to maintain warning lights, barricades and other safety/health-
related systems no work shall be performed on Saturdays, Sundays, legal holidays, or between 5:00
pm and 7:00 am on other days without specific permission of the Owner.

No work, except maintenance of warning lights, barricades and other safety/health-related systems,
may be performed unless the Engineer is available to observe/inspect construction activities. Owner
will provide the services of the Engineer as needed for construction observation/inspection between
the hours of 7:00 am and 5:00 p.m., Monday through Friday, except legal holidays, in accordance
with the calendar dates specified in Article 108.03. Prohibited work activities outside of normal work
hours include but are not limited to the warming up of any piece of equipment or turning on engines.
Any violation for working hours will incur a $500.00 fine for each occurrence.

If at any time during the project the Contractor elects to work on a Saturday, they must obtain written
permission from the Capital Planning and Engineering Bureau, Senior Project Manager and/or City
Engineer/Bureau Chief, Public Works Agency. Contractor shall request this at least twenty-four hours
in advance of Saturday work. The contractor is required to estimate any Saturday work and include
that in the bid amount.
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If at any time during the project the Contractor elects to work past the normal working hours, the
Engineer shall invoice the Contractor for Engineering Services at a rate of $75.00 per hour for
Engineering Services provided beyond the normal working hours at the conclusion of each month.
Engineering Services will be paid for at the contract unit price of $75.00 per hour. Administrative
accounts payable, overhead, and profits costs shall be included in the various contract items and no
additional compensation will be allowed.

Delete Article 108.05 and replace it with the following:

“108.05 Project Completion Times:

The Project Completion Time and Substantial Completion Times shall be as specified in the Contract
Documents. Liquidated damages, as indicated in Article 108.09 shall apply for failure to achieve any
of the listed Partial Completion Dates, Substantial Completion Dates, Project Completion Dates, and
other specific Work task completion requirements. Calendar day is defined as: “Any calendar day
between April 1 and November 30 inclusive, except Saturdays, Sundays or legal holidays. If the City
approves work on Saturday, the Contractor will not be charged a calendar day for work done on that
Saturday.” Claims for extension or shortening of the Substantial Completion Times and Project
Completion Time shall be based on written notice delivered by the party making the claim to the
other party and to the Engineer promptly, but, in no event, later than thirty (30) calendar days after
the occurrence of the event giving rise to the claim and stating the nature of the claim.”

Add the following paragraph to Article 108.07

“The Engineer shall have no authority to suspend the Work, wholly or in part, for any reason. All
rights conferred onto the Engineer for suspending the Work by Standard Specification Articles 105.01
and 108.07 shall be the sole right of the Owner.”

MEASUREMENT AND PAYMENT

Add the following paragraphs to Article 109.02:

“All the requirements of the Supplemental Standard Specifications pertaining to Sections 100 to 109
of the Standard Specifications are considered incidental to the Work, and no separate or additional
payment will be made, except as otherwise indicated, for complying with said requirements. The
Owner has the authority to withhold any payment if satisfactory progress is not made by Contractor
to complete any work on the Contract.

The cost of removal of any temporary surfaces, trench backfill or other temporary materials above
the subgrade level in areas where final surface restoration is to be performed shall be incidental to
the Contract and no additional separate payment will be made except as indicated on the Plans.

Existing facilities or property damaged by construction activities, including settlement, whether
through result of Contractor's negligence or as a normal result of the means and methods employed
by the Contractor, shall be restored to original condition. Restoration of damaged areas will be
considered incidental to the Work and the cost shall be included as part of the unit or lump sum price
item to which the restoration pertains.

Payment for each item will be made at the unit or lump sum price bid for that item. The cost of all
other related or incidental work required by the plans and specifications shall not be measured or
paid for as a separate item, but shall be included as part of the unit or lump sum price item to which
the work pertains. Failure to list all such related or incidental work for the bid items shall not invalidate
this stipulation.”

Delete Article 109.07 and replace it with the following:
“109.07 Partial Payments and Retainage. The Owner will pay the Contractor monthly for Work
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completed in accordance with the Contract Documents. Applications for Payment from the
Contractor (and subcontractors) shall be prepared and submitted by the Contractor with all
supporting documents to the Engineer. Supporting documents to be submitted with Applications for
Payment shall include, but are not limited to:

Documents to be Submitted With
Applications for Partial Payment

(@) MBE/WBE/EBE Monthly Utilization Report
(b)  All delivery tickets for concrete and asphalt.
(c) Lien Waivers
(d)  Construction Schedule Update
(e) Certified payrolls for general contractor and sub-contractors
Failure to submit any of the above documents may cause the payment application to be rejected.

Lien waivers shall accompany each Application for Payment and shall reflect the amount paid to
each subcontractor, and supplier, and their respective supporting lien waivers. Contractor's lien
waivers submitted with interim Applications for Payment shall reflect all costs up to the date of the
Application. Lien waivers from subcontractors, suppliers and others accompanying interim
Applications for Payment may be submitted one month in arrears. Lien waivers submitted with the
final Application for Payment shall reflect the full values of Contractor's efforts; and, all subcontracts,
materials purchases, and other Project costs.

Applications for Payment shall be reviewed by the Engineer within ten (10) calendar days of the
submittal and returned to the Contractor for correction or forwarded to the Owner for approval, as
appropriate. Engineer and Contractor must agree to quantities forwarded to the Owner. Any
disputed quantities not included in the Application for Payment must be resolved within thirty (30)
calendar days with any adjustments from disputed quantities to be included on the following
Application for Payment. Applications for Payment certified by the Engineer must be in the City
offices by the close of business on the last working day of each month. The Owner will pay the
Contractor within thirty (30) calendar days of receipt of Applications for Payment certified by the
Engineer.

Retainage shall be withheld as follows:

"There shall be deducted from the amount so determined for the first 50 percent of the completed
work a sum of ten percent to be retained until after the completion of the entire work to the satisfaction
of the Engineer. After 50 percent or more of the work is completed, the City may, at its discretion,
certify the remaining partial payments without any further retention, provided that satisfactory
progress is being made, and provided that the amount retained is not less than five percent of the
total adjusted contract price.”

Delete the first, third, and fourth paragraphs of Article 109.08 and add the following:

“Final payment will be made within sixty (60) calendar days after the Work is fully completed and
accepted by the Owner and the Contract fully performed. Request for final payment shall be
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prepared by the Contractor and accompanied by the documentation hereinafter listed. Quantities
for this Contract shall be subject to the contract unit price applied to final measured quantities.

Neither the final payment nor any part of the retained percentage shall become due until the
Contractor delivers to the Owner a complete release of all liens arising out of this Contract, or receipts
in full in lieu thereof, and in either case, an affidavit that so far as he has the knowledge or information,
the releases and receipts include all the labor and material for which a lien could be filed, but the
Contractor may, if any subcontractor refuses to furnish a release or receipt in full, furnish a bond
satisfactory to the Owner, to indemnify the Owner against any lien. If any liens remain unsatisfied
after all payments are made, the Contractor shall refund to the Owner all moneys that the Owner
may be compelled to pay in discharging such liens, including all costs and Attorney's fees.

With his final payment request, the Contractor shall submit the following data:

Documents to be Submitted With
Application for Final Payment

(a) MBE/WBE/EBE
Utilization Final Report

(b) Contractor prepared Record - Drawings

Add the following as the first two paragraphs of Article 109.09:

“The Contractor shall notify the Engineer immediately when the Contractor becomes aware of any
circumstances which the Contractor believes may lead to a claim for extra cost. Where possible, the
Contractor shall delay proceeding with work which may result in the claim for extra cost until the
Engineer has had a reasonable opportunity to review the situation, unless such delay will materially
disrupt the prosecution of the Work or unless immediate Contractor action is required to resolve an
emergency which endangers life or property. The purposes of the Engineer's review are: to verify
that a claim for extra cost may be warranted, to make modifications to the Work to avoid or minimize
the extra cost, and/or to monitor the Contractor's performance of the work generating the extra cost.
For those situations where the Engineer is not notified prior to the Contractor performing work which
causes the claim, the amount of extra cost to which the Contractor is entitled shall not include costs
which, in the Engineer's sole opinion, could reasonably have been avoided if the Contractor had
notified the Engineer prior to proceeding with the Work.

The Contractor shall submit, in writing, claims for extra cost to the Engineer as soon as possible after
the occurrence of the event(s) giving rise to the claim, but not more than thirty (30) calendar days
thereafter. Claims shall include appropriate supporting documentation as specified in following
paragraphs to justify the extra cost claimed. This documentation shall include, as a minimum: a
description of the circumstances which generated the claim, prior notifications provided to the
Engineer, and a detailed breakdown of costs incurred by the Contractor. In the event that this
documentation cannot be assembled within thirty (30) calendar days or if the extra cost is ongoing,
the Contractor shall submit, in writing, whatever partial information is available to keep the Engineer
informed of the Contractor's progress. Extra costs incurred by the Contractor solely because of the
particular means and methods which the Contractor chooses to perform the Work will not be
considered. Claims submitted more than thirty (30) calendar days after the occurrence of the
event(s) giving rise to the claim will not be considered.”

Delete the first, second and third paragraphs of Article 109.09 sub-paragraph (e) and replace them
with the following:
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“(e) Procedure. All claims and supporting documentation shall be submitted to the Engineer. The
Engineer shall review each claim and advise the Owner of the Engineer's opinion of the relative merit
of each claim and the dollar and/or time adjustment which the Engineer believes is warranted, if any.
The Owner shall make a determination of the merit of each claim and the dollar and/or time
adjustment, if any, which is appropriate for resolution of the claim. If Contractor is dissatisfied with
the Owner's decision regarding merit, dollar adjustment, and/or time adjustment associated with a
claim, the Contractor may request arbitration in accordance with the following:

» All claims, counter-claims, disputes and other matters in question between the Owner and
the Contractor arising out of, or relating to this Agreement or the breach of it, will be decided
by arbitration if the parties mutually agree, or in a court of competent jurisdiction within the
State.

* Notice of the demand for arbitration shall be filed in writing with the other party to the Contract
Documents and with the American Arbitration Association, and a copy shall be filed with the
Engineer. Demand for arbitration shall in no event be made on any claim, dispute or other
matter in question which would be barred by the applicable statute of limitations.

» The Contractor will carry on the Work and maintain the progress schedule during any
arbitration proceedings, unless otherwise mutually agreed in writing.”

SUBMITTALS

This section includes general requirements and procedures related to the Contractor's
responsibilities for preparing and transmitting submittals to the Engineer to demonstrate that the
performance of the Work will be in accordance with the Contract requirements. Submittals include
schedules, Contractor's Drawings, calculations, samples, manuals, methods of construction, and
record drawings. Other requirements for submittals are specified under applicable sections of the
Standard Specifications.

SUBMITTAL REQUIREMENTS

Not later than three days after the pre-construction conference, submit in writing a list of submittals
and a list of materials and equipment that will be purchased giving name, address and telephone
number of supplier, manufacturer or processor. No material shall be incorporated into the Work
until approval of the source has been given by Engineer. Delivery of materials to the Contract
site prior to approval is made at the Contractor's risk and subject to immediate removal at no cost
to the Owner, when it is determined that the source is not acceptable.

CONTRACTOR'S DRAWINGS AND OTHER SUBMITTALS

Contractor's drawings shall be neat in appearance, legible and explicit to enable proper review
relative to Contract compliance. They shall be complete and detailed to show fabrication, assembly
and installation details, catalog data, pamphlets, descriptive literature, and performance and test
data. They shall be accompanied by calculations or other sufficient information to provide a
comprehensive description of the structure, machine or system provided and its intended manner of
use.

Contractor's Responsibility
Each Contractor's drawing submitted by the Contractor shall have affixed to it the following
Certification Statement, signed by the Contractor:
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"Certification Statement: By this submittal, | hereby represent that | have determined and verified
all field measurements, field construction criteria, materials, dimensions, catalog numbers and similar
data and | have checked and coordinated each item with other applicable approved drawings and
all Contract requirements."

The review and approval of Contractor's drawings by the Engineer shall not relieve the Contractor
from his responsibility with regard to the fulfillment of the terms of the Contract. All risks of error and
omission are assumed by the Contractor, and the Engineer will have no responsibility therefore.

No portion of the Work requiring a Contractor's drawing shall be started nor shall any materials be
fabricated, delivered to the site, or installed prior to the approval or qualified approval of such item.
Fabrication performed, materials purchased or on-site construction accomplished which does not
conform to approved Contractor's drawings and data shall be at the Contractor's risk. The Owner
will not be liable for any expense or delay due to corrections or remedies required to accomplish
conformity.

Contract Work, materials, fabrication, and installation shall conform with approved Contractor's
drawings.

Identification
Data - All submittals for approval shall have the following identification data, as applicable, contained
thereon or permanently adhered thereto.

1. Owner Contract Number.

2. Project name and location.

3. Submittal Numbers. Re-submittals shall bear original submittal number
and be lettered.

4. Product identification.

5. Drawing title, drawing number, revision number, and date of drawing and
revision.

6. Applicable Contract drawing numbers and specification section and
paragraph numbers.

7. Subcontractor's, vendor's, and/or manufacturer's name, address and
phone number.

8. Contractor's certification statement.

Catalog Data - Each submittal of catalog data shall have the identification required as
hereinbefore stated.

1. Catalogs or brochures submitted in packages of multiple items for approval
need the identification only on the exterior. In such instances the
identification shall include page and catalog item numbers for items
submitted for approval. If one or more of the items in such a submittal are
not approved, re-submittal of only the unapproved items is required.

2. Catalog cuts containing various products, sizes and materials shall be
highlighted to show particular items being submitted.

Space - Vacant space of approximately 3-1/2-inches high by 4-inches wide shall be provided
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adjacent to the identification data to receive the Engineer's status stamp.

Shop Drawings

Shop drawings shall show types, sizes, accessories, weights, layouts including plans, elevations
and sectional views, component, assembly and installation details, and all other information
required to illustrate how applicable portions of the Contract requirements will be fabricated and/or
installed. Include manufacturer's certified performance curves, catalog cuts, pamphlets and
descriptive literature, as required.

Working Drawings

Submit working drawings as required for changes, substitutions, contractor design items, and
designed methods of construction. Requirements for working drawings will be listed in
appropriate Specification Sections and/or in Special Provisions. Drawings shall be accompanied
by calculations or other information to completely explain the structure, and describe its intended
use. Working drawings and calculations as submitted shall be sealed, dated and signed by a
Professional Engineer, and/or Structural Engineer as appropriate, registered in the State of
lllinois.

Review and approval of such drawings by the Engineer shall not relieve the Contractor from his
responsibility with regard to the fulfilment of the terms of the Contract. All risks of error are
assumed by the Contractor and the Engineer shall have no responsibility therefore.

Catalog Data
Submittals - 6 copies of catalog data are required for the original submittal and each subsequent

re-submittal that may become necessary.

Manufacturer's equipment data shall be certified and shall include materials type, performance
characteristics, voltage, phase, capacity, and similar data. Provide wiring diagrams when
applicable. Indicate catalog, model and serial numbers representing specified equipment.
Provide complete component information to verify all specified required items.

Data ldentification - Each submittal shall have all pertinent data contained therein that are
applicable to the item submitted for approval, adequately and prominently designated.

Approval Process

Original Submittal - Copies of catalog data specified in Item F and one reproducible sepia and six
legible prints of all shop and working drawings shall be submitted to the Engineer for approval in
accordance with the Contractor's drawings submission schedule, with all fabrication and
installation requirements, allowing at least 30 calendar days for checking and appropriate action
by the Engineer. Three copies of all Contractor's drawings will be returned.

Contractor's drawings will be returned, stamped with one of the following classifications:
APPROVED

No corrections, no marks.

APPROVED AS CORRECTED

Minor corrections are required as noted on the submittal. All items may be fabricated as marked
without further resubmission. Resubmit corrected copy to the Engineer.
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REVISE AND RESUBMIT

Make the necessary corrections and resubmit drawings as per original submission. Thirty (30)
calendar days will be allowed for checking and appropriate action by the Engineer. Only one
stamped drawing will be returned.

NOT APPROVED

Requires corrections or is otherwise not in accordance with the Contract Documents. Correct
and resubmit drawings as per original submission. Thirty (30) calendar days will be allowed for
checking and appropriate action by the Engineer. Only one stamped drawing will be returned.
Incomplete submittals or submittals not in conformance with this Specification will not be
reviewed, but will be returned to the Contractor as "not approved".

INFORMATION ONLY
Items not reviewed or items for which submittals are not required.

Review and approval of Contractor's drawings by the Engineer shall not relieve the Contractor in
any way from his responsibility with regard to the fulfillment of the terms of the Contract. All risks
of error are assumed by the Contractor and the Engineer shall have no responsibility therefore.

Excessive Reviews of Contractor Drawings and Other Submittals

The Owner's cost for Engineer's effort to review Contractor drawings or other submittals which
have been returned two or more times stamped "REVISE AND RESUBMIT" or "NOT
APPROVED" shall be borne by the Contractor at a rate of $120.00 per labor hour for services
provided in 2010. Upon completion of each subsequent review, the Engineer will provide the
Contractor a summary total of hours expended in performing the review. Moneys due the Owner
for Engineer's cost for third and additional reviews of Contractor drawings and other submittals
will be deducted from the next regular payment due the Contractor. The cost for these services
shall be deducted from the “Amount Earned to Date” from the next regular payment due the
Contractor.

RECORD DRAWINGS

The Contractor shall keep one record copy of all Contract Documents, reference documents, and
all submittals at the site in good order and annotated to show all revisions made during the
construction process. Such annotations shall be kept updated on a single set of Contract
Drawings and will be inspected monthly. Failure to maintain current record drawings will be cause
to delay progress payments. Record drawings shall be available to the Engineer at all times
during the life of the Contract.

All drawings and Contractor's submittals shall be made a part of the record drawings and shall
include the following:

Contract Drawings - Contractor shall annotate or redraft, as required, to show all revisions,
substitutions, variations, omissions and discrepancies made or discovered during construction
concerning location and depth of utilities, piping, duct banks, conduits, manholes, pumps, valves,
vaults and other equipment. Revisions shall be made and shown on all drawing views with actual
dimensions established to permanent points.
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Contractor's Drawings - Same as above. Include, for example, piping layouts; and duct layouts.
Sections and details shall be added as required, for clarity. Prior to preliminary inspection, furnish
a reproducible of the record drawings. At the completion of the Contract and before final payment
is made, furnish the Engineer one set of reproducible of the finally approved record drawings
reflecting all revisions herein described.

The Contractor shall keep a complete to-date record of the actual construction of all work called
for under the Plans and Specifications of this contract and as ordered by the Engineer.

Upon completion of this contract, the Contractor shall furnish to the Engineer record contract plan
drawings where changes from the original plans have occurred.

The Engineer will make available to the Contractor one set of full size prints of the original contract
drawings on which the Contractor shall make the necessary changes to indicate the major
changes. The changes shall be made with opaque Higgins carmine red ink, or approved equal,
using standard drafting procedures.

Record drawings on Mylar will be prepared by the Engineer based on the changes indicated by
the Contractor. All record drawings on Mylar for this contract shall be signed by the Contractor
certifying to its major corrections.

PAYMENT
No separate payment will be made for the work in this section; all the costs of such work shall be
considered incidental to the items of work to which they pertain.

SAW CUTS

The Contractor shall full-depth saw cut for the removal of existing curb, sidewalk, all structure
work, and for all pavement patches. The concrete saw shall be equipped with a diamond blade of
sufficient size to saw pavements full-depth and be capable of accurately maintaining cutting
depth. All saw cuts shall be parallel or perpendicular to the curb & gutter, edge of sidewalk, or the
edge of pavement, with straight, clean, edges, to the satisfaction of the ENGINEER. This item
shall be included with curb & gutter, sidewalk, structure work, and pavement removal. The slurry
resulting from the saw cutting work shall be immediately washed away using water to prevent
tracking by vehicles or pedestrians to the satisfaction of the ENGINEER.

When removing pavement, curb and gutter, shoulder, and/or any other structures, the use of any
type of concrete breakers which might damage the underground public or private utilities or
property will not be permitted. Pavement openings must be initiated with hydraulic impact/air
hammers and the use of excavator buckets to strike and break pavement is strictly prohibited and
will result in an immediate deficiency deduction.

Saw cuts for all work will not be measured for payment and shall be considered as included in the
related contract pay item. No separate payment will be made for saw cuts.

If additional surface is damaged or removed due to negligence on the part of the Contractor, the
additional work will not be measured for payment but shall be done at the Contractor’s expense.
It is Contractor’s responsibility to determine the thickness of the existing pavement and whether
or not it contains reinforcement.

FIBER OPTIC UTILITIES
If the JULIE system locates a City of Evanston fiber optic communication utility, the Contractor/permit
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holder shall be required to visually expose fiber optic lines by hand digging within three (3) feet of
either side of JULIE locate on all construction projects and permit work. This work will not be paid for
separately. The cost of this work shall be included in the unit prices bid for various pay items.

CLEARING, TREE REMOVAL AND PROTECTION, CARE AND REPAIR OF EXISTING PLANT
MATERIALS

Add the following paragraphs to Article 201.01:

“Trees and shrubs recommended for removal for performance of the Work are so designated on the
Drawings or agreed to with the Property Owner only for those locations requiring full replacement of
their lead water service. It is not anticipated that any other trees or shrubs will need to be removed
for performance of the Work. Should the Contractor recommend removing additional trees or shrubs,
the Contractor shall notify the Owner for approval prior to removing any trees or shrubs and seek a
tree removal permit per City code. To receive permission for removal of trees or shrubs, the
Contractor must demonstrate that there is no other practicable way to complete the Work, including
augering or hand-excavation. Contractor shall work with the Engineer to seek a tree preservation
permit or review for any excavation that will occur within 25 feet of any public or private tree. Permit
fees are waived. Trees removed on either public or private property shall be replaced with one tree
2 inches in diameter, with a species approved by the City arborist, and shall be paid for using the
LANDSCAPING ALLOWANCE.

Owner recognizes that some tree branches will need to be pruned to provide clearance for
construction equipment. However, the Contractor shall secure the express permission of the City
Arborist to prune specific overhanging branches of trees. All tree trimming, pruning, and repair of
wound surfaces shall be performed by a certified and qualified arborist approved by the Owner and
will be within standards generally recognized as best practice by industry professionals. The Owner
will provide appropriate staff to observe tree pruning operations. The Contractor shall provide at
least 72-hour notice to the Owner of pruning operations. No pruning shall be done unless Owner's
staff is available to observe pruning. Pruning shall be performed to the satisfaction of Owner's staff.
The Contractor shall provide proper tree protection to prevent damage to trees by construction
equipment and/or operations.

Trees and shrubs damaged due to construction operations or removed without approval shall be
replaced, at Contractor's expense, with trees or shrubs as approved by the City Arborist, to a
maximum trunk size of 2-inches caliper at the time of planting, as directed by the City Arborist.
Contractor may be subject to additional mitigation and/or fees and penalties, per City code. Tree
trimming, pruning, remediative plant health care, repair of wound surfaces, removal of trees and
shrubs requested by Contractor, replacement of trees and shrubs irreparably damaged, and
mitigation costs and/or penalties for damage, shall be incidental to the items of work to which they
pertain.” The City Arborist will maintain final decision-making authority regarding remediative
measures, up to and including tree removal and replacement. Contractor may be assessed
additional fees, fines, and/or penalties per City code Title 7 Chapter 8 and the City's code Tree
Canopy Preservation Policy. Fees may range from $100-$1,500 per occurrence of damage to any
part of a tree, including but not limited to the branches, the trunk, and the roots. Additional damage
will be evaluated by the City arborist according to City code and the Tree Canopy Preservation Policy.

Parkway and Private Tree Protection

Prospective contractors are advised that it is the express intent of the City of Evanston to minimize
pruning of and other impacts to trees in the work corridors and to vigorously protect the health and
quality of the urban forest on both public and private property. The equipment and methods used to
perform any and all portions of the work must be the size and nature that results in the least disruption
to the existing environment. The City of Evanston reserves the right to limit the size of the equipment
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used on the project.

The Contractor shall at all times demonstrate to the satisfaction of the City of Evanston that suitable
precautions and due diligence are being observed to protect the natural and improved features of
the area. Special and continuing attention will be paid to the maintenance of tree protection fencing
and the appropriate observance of tree protection areas as delineated by the fencing.

To ensure compliance with the City of Evanston’s intent to minimize area disturbances, the following
procedures and actions will be followed: When the City arborist determines that a tree is improperly
protected, the Contractor shall be notified. If the contractor fails to rectify the deficiency immediately,
the Engineer will impose a daily monetary deduction for each 24-hour period (or portion thereof) the
deficiency exists. This time period will begin with the time of natification to the Contractor and end
with the Engineer’s acceptance of the corrections. The cost of the daily deduction will be $250 per
occurrence per calendar day. In addition, the Contractor will be liable and responsible for any and
all corrective and remedial actions required to restore the area or item to comparable pre-project
conditions as well as any additional fines and fees as stated in the tree protection requirements in
these specifications, including a potential penalty of $500 per occurrence per calendar day.

Care of Existing Plant Material. If construction is planned within the critical root zone of existing
plant material, root pruning, canopy pruning and plant care will be required as needed, as hereinafter
specified. All pruning shall be performed by a certified arborist approved by the City and with
appropriate qualifications.

The Contractor shall be responsible for taking measures to minimize damage to any part of any
public and private trees, including limbs, trunks, and roots at each work site. All such measures shall
be included in the contract price for other works except that payment will be made for Temporary
Fence and Earth Saw Cut of Tree Roots as separate pay items.

A. Earth Saw Cut of Tree Roots (Tree Root Pruning):

1. Whenever the proposed excavation falls within the drip-line of a tree, or at the request of City

Arborist the contractor shall:

a. Root prune 6-inches behind and parallel to the proposed edge of trench a neat, clean
vertical cut to a minimum depth directed by the City Arborist through all the affected
tree roots.

b. Root prune to a maximum width of 4 inches using a “Vermeer” wheel matching the

following criteria. The root pruner wheel shall be 60" diameter (188" circumference)
carrying 28 pair (56 total) stump cutter teeth with tooth spacing at 6.7” on center. The
cutting depth shall be 24” and shall utilize a 65hp tractor. Trenching machines will
not be permitted. Contractor may use an air spade, hydroexcavator, or similar to
expose roots if above root pruning equipment is not available. Contractor is
required to seek approval from City Arborist.

C. Exercise care not to cut any existing utilities.

d. If during construction it becomes evident that additional tree roots will require root
pruning, the City Arborist and the Contractor shall have the root pruning sub-
contractor return to the site to properly root prune the tree at the location directed by
the City Arborist. The contractor will be paid for the additional root pruning as
described below; however, no additional compensation will be made for
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remobilization to the construction site.

e. For locations where root pruning is performed for the purpose of curb and gutter
removal and replacement, the contractor shall using an airspade, hydroexcavator,
or similar, to expose tree roots. Contractor will seek approval from City Arborist to
cut or prune any roots over 3” in diameter for the prupose of curb and gutter
removal and replacement.

f. Depth of cut shall be 12 inches for curb removal and replacement and 24 inches for
structural work. Any roots encountered at a greater depth shall be neatly saw-cut at
no additional cost.

g. The Engineer or City Arborist will mark locations where earth saw cutting of tree roots
is required in the field.

All root pruning cuts shall be immediately backfilled with material side cast from the earth-
sawing procedure, so that the ground surface is even and no tripping potential exists.

All root pruning work is to be performed through the services of a certified and qualified
arborist approved by the City Arborist.

TREE ROOT PRUNING shall be used to protect trees on both public and private property within
25 feet of any excavation within the project limits or as directed by the City arborist and the
Engineer, and is dependent on the size, location, and species of each tree. This work will be paid
for at the Contract unit price per FOOT for TREE ROOT PRUNING measured in place.

The Contract unit price per FOOT for TREE ROOT PRUNING shall be payment in full for all
materials, labor and equipment required for: tree root pruning as shown on plan details; and all
related work which is not included under other Payment Items.

B.

1.

Temporary Fence:

The Contractor shall erect a temporary fence around all trees within the construction area to
establish a “tree protection zone”, as established by City arborist, before any work begins or
any material is delivered to the jobsite. No work is to be performed (other than root pruning),
materials stored, or vehicles driven or parked within the “tree protection zone” at any time
during the course of construction.

The exact location and establishment of the “tree protection zone” fence shall be approved
by the City Arborist prior to setting the fence. The fence shall be 48 inches high, plastic poly-
type or any other type of highly visible barrier in an open-weave type pattern with large
openings. The type, color and pattern of the fence shall be approved by the Engineer prior
to erection. This fence shall be properly maintained in an upright manner and shall remain
up until final restoration, unless the Engineer directs removal otherwise. Tree fence shall be
supported using T-Post style fence posts with a maximum of 8’ spacing. T-posts must be at
least six feet in length, two feet of which must be set in the ground. The fence shall be
attached to posts and secured with a minimum of three nylon locking ties per post. Utilizing
re-bar as a fence post will not be permitted.

The fence shall be installed 18” behind and parallel to the curb and between the curb and
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sidewalk. Fence shall be erected on a minimum of three sides with the fourth sidewalk side
being optional. Fence shall be installed at the tree protection zone of the tree or at a minimum
of 8 feet from the center of the tree.

4. Parking or maneuvering of machinery, stockpiling of materials or any other use will not be
allowed upon unpaved areas within 15 feet of the trunk of trees designated to be protected.

5. Construction area is defined as all areas within 10 feet of any excavation.

6. All work within the “tree protection zone” shall have prior approval of the City Arborist. All
slopes and other areas not re-graded should be avoided so that unnecessary damage is not
done to the existing turf, tree root system, or ground cover.

7. The grade within the “tree protection zone” shall not be changed unless approved by the
Engineer prior to making said changes or performing the work.

8. U-shaped, non-uniform, or other fencing around multiple trees is permitted and encouraged
as approved by the City arborist or Engineer.

9. If excavation is within 5 feet of the trunk of the tree such that protection fencing is not possible,
Contractor shall protect the trunk using boards, as detailed below.

TEMPORARY FENCE shall be used to protect all trees within the public right-of-way of the project
limits or as directed by the Engineer. This work will be paid for at the Contract unit price per
FOOT for TEMPORARY FENCE measured in place.

The Contract unit price per FOOT for TEMPORARY FENCE shall be payment in full for all
materials, labor and equipment required for: providing snow fence as shown on plan details; and
all related work which is not included under other Payment Items.

When improvements are required within the “tree protection zone”, tree trunk protection will be
required.

C. Tree Trunk Protection:

The Contractor shall provide 2 in. by 8 in. by 8 ft. boards banded continuously around each trunk to
prevent scarring of trees shown on the plans or designated by the Engineer. For multi-stem trees,
saplings, and shrubs to be protected within the area of construction, temporary fencing may be used
for trunk protection

TREE PROTECTION shall be used to protect all trees within the public right-of-way of the project
limits or as directed by the Engineer. This work will be paid for at the Contract unit price per
EACH for TREE PROTECTION measured in place.

The Contract unit price per EACH for TREE PROTECTION shall be payment in full for all
materials, labor and equipment required for: installation of trunk boards in accordance with
Supplemental Standard Specifications; and all related work which is not included under other
Payment ltems.

D. Tree Pruning:
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Tree pruning shall consist of pruning branches to protect the health of the tree, protect the canopy
from damage, maintain the structural integrity of the tree, to ensure public safety, and to preserve
the aesthetic qualities of the urban forest, or as directed by the City arborist of Engineer. All pruning
shall be done according to the current ANSI A300 (part 1) pruning standard. Trees selected for
pruning will be cleaned of dead, diseased, or broken branches, thinned appropriately to reduce
density of branches, raised to provide vertical clearance for pedestrian and vehicular traffic, and if
warranted by species tolerance and specimen needs limbs will be reduced to promote a central
leader and good structure. Pruning to provide clearance over the street will be allowed up to 14 feet
above the pavement. If additional clearance is needed a request in writing shall be submitted to the
City Arborist. All branch pruning to American elm and oak trees will be done during the dormant
season. Dormancy is generally between November and March, but will vary by year and will be
defined the City arborist.

TREE PRUNING will be paid for at the contract unit price per EACH for TREE PRUNING, which
price shall include under pruning branches to provide clearance over the street, to protect the
health of the tree, protect the canopy from damage, maintain the structural integrity of the tree, to
ensure public safety, and to preserve the aesthetic qualities of the urban forest,.

EARTH EXCAVATION

This work shall consist of the excavation or removal and satisfactory disposal of only that volume
of material, regardless of its nature, which must be excavated or removed to construct the
improvement to the lines, grades and cross sections shown in the plans or required by the
Engineer.

Earth Excavation shall not include excavation necessary for top soil and sod placement or
incidental in the construction of new sidewalks, driveways, curb, vaults, catch basins, manholes,
inlets, storm sewers of all types, house drains or other new structures included in the construction
for which the contract unit price includes the cost of excavation.

Earth Excavation shall be measured for payment in cubic yards. The volume shall be determined
by the Engineer by the method of average end areas, supplemented by measurements to
determine the volume of excavation.

This work will be paid for at the contract unit price per CUBIC YARD for EARTH EXCAVATION
as herein specified.

DISPOSAL OF EXCAVATED MATERIAL

This work shall consist of meeting IEPA requirements for the disposal of excavated material
including, but not limited to, clean construction or demolition debris (CCDD), uncontaminated soil,
and/or contaminated soil. Excavated materials must be removed from the site by the end of each
day.

The Contractor will be responsible to provide CCDD and soil fill site operators with all testing
information and fees as required by the IEPA and fill site operators.

Excavated material identified by the City or during the course of construction as not conforming
to CCDD requirements shall be sampled, analyzed, and screened for disposal site acceptance
by the Contractor in accordance with Section 669 of the Standard Specifications. This work will
be paid for at the contract unit price per EACH as SOIL DISPOSAL ANALYSIS for each test taken
and at the contract unit price per CUBIC YARD for NON-SPECIAL WASTE DISPOSAL.
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TOPSOIL FURNISH AND PLACE

Add the following paragraph to Article 211.04:

“Topsoil shall be pulverized. A minimum thickness of 3-inches of topsoil shall be placed over the full
width of disturbed areas to be sodded.”

Topsoil used to backfill concrete work will not be paid for separately but shall be considered as
included in the various contract items.

SODDING, SALT TOLERANT

Add the following paragraph to Article 252.01:

“All grassed areas disturbed by Contractor's operations shall be restored by sodding, unless
otherwise noted. To be acceptable, the sod shall be in a live, healthy condition and be knitted to the
soil. Sod shall be growing in place for forty-five (45) calendar days prior to measurement. Only living
sod that is acceptable will be measured for payment.”

Add the following paragraph to Article 252.02:

“On major roadways (arterial streets, main streets, State and County routes, etc.) sod for public
parkway areas and other areas within 25 feet of public roadways shall be salt-tolerant. The sod for
most residential streets does not have to be salt-tolerant, at the Engineer’s discretion. Sod for other
areas shall be native sod matching the species, color, and texture of adjoining grass areas as
approved by the Engineer.”

Add the following to Article 252.03:

“Sod bed preparation shall include the placement of top soil, including excavating and grading the
areas to be sodded to a depth of at least 3-inches below a line connecting the top of the curb and
the top of the sidewalk, disposing of the material removed and placing pulverized topsoil on the space
so prepared, raked and ready for sodding. The topsoil shall be free from quack grass and weeds
and shall be approved by the Engineer before placing. One rolling of the entire surface of the soil
shall be made. Existing sidewalks, curbs and trees, and the like, which are not to be removed, shall
be protected from damage during the placement of topsoil. Placement of topsoil shall be incidental
to the cost of sodding and no separate payment shall be made.”

Add the following paragraph to Article 252.04:

“The Contractor is encouraged to refrain from placing sod during the months of July and August,
when possible within the required construction schedule. No sod may be placed between November
1 and March 1 unless approved by the Engineer. Regardless of the time of placement and
subsequent climatic conditions, the Contractor shall water sod sufficiently to maintain it in a healthy
condition until accepted by the Owner. Sod shall be in a moist condition at the time of cutting and
shall be kept in a moist condition until it is placed. Sod cut less than 24 hours before placement is
preferred. Sod cut more than 48 hours before placement shall not be used.”

Add the following to Article 252.06:

“The placement of sodding shall consist of preparing the ground surface and furnishing, transporting,
and placing sod and fertilizer required in the sodding operations. Fertilizer having an analysis of
10-6-4 or having a different analysis but still meeting the 5-3-2 ratio requirements, shall be applied
at such a rate that each acre to be sodded shall receive a total of 160 pounds of the three nutrients
specified in Article 1081.08. The fertilizer nutrient will not be paid separately but shall be incidental
to the cost of sod placement.”

Delete the first paragraph of Article 252.08 and replace it with the following paragraphs:
“Within eight hours after sod has been placed five gallons of water per square yard shall be applied
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and the entire surface of sod rolled. Thereafter, on days designated by the Engineer, additional
water shall be applied to sodded areas at the rate of three gallons per square yard. The number of
additional applications shall not exceed ten and these applications will be required within a forty-five
(45) calendar day growing period after the sod has been placed. The cost of this watering program
shall be incidental to the cost of sodding.

The Contractor shall perform additional watering to maintain sod in a healthy condition. The cost of
additional watering shall be incidental to the cost of sodding. Any sodding that does not survive
will be replaced by the Contractor at his own expense.”

This work will be paid for at the Contract unit price per SQUARE YARD for SODDING, measured
in place for the quantity actually installed within the pay limits shown on the Drawings, as
hereinafter specified, or as directed by Engineer. Grassed areas to be restored by SODDING
include parkways and all other turf areas which have been disturbed by construction activities.

AGGREGATE BASE COURSE

Section 351 shall apply with the following modifications:

The Contractor shall furnish and place 4 inches or greater coarse aggregate conforming to Article
1004.04 and Article 311.05 (Type B) with a gradation number of CA-6 for use as the base course for
driveways and curb and gutter, as shown on the Drawings and as directed by the Engineer.
Aggregate base course for pavement patching, driveways, curb, curb and gutter, and existing
sidewalk is incidental to the various contract pay items. Base course shall be placed on the prepared
sub-grade. The coarse aggregate shall be gravel, crushed gravel, crushed stone, or
crushed concrete. Crushed slag and grindings from PCC or HMA surface removal
operations will NOT be allowed.

INCIDENTAL HOT-MIX ASPHALT SURFACING

This work shall consist of the preparation of the base, the application of bituminous priming
material and the construction of the Hot-Mix Asphalt surface for driveway pavements and street
patching.

The Hot-Mix Asphalt for the Incidental Hot-Mix Asphalt surface shall meet the requirements of
Section 406 of the Standard Specifications for Road and Bridge Construction. Areas where the
Incidental Hot-Mix Asphalt surfacing will be placed shall have the base primed. The rate of
application of prime will be as specified in Article 406.05.

The Hot-Mix Asphalt mixture may be spread and finished by approved hand methods or a finishing
machine approved by the Engineer.

The Hot-Mix Asphalt mixture shall be rolled and compacted to the satisfaction of the Engineer
with tandem roller meeting the requirements of Article 1101.01 of the Standard Specifications for
Road and Bridge Construction.

This work will be paid for at the contract unit price per ton for "INCIDENTAL HOT-MIX ASPHALT
SURFACING", which price shall include all labor, materials and equipment necessary to complete
the work. Saw cutting, HMA surface removal, and preparation or the surface for speed hump will
not be paid for separately but shall be considered as included in the contract unit price for
incidental HMA surfacing.

The cost of Bituminous Materials (Tack Coat) will not be paid for separately but shall be incidental
to the unit price per TON for INCIDENTAL HOT-MIX ASPHALT SURFACING.
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PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT

Add the following paragraphs to Article 423.01:

“Materials: - Materials for concrete shall be in accordance with Section 420 as applicable. Class
S| concrete shall be used. Forms shall be a minimum of 2” x 8” lumber or its approved equal,
held in place by stakes or braces with the top edges true to line and grade. The driveway
pavement shall be six (6”) inches or eight (8”) inches thick. Three-quarter (3/4”) inch thick
expansion joint material shall be placed between the curb and the full width of the proposed
driveway. Contraction joints shall be provided.

“Aggregate Base Course required for necessary grading will not be paid for separately and
constructed in accordance with section 351 of the Standard Specifications.”

Curing and Protection: Curing shall be in accordance with Article 1022.01. Curing compound
shall be Type lll. Protect all surfaces from sun. During hot weather, keep temperature of concrete
below 90 degrees Fahrenheit. During cold weather, keep temperature of concrete between 50
degrees F and 70 degrees F for 3 to 5 days. Protect from frost and rapid drying for 6 days. The
Contractor shall be solely responsible for protecting his work from vandalism. All vandalized
concrete work shall be removed and replaced at the Contractor's expense.”

This work will be paid for at the Contract unit price per SQUARE YARD for PORTLAND CEMENT
CONCRETE (PCC) DRIVEWAY PAVEMENT, of the thickness specified, measured in place.
Payment shall be made for the quantity of pavement actually installed within the pay limits shown
on the Drawings or as directed by Engineer.

The Contract unit price for PCC DRIVEWAY PAVEMENT shall be payment in full for all materials,
labor, and equipment required for: final grading of aggregate base course; reinforcement, if
required; pavement placement, curing, and protective coating; and all related work required to
complete the installation which is not included under other Payment Items. Earth excavation
and/or addition of coarse aggregate to driveway subgrade and final grading will not be paid for
separately but shall be considered as included in the contract unit price for concrete driveways.

PCC DRIVEWAY PAVEMENT installation outside the limits shown on the Drawings due to
damage caused by Contractor's operations or for Contractor's purposes shall be considered
incidental to combined sewer, relief sewer, storm sewer, and sanitary sewer, construction and no
separate payment shall be made.

PORTLAND CEMENT CONCRETE SIDEWALK

Add the following sentences to Article 424.01:

“The Work shall also include adjustments to surface elements such as buffalo boxes, valve
covers, manhole covers, vault covers, etc. to final grades.”

Add the following sentences to Article 424.02:

“Curing shall be in accordance with Article 1022.01. Curing compound shall be Type Ill. Protect
all surfaces from sun. During hot weather, keep temperature of concrete below 90 degrees
Fahrenheit. During cold weather, keep temperature of concrete between 50 degrees F and 70
degrees F for 3 to 5 days. Protect from frost and rapid drying for 6 days.” The Contractor shall be
solely responsible for protecting his work from vandalism. All vandalized concrete work shall
be removed and replaced at the Contractor's expense.”

Add the following sentences to Article 424.04:
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“Earth excavation and/or addition of coarse aggregate to sidewalk subgrade and final grading will
not be paid for separately but shall be considered as included in the contract unit price for concrete
sidewalk, unless otherwise noted on the plans.”

Add the following paragraphs to Article 424.06:

“Concrete placement will be permitted if air temperature is 40 degrees Fahrenheit or higher.
Concrete pours shall be ended at expansion or control joints. Partial slabs shall not be allowed.
The surface shall be divided by control joints extending to the depth of the slab. Control joints
shall be tooled first, saw-cut to proper depth and shall be spaced at 5-foot or other uniform
intervals as directed by the Engineer. All edges and intermediate joints of sidewalks shall be
shaped with an edging tool having a 2 inch radius. Surfaces of sidewalks shall have a light broom
finish, except handicapped ramps at intersections, which shall be finished as shown on the
Drawings.

All sidewalk removed shall be formed within 2 working days of removal. New sidewalk shall be
poured within 1 working day of being formed. The forms shall be removed within 1 working day
after the concrete pour and the restoration adjacent to new sidewalk shall be done with 24 hours
after removal of the forms. All low areas shall be filled in to match the surrounding grades within
72 hours of the sidewalk being poured.

The Contractor shall be solely responsible for protecting his work from vandalism. All vandalized
concrete work shall be removed and replaced at the Contractor's expense”

Add the following paragraphs to Article 424.09:

“The product used for detectable warnings shall be Prefabricated Detectable Warning Panels
(Red Brick), fabricated from galvanized steel, 10-gauge thickness, suitable for wet-set or surface-
applied installation, and shall be provided by a manufacturer approved by the lllinois Department
of Transportation. A list of approved manufacturers of galvanized steel detectable warning tiles is
available through the lllinois Department of Transportation’s Bureau of Design and Environment
manuals and approved products lists.

The galvanized steel detectable warning panels shall be of uniform quality, free from surface
defects, and shall be provided with the specified finish as directed by the Engineer.”

HOT-MIX ASPHALT SURFACE REMOVAL
In addition to the requirements of Section 440 of the Standard Specifications, the Specifications shall
be modified to include the following:

This work shall consist of removing the existing bituminous surface and underlying HMA base, PCC
base, brick base, or aggregate base at varying depths to the limits specified on the plans and/or as
directed by the Engineer in accordance with the applicable portions of Section 440 of the Standard
and Supplemental Specifications. The provisions of Article 440.03 of the Standard Specification
should be modified to include the following:

Pavement patching shall be completed after the pavement is milled. The ENGINEER will inspect
the milled pavement and identify the areas which will require pavement patching. If new curb and
gutter is part of the project, the curb and gutter shall be constructed prior to the start of the milling
operation.

HMA Surface Removal, Variable Depth shall include any additional passes of the milling machine
required to remove an existing quarter crown and establish the proposed pavement cross slope as
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shown on the plans. These operations shall be considered incidental to the work, and no separate
payment shall be made.”

This work will be paid for at the Contract unit price per SQUARE YARD for HOT MIX ASPHALT
SURFACE REMOVAL, VARIABLE DEPTH outside of the standard trench width, but within the
payment limits for full-width street resurfacing shown on the Drawings and/or as directed by the
Engineer.

Basis of Payment: This work will be paid for at the Contract unit price per square yard for HOT-
MIX ASPHALT SURFACE REMOVAL, which price shall include all labor, material and equipment
necessary to perform the work as specified herein.

Cold milling outside the pay limits specified to repair damage caused by Contractors operations
or which have been removed/replaced for Contractor's purposes shall be considered incidental to
combined, relief, storm, and sanitary sewer construction and no separate payment shall be made.

REMOVAL OF EXISTING DRIVEWAY PAVEMENT AND SIDEWALK
This work shall consist of the removal and satisfactory disposal of all existing pavement, base course,
stabilized sub-base including driveway pavement and sidewalk.

Refer to Article 440 of the Standard Specifications for Road and Bridge Construction.

Driveway Pavement Removal shall be paid for at the CONTRACT unit price per square yard and
Sidewalk Removal shall be paid for at the CONTRACT unit price per square foot and include all
costs of breaking, saw-cutting where necessary or as directed by the Engineer, removing and
disposing of said pavement or sidewalk.

DRIVEWAY PAVEMENT REMOVAL shall include removal of brick and curb/gutter and preparation
of the sub-grade for the placement of top soil and sodding. Placement of Top Soil and Sodding is
paid separately.

PAVEMENT PATCHING

Add the following paragraph to Article 442.01:

“Class B (also called Type B on the Drawings) patches shall conform to Section 353-Portland
Cement Concrete Base Course and Class D (also called Type D on the Drawings) patches shall
conform to Section 355 — Hot-Mix Asphalt (HMA) Base Course. Existing pavement is to be removed
and replaced in accordance with the Drawings. The quantification sub-types: |, Il, Ill, and IV, shall
not apply.”

Delete Note 1 of Article 442.02 and replace with the following:
“‘Note 1. For Class B pavement patches, Early Strength Patching Mixture as specified in Article
1020.05(g)(1) shall be utilized.”

Add the following sentences to the first paragraph of Article 442.05:

“The Contractor shall saw-cut existing pavements to full depth, along the line of the maximum
allowable trench width as showing on the Drawings. All excavated material including paving bricks
shall be properly disposed of off-site. No drop hammer and/or guillotine-type concrete
breakers/cutters shall be utilized for pavement removal. No earth saw shall be utilized to saw-cut
pavement.”

Add the following sub-paragraph to Article 442.06 Paragraph (a) Subparagraph (2):
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“On streets having a concrete base and HMA overlay, PCC concrete base patches will be 2 inches
below existing pavement surface.

Add the following to Article 442.08 - Class D Patching:

“(e)  Hot-Mix Asphalt Mixture for Patching Potholes (Hot Mix and Cold Mix). This work shall
consist of the removal of loose and broken pavement and the construction of a temporary HMA
concrete patch on the existing roadway to be used to maintain traffic during construction as specified
at locations designated by the Engineer. Between April 15 and December 1, Hot Mix shall be applied
and the MHA mixture shall conform to Section 406. Between December 16 and April 14, Cold Mix
may be used.”

This work will be paid for at the Contract unit price per SQUARE YARD for CLASS B PATCHES
(HIGH EARLY STRENGTH), 9" and CLASS D PATCHES of the thickness shown on the
Drawings, measured in place. Payment shall be made for the quantity of patch actually installed
within the pay limits shown on the Drawings or as directed by Engineer.

These Contract unit prices shall be payment in full for all materials, labor and equipment required
for: saw-cutting (full depth), removal, and disposal of existing pavement and sub-base to proposed
subgrade; furnishing, placement and final grading of aggregate base course, new paving
materials and installation; furnishing and installing contraction joints, dowel bars, and expansion
joints as required; finishing and additional reinforcement where required for concrete pavement;
and related work required to complete the installation which is not included in other Payment
ltems.

ADJUSTING FRAMES AND GRATES OF DRAINAGE AND UTILITY STRUCTURES

Delete Article 603.08 and replace it with the following:

“603.08 Adjusting Rings. Drainage and utility structure frames shall be adjusted to grade by
removal of the frame and adjustment from the structure, preparing the top of the structure to receive
the new adjustment, installing the proper height precast concrete adjusting rings and reinstalling the
frame, all in accordance with applicable provisions of Section 602. The use of cast iron adjusting
rings is prohibited.”

CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH

Delete Article 606.01 and replace it with the following:

“606.01 Description. This work shall consist of concrete curb type B, combination concrete curb
and gutter type B-6.12 and B-6.12 modified, and concrete median, removal/replacement of existing
medians, and raised curb planters.”

All curb and gutter removed shall be formed within 2 working days of removal. New curb and gutter
shall be poured within 1 working day of being formed. The forms shall be removed within 1 working
day after the concrete pour and the restoration behind the new curb shall be done with 24 hours after
removal of the forms. All low areas shall be filled in to match the surrounding grades within 72 hours
of the curb being poured.

Add the following Subparagraphs to Article 606.02:

“(g) Base. A minimum of four (4”) inches compacted thickness of aggregate base course shall
be placed on the subgrade prior to construction of the proposed concrete curb and gutter. This work
is considered incidental to various contract pay items.

(h) Forms. The use of a slip-form or curb machine is allowed, but the Contractor is advised that
variable face height curb is required in many parts of the Project to match existing curbs, roadways
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and parkway grading. Additional pavement patching, restoration or excavation beyond the
requirements of this proposal, as required for or resulting from the use of such a machine, will not be
considered for additional payment and should be considered incidental to its use. Excavation to
accommodate the installation of concrete forms or use of slip-form shall be limited to 12 inches from
back of proposed curb. Hand forming shall be required in the vicinity of specific trees where the root
zones are near and/or have overgrown the existing curb line. These locations will be determined by
the City Arborist.

(i) Curing. Curing shall be in accordance with Article 1022.01. Curing compound shall be Type
lll. Protect all surfaces from sun. During hot weather, keep temperature of concrete below 90
degrees Fahrenheit. During cold weather, keep temperature of concrete between 50 degrees F and
70 degrees F for 3 to 5 days. Protect from frost and rapid drying for 6 days. The Contractor shall be
solely responsible for protecting his work from vandalism. All vandalized concrete work shall be
removed and replaced at the Contractor's expense.”

Add the following sentence to Article 606.06 - Placing Concrete.
“The transition from full height curb to depressed curb shall be made at a maximum rate of three (3)
inches per foot of length.”

Delete the last sentence of the first paragraph of Article 606.07.

Add the following paragraphs to Article 606.07:

“Expansion joints consisting of pre-molded bituminous expansion joint filler, one-half inch in thickness
and two greased 1-inch diameter dowel bars with expansion caps shall be placed at 50-foot intervals.
When curb and gutter is constructed adjacent to flexible pavement, a 1-inch thick preformed
expansion joint, conforming to the cross-section of the curb and gutter, shall be installed at points of
curvature for short-radius curves and at construction joints.

Contraction joints shall be placed between expansion joints at distances not to exceed twenty-five
(25) feet. Contraction joints shall be formed using steel templates one-eighth inch in thickness, equal
to the width of the gutter or curb, and penetrating at least two (2) inches below the surface of the
curb and gutter; using three-quarter (*/4) inch thick preformed expansion joint filler placed fully across
the curb or gutter; or by sawing to a depth of at least two (2) inches after the concrete is four-hours,
but not more than twenty-four hours old. If steel templates are used, they shall be left in place until
the concrete has set sufficiently to hold its shape but shall be removed while the forms are still in
place. Template-formed or sawed joints shall be sealed in accordance with Article 420.12.

All longitudinal joints, except adjacent to flexible pavement, shall be provided with No. 6 epoxy coated
steel tie bars thirty (30) inches long at 36” on center conforming to Article 1006.10 and installation in
accordance with IDOT Standard 606001. This work is incidental to the curb pay item.

Hand removal and hand forming of the curb and gutter shall be required in the vicinity of specific
trees and their root zones. These individual locations shall be determined, in the field, by the City
Arborist. These operations shall be considered incidental to the work, and no separate payment
shall be made. Excavation to accommodate the installation of concrete forms or use of slip-form
shall be limited to 12 inches from back of proposed curb.

The proposed curb and/or curb & gutter flag thickness shall meet the bottom of the existing

pavement and extend to the top of the proposed edge of pavement as shown on the plans. No
separate payment shall be made for additional concrete used.”
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Delete Article 606.15 and replace it with the following:

“This work will be paid for at the Contract unit price per LINEAR FOOT for CONCRETE CURB
TYPE B, COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.12, COMBINATION
CONCRETE CURB AND GUTTER TYPE B-6.12 MODIFIED and RAISED CURB PLANTER.
Curb and gutter will be measured in place for the quantity actually removed and replaced within
the pay limits shown on the Drawings or as directed by Engineer.

Concrete median will be paid for at the contract unit price per SQUARE FOOT for CONCRETE
MEDIAN SURFACE, 4 INCH.

These Contract unit prices shall be payment in full for all materials, labor and equipment required
for: site preparation, including removal, replacement and/or repair of fences and other site objects;
saw-cutting, removal and disposal of existing curbs/gutters and other structures; excavation,
including removal and disposal of excess excavated materials; final grading of aggregate base
course, backfill; furnishing and installing all joints as required, including epoxy coated tie bars;
curing; protection; and all related work required to complete the installation which is not included
in other Payment Items. Modified (depressed) curbs shall be paid for at the same Contract unit
price as standard type B, B6.12.

Removal/replacement of curb/gutter will be paid for where placed within the standard trench width
of new sewers, manholes, catch basins, and inlets, where shown on the Drawings outside the
standard trench width or where directed by Engineer.

Removal/replacement of curb/gutter outside the pay limits specified which have been damaged
by Contractors operations or which have been removed/replaced for Contractor's purposes shall
be considered incidental to the work and no separate payment shall be made.”

CONSTRUCTION LAYOUT AND STAKING

This work shall consist of surveying local control points to establish horizontal and vertical control
required for construction of concrete curb, sidewalks, and related contract items of work. These
stakes or markings must be maintained throughout construction. The survey foreman will be
responsible for the review of stakes and marking with the Engineer prior to the final placement of
any materials.

This work will be measured and paid for at the contract unit price LUMP SUM as
CONSTRUCTION LAYOUT AND STAKING, which price includes all labor, material and
equipment necessary to survey control points, lines, establish stakes and marking, and the review
of all such stakes and markings with the Engineer.

The limits of concrete construction contract items will be provided by the Engineer.

STREET SWEEPING

Add the following paragraphs to Article 107.15:

“The Contractor shall utilize a mechanical street sweeper to clean streets affected by the Contractor's
operations, including haul routes, at least twice per week and additionally as directed by the
Engineer. Liquated Damages shall be assessed as outlined in the Bid Form if the Contractor fails to
utilize a mechanical street sweeper to the satisfaction of the Engineer. The street-sweeper shall be
a full-sized, municipal-type sweeper having dust collection and street washing capabilities. If, in the
opinion of the Engineer, dust becomes a problem despite the normal cleanup measures of street
sweeping, the Contractor shall wash down the pavement, spread calcium chloride as a palliative, or
re-sweep streets as necessary, all at no additional cost to the Owner. The Contractor shall keep
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sufficient quantities of calcium chloride on site, for use as directed by the Engineer for dust control.
The contractor shall provide cleanings twice per week and additionally as directed by the
Engineer.

This work will be paid for at the Contract unit price per EACH for STREET SWEEPING, which
price shall be payment in full for labor, equipment and materials required to complete the work.

REMOVING AND RESETTING PAVERS

This work shall consist of the removal of existing brick/concrete paver, stone and/or any type of
specialty sidewalk or driveway and replacement with the same material in kind to the same or
better condition as was prior to the removal at locations and to the limits as directed by the
Engineer.

The contractor will be required to furnish materials damaged during construction, surplus material
for cutting or needed to replace sidewalk or driveway surfaces to the same dimensions. It is the
sole responsibility of the contractor to determine the extent of work necessary prior to contract
bidding and no additional compensation shall be provided.

Method of Measurement

Replacement of specialty sidewalk or driveway will be measured in place, and the area computed
in square feet. Furnishing and placing sand and other replacement materials matching the existing
surface will not be measured for payment, but shall be considered as included in the unit price
bid.

Basis of Payment
This work will be paid for at the contract unit price per SQUARE FOOT for REMOVING AND
RESETTING PAVERS.

TRAFFIC CONTROL AND PROTECTION

Delete Article 701.20 and replace it with the following:

This work shall be for all materials, labor and equipment required for: handling, furnishing,
transporting, installing, maintaining, relocating and removing all traffic control devices and signage
required to fully protect construction operations and the general public; including implementing
any detour plans shown on the Drawings. This work shall also include all materials, labor and
equipment required for: furnishing, installing, relocating and removing steel plates and other
temporary bridging over trenches, auger pits, receiving pits and other areas disturbed by
construction activities. Contractor shall also refer to the IDOT Highway Standards and District
One Details included herein for additional traffic control measures. The Contractor is advised that
specific liquidated damages apply for failure to maintain traffic control devices.

TRAFFIC CONTROL AND PROTECTION will not be paid separately but shall be considered
incidental to various pay items.

ENVIRONMENTAL CONTROL

The Contractor shall be responsible for furnishing all necessary items for fulfilling the Work
described herein and in the Contract Plans for environmental protection including prevention and
control of erosion and sedimentation that results directly or indirectly from the Project.

PREVENTION OF WATER POLLUTION
The Contractor shall take all such precautions in the conduct of his operations as may be
necessary to avoid contaminating the water in adjacent watercourses or water storage areas
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including wells whether natural or man-made.

All earthwork, moving of equipment, water control of excavations, and other operations likely to
create silting, shall be conducted so as to minimize pollution of watercourses or water storage
areas.

Water used during the Contract Work, which has become contaminated with oil, bitumens,
harmful or objectionable chemicals, sewage or other pollutants, shall be disposed of so as to
avoid affecting all nearby waters and lands. Under no circumstances shall the Contractor
discharge pollutants into any watercourse or water storage area. Do not allow water used in
aggregate processing, concrete curing, foundation and concrete lift cleanup or any other waste
to directly enter a stream untreated. When water from adjacent natural sources is used in the
Contract Work, intake methods shall be such as to avoid contaminating the source of supply or
becoming a source of erosion or sedimentation.

NOISE AND AIR POLLUTION CONTROL

Conduct operations so as not to violate any applicable ordinances, regulations, rules and laws in
effect in the area at the date of bid opening pertaining to noise and air pollution and to conform to
all provisions in effect at the date of bid opening as set forth in the Rules and Regulations
Governing the Control of Air Pollution and noise pollution in the State of lllinois.

PLANT PEST CONTROL

All soil moving or handling equipment that has operated in or will operate in regulated areas shall
be subject to plant quarantine regulations. In general, these regulations require the thorough
cleaning of soil from equipment before such equipment is moved from regulated areas to
uninfected areas. Complete information may be obtained from the regional office of the Plant
Pest Control Division of the United States Department of Agriculture.

PRESERVATION OF NATURAL RESOURCES

All construction operations, contract work, clean up and the condition of the adjacent terrain upon
completion of the Work shall fully comply with all applicable regulations and laws concerning the
preservation of natural resources.

DUST CONTROL
Throughout the entire construction period, maintain dust control by use of water sprinklers or
chemical dust control binder as may be approved by the Engineer.

PAYMENT
No separate payment will be made for the work in this Section; all the costs of such work shall be
considered incidental to the items of work to which they pertain.

FENCE REMOVAL

This work shall include all materials, labor and equipment required to remove and dispose of
existing fencing of various materials, including but not limited to wood, chain link, vinyl, and metal,
as directed by the Owner. Removal shall include all associated components such as posts,
footings, hardware, gates, and debris, as directed by the Engineer.

This work shall be paid for at the contract unit price per FOOT for FENCE REMOVAL.

BRICK PAVER BANDING
Description: This work shall include excavation, subgrade preparation, base, underlayment,
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jointing, setting bed, pavers and all required material as called for in the plans and details and any
equipment needed to install. This work shall be in accordance with Sections 351, 424 and 1041
of the Standard Specifications.

General: The brick paving contractor shall provide evidence that his firm has specific experience
meeting the following criteria:
1. Experience installing pavers using IDOT CA-16 and sand bedding bed method with a
minimum of 20,000 square feet per year for the past five (5) years.
2. The same experienced supervisory personnel will be made available for this project. The
brick paving contractor shall submit a list of complete projects setting forth description,
area, location and references with addresses and phone numbers.

Submittals:
Samples: Submit samples for each paver type required, exhibiting the full range of color
characteristics expected.

1. For Brick Paver Banding, submit a minimum of 3 each 4" inches x 8" inches x 2- 1/4"
in size, in each color and finish specified.

2. In the case of more variegated stones, color photos shall be submitted in addition to
the number of samples to show the full range of color and markings to be expected.

3. Jointing: Permeable Paver Aggregate: submit a range of color samples as specified.
Mockups: Build mockup of typical areas as shown on Drawings.

1. Size:2' feet x 6' feet for Brick Paver Banding, ('A1") & ('A2')

2. Color consistency: demonstrate color consistency with mockup; color range shall not
exceed range of color established by samples.

3. Include permeable paver aggregate joints installed as depicted on the drawings.

4. Mockups may become part of the completed Work if approved at time of Substantial
Completion.

Materials:

BRICK PAVER BANDING brick shall be clay brick pavers manufactured by Pinehall or the
manufacturers listed below. Color shall consist of Pinehall Evanston Mix or similar. Pavers with
extensive breakage of corners shall be rejected. Pavers shall be laid as indicated on the plan.
Final colors shall be approved by the City of Evanston prior to work.

Drawing Reference: Brick Paver Sidewalk ('A1') and
Brick Paver Sidewalk - Vehicular ('A2'")

1. Manufacturer: Pine Hall Brick Co., www.pinehallbrick.com, Model: Evanston Mix or
2. Manufacturer: Whitacre Greer, www.wgpaver.com, Model: North Shore Blend or
3. Manufacturer: Glen Gery, www.glengery.com, Model: Lawrenceville Full Range 2-1

a. Size:
i. 4"w x 8"d x 2-1/4"ht Brick Paver Sidewalk ('A1')
ii. 4"w x 8"d x 2-3/4"ht Brick Paver Vehicular ('A2')
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Bedding:
The bedding component shall follow what is shown on the plans and details. For BRICK PAVER

BANDING the bedding shall conform with Section 351 of the Standard Specifications for
Aggregate Base Course.

Jointing:

The jointing component shall meet test ASTM C33. Contractor shall sweep larger particles away
from joints until the joints are completely full. Finer sand which doesn't meet test ASTM C33 shall
not be used to fill joints.

Base Component:

Portland Cement Concrete with a Subbase Granular Material which shall be in accordance with
Section 351 and Section 424 of the Standard Specifications and the special provision for
PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH.

Construction: Various pavers shall be installed as shown on the details shown in the plans and
per the respective manufacturer's recommendations. No paver setting work shall be performed
when the underlayment has free moisture, ice or snow or when the underlayment is frozen.
Concrete underlayment shall be sound, clean and free from debris and materials or substances
that will hinder the bond of the setting bed. The top surface of the concrete underlayment slab
shall not vary more than one fourth (1/4) inch of its proposed elevation. See detail plans for cross
section of typical paver system.

To reduce dust during paver installation, pavers shall only be cut using wet saws. No dry cutting
is permitted. Cut pavers shall be placed in areas shown on the details in the plans. "L" shaped
pavers shall be avoided where possible. Pavers shall be cut radically when joints between pavers
on curves exceed 1/8 inch. Radial cut pavers shall be created by trimming both sides of pavers.
Paver edgings shall be installed per manufacturer's recommendations.

Setting bed shall be protected from damage prior to setting pavers. Setting shall be done by
competent workmen under adequate supervision, and in accordance with manufacturer's
recommendations. Pavers with chips, cracks, or other structural or aesthetic defects or those
rejected by the Engineer shall not be used. Pavers shall be set true to the required lines and
grades in the pattern detailed on the Plans. Pavers shall be tightly butted. Joints between pavers
shall be uniform and per manufacture's recommendations. There shall be no raised edges, either
pavers or materials adjacent to pavers, that could allow someone to trip. The tolerance for such
edges shall be 0" - 1/16" maximum in range.

After a sufficient area of pavers has been installed, the pavers shall be compacted by running a
mechanical vibratory compactor over the paved surface until the pavers are uniformly leveled,
true to grade, and totally immobilized. Where required, pavers shall be accurately cut with a
masonry or concrete saw. Cut edges shall be plumb and straight. Scoring and breaking shall not
be acceptable. Joints between pavers shall be filled by sweeping sharp sand into the joints. When
joints are filled, paver surfaces shall be swept clean of sand. Paver edgings shall be installed per
manufacturer's recommendations.

After completion of the unit pavers, paver installation areas shall be thoroughly swept clean and
surface shall be left unsoiled. Where required by the Engineer, surface shall be cleaned with water
or an approved cleaner.

Measurement and Payment: This work will be measured for payment in place and the area
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computed in square feet. This work will be paid for at the contract unit price per SQUARE FOOT
for BRICK PAVER BANDING.

BRICK SIDEWALK REMOVAL

This work consists of the complete removal of existing brick sidewalk, full depth, to the lines and
grades necessary to construct the proposed concrete sidewalk, at locations shown on the plans
or as directed by the Engineer. Removal shall include all underlying materials as required to
achieve the proper subgrade for new concrete sidewalk construction.

Prior to removal operations, the existing sidewalk shall be sawcut as necessary to prevent
damage to adjacent pavements and improvements. All work shall be performed in accordance
with Section 440 of the Standard Specifications.

This work shall be paid for at the Contract unit price per square foot for BRICK SIDEWALK
REMOVAL, which price shall include labor, materials, equipment, sawcutting, handling, loading,
hauling, disposal of removed materials outside the public right-of-way, and all incidentals
necessary to complete the work.

REMOVE EXISTING PLANTER

This work consists of the complete removal and disposal of the existing planter at locations shown
on the plans or as directed by the Engineer. The planter removal shall include, but not be limited
to, the full demolition and removal of the pre-cast concrete planter walls, ornamental fencing, all
associated foundations and footings, and all contents within the planter, including soil, mulch,
plantings, root balls, and organic material.

Removal operations shall extend to the full depth necessary to construct the proposed
improvements and to achieve the required lines and grades. All disturbed areas shall be restored
and graded to match adjacent surfaces or as required for subsequent construction.

All work shall be performed in accordance with the applicable sections of the Standard
Specifications and as directed by the Engineer.

This work shall be paid for at the Contract unit price for REMOVE EXISTING PLANTER, which
price shall include all labor, materials, equipment, demolition, cutting, handling, loading, hauling,
disposal of removed materials outside the public right-of-way, site cleanup, grading, and all
incidentals necessary to complete the work.

MAINTENANCE OF ACCESS TO ABUTTING PROPERTY

Description.

This item of work under this item shall include furnishing all labor, materials, tools and equipment
required for the Maintenance of Access to Abutting Property, including but not limited to the
furnishing, transporting, placing, maintaining, removing, and disposing of all materials used for
maintenance of access to abutting property during the construction of this property.

The Contractor shall deliver the construction demolition debris resulting from Maintenance of
Access to Abutting Property to a recycling facility, recycling transfer station or other permitted
waste hauling facilities, which accept construction and demolition debris for the transfer to a
recycling facility.

General Requirements.
The Contractor shall at all times conduct the work in such a manner as to insure the least
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obstruction to vehicular and pedestrian traffic. The convenience of the general public and of
residents along the involved streets shall be provided for in an adequate and satisfactory manner
as directed by the City.

The Contractor shall provide and maintain acceptable, temporary access from the street being
improved to abutting side streets, alleys, driveways, parking lots, buildings, houses and/or other
property where egress and ingress is required. The temporary access shall be provided using the
various means listed below:

» Steel cover plates of the proper size and strength to span the work area.
*  Wood ramps and boards with railing, spanning the work zone.

* Pedestrian barricades.

* Crushed stone.

» Or other means approved by the City.

* Temporary access shall meet ADA requirements.

When permanent access has been re-established, the materials used for temporary access shall
be removed by the Contractor and shall become his property for disposal thereof. However, he
may use the same material in other locations to provide temporary access if approved by and as
directed by the City.

Additional, site cleanliness must be maintained at all times, both inside and outside the work zone
areas.

Method of Measurement.
MAINTENANCE OF ACCESS TO ABUTTING PROPERTY will not be paid separately but
shall be considered incidental to various pay items.
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HIGHWAY STANDARDS

STD NO.

701701-10
701801-06
701901-09
728001-01
731001-01
780001-05

DESCRIPTION

URBAN LANE CLOSURE, MULTILANE INTERSECTION
SIDEWALK, CORNER OR CROSSWALK CLOSURE
TRAFFIC CONTROL DEVICES

TELESCOPING STEEL SIGN SUPPORT

BASE FOR TELESCOPING STEEL SIGN SUPPORT
TYPICAL PAVEMENT MARKINGS

DISTRICT 1 STANDARD DETAILS

STD NO.
TC-10

DESCRIPTION

TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS,

INTERSECTIONS AND DRIVEWAYS

STANDARD SYMBOLS

S — X — X ——

##%QG@EZQOMWQESH©DOQ

EXISTING FENCE

EXISTING FIRE HYDRANT
EXISTING CATCH BASIN
EXISTING INLET

EXISTING MANHOLE
EXISTING PEDESTRIAN LIGHT
EXISTING STREET LIGHT
EXISTING POWER POLE
EXISTING TRAFFIC SIGNAL
EXISTING LIGHT UNIT COMB.
EXISTING TRAFFIC CONTROLLLER
EXISTING SIGNAL POST
EXISTING PED. PUSHBUTTON
EXISTING HANDHOLE
EXISTING DOUBLE HANDHOLE
TRAFFIC FLOW ARROW
EXISTING TREE

EXISTING BUSH/SHRUB
EXISTING STUMP

EXISTING SIGN

PROPOSED SIGN

STATE OF ILLI

NOIS

COOK COUNTY

CITY OF EVANSTON
PLANS FOR

TRANSIT STOP PROJECT
VARIOUS LOCATIONS
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PROJECT NET LENGTH =840 FEET ( 0.159 MILES)

R 14E

AND LOCATIONS, CALL
J.U.L.LE

TOLL FREE
TELEPHONE No. 1-800-892-0123

FOR UNDERGROUND UTILITY INFORMATION

PROJECT LIMITS

(LOCATIONS 15 THROUGH 29
AND 33 THROUGH 36 INCLUDED
IN THIS CONTRACT)
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GENERAL NOTES

THE CONTRACTOR SHALL CONTACT J.U.L.LE. (1-800-892-0123) 48 HOURS
PRIOR TO ANY WORK IN THE RIGHT OF WAY OR EASEMENTS TO LOCATE
UTILITIES, AND CONTACT THE OWNER'S REPRESENTATIVE SHOULD PUBLIC
UTILITIES APPEAR TO BE IN CONFLICT WITH THE PROPOSED IMPROVEMENTS.

THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH
UTILITY COMPANIES AND CITY OF EVANSTON. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR PROTECTING UTILITY PROPERTY DURING
CONSTRUCTION OPERATIONS AS OUTLINED IN ARTICLE 107.31 OF THE
STANDARD SPECIFICATIONS.

ALL EXISTING TOPOGRAPHY SHOWN ON THESE DRAWINGS HAVE BEEN
PLOTETTED FROM LIMITED FIELD MEASUREMENTS, THEREFORE, LOCATION
OF ALL ITEMS SHOWN SHOULD BE CONSIDERED APPROXIMATE ONLY.

THE ENGINEER AND OWNER ARE NOT RESPONSIBLE FOR THE
CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES OR
PROCEDURES, TIME OF PERFORMANCE, PROGRAMS OR FOR ANY SAFETY
PRECAUTIONS USED BY THE CONTRACTOR. THE CONTRACTOR IS SOLELY
RESPONSIBLE FOR EXECUTION OF HIS/HER WORK IN ACCORDANCE WITH
THE CONTRACT DOCUMENTS AND SPECIFICATIONS.

THE CONTRACTOR SHALL PROVIDE FOR SAFE AND ORDERLY PASSAGE OF
TRAFFIC AND PEDESTRIANS WHERE HIS/HER OPERATIONS ABUT PUBLIC
THROUGHFARES AND ADJACENT PROPERTY IN ACCORDANCE WITH CITY OF
EVANSTON REQUIREMENTS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND
MAINTENANCE OF ADEQUATE SIGNS, TRAFFIC CONTROL DEVICES AND
WARNING DEVICES TO INFORM AND PROTECT THE PUBLIC DURING ALL
PHASES OF CONSTRUCTION, BARRICADES AND WARNING SIGNS SHALL BE
PROVIDED IN ACCORDANCE WITH ARTICLE 107.14 OF THE IFOT STANDARD
SPECIFICATIONS. ALL TRAFFIC CONTROL WORK SHALL BE DONE IN
ACCORDANCE WITH IDOT "MANUAL OF UNIFORM TRAFFIC CONTROL
DEVICES", LATEST EDITION.

THE CONTRACTOR IS RESPONSIBLE FOR ALL CONSTRUCTION TRAFFIC
CONTROL AND LANE CLOSURES. ANY TIME DURING THE PROJECT THAT

A DETOUR IS REQUIRED, CONTRACTOR MUST SUBMIT DETOUR PLANS FOR
APPROVAL BY THE CITY. THIS WORK WILL NOT BE PAID FOR SEPARATELY BUT
WILL BE INCLUDED N THE UNIT PRICE OF TRAFFIC CONTROL AND
PROTECTION PAY ITEM.

THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD
OFFICE ON CITY PROPERTY WITHOUT WRITTEN PERMISSION FROM THE CITY.

THE CONTRACTOR SHALL BE REQUIRED TO PROVIDE ACCESS TO ABUTTING
PROPERTY AT ALL TIMES DURING THE CONSTRUCTION OF THIS PROJECT.

. THE CONTRACTOR SHALL TAKE EXTRA CARE IN GRADING AND EXCAVATING
NEAR TREES SO AS NOT TO CAUSE INJURY TO THE ROOT SYSTEM OR
TRUNKS. ROOTS OF ATREE THAT ARE TO REMAIN IN PLACE EXTENDING INTO
THE EXCAVATION AREAS AT AN ELEVATION THAT WOULD INTERFERE WITH
ANY PORTION OF THE PLANNED CONSTRUCTION, SHALL BE SEVERED AT A
POINT IMMEDIATELY OUTSIDE OF THE EXCAVATION AREA THAT WILL CAUSE
THE LEAST AMOUNT OF SYSTEMIC DAMAGE TO THE REMAINING TREE
STRUCTURE. THIS WORK WILL BE INCLUDED IN THE COST OF "TREE ROOT
PRUNING". AT NO TIME SHALL THE CONTRACTOR PRUNE ANY TREE ROOTS
UNLESS SPECIFICALLY DIRECTED BY THE ENGINEER.

11. THE FINISHED EARTHWORK SHALL HAVE A VEGETATION-SUSTAINING SOIL
COVERING THE TOP FOUR INCHES IN AREAS TO BE SODDED. THE
VEGETATION-SUSTAINING SOIL REQUIRED WILL BE PAID FOR SEPARATELY AS
TOPSOIL FURNISH AND PLACE, 4".

12. CONTRACTOR TO VERIFY PROPOSED IMPROVEMENTS SHALL NOT
NEGATIVELY IMPACT LOCAL DRAINAGE OR NEGATIVELY IMPACT AN
EXISTING POOR DRAINAGE CONDITIONS. THIS WORK WILL BE INCLUDED IN
THE COST OF CONSTRUCTION LAYOUT.

13. ALL GRASS PARKWAY AREAS AFFECTED BY CONSTRUCTION ACTIVITY SHALL
HAVE TWO (2) FT WIDE STRIP OF "SODDING, SALT TOLERANT" INSTALLED
ADJACENT TO THE PROPOSED SIDEWALK OR BUS BOARDING PAD.

14. SUPPLEMENTAL WATERING IS SPECIFIED FOR TREES AND SHRUBS THAT WILL
BE DISTURBED BY CONSTRUCTION BUT WILL REMAIN. NOTE THAT WATERING
SHOULD BEGIN IMMEDIATELY AFTER ROOT PRUNING.

15. CONSTRUCTION ACTIVITIES MAY OCCUR BETWEEN 7:00 AM AND 5:00 PM
MONDAY THROUGH FRIDAY. WRITTEN REQUESTS TO WORK OUTSIDE OF
THESE HOURS AND ON CITY OF EVANSTON AND STATE OF ILLINOIS
RECOGNIZED HOLIDAYS MUST BE SUBMITTED 24 HOURS IN ADVANCE.
CONSTRUCTION ACTIVITIES ARE IDENTIFIED AS THE OPERATION OF ANY
EQUIPMENT, INCLUDING BUT NOT LIMITED TO THE WARMING UP OF ANY
PIECE OF EQUIPMENT OR TURNING ON ENGINES. ANY VIOLATION FOR
WORKING HOURS WILL RESULT IN A $500.00 FINE FOR EACH OCCURRENCE.

16. ANY EXISTING PAVEMENT MARKINGS IN CONFLICT WITH PROPOSED
PAVEMENT MARKINGS SHALL BE REMOVED.

17 THE CONTRACTOR IS RESPONSIBLE FOR PROTECTING NEW CONCRETE
SIDEWALK AND BUS BOARDING PAD FROM ANY DAMAGE, INCLUDING BUT
NOT LIMITED TO: GRAFFITI, FOOTTPRINTS, RAIN, ETC. THE CONTRACTOR
SHALL REPAIR ANY DAMAGED SIDEWALK INCLUDING REMOVAL AND
REPLACEMENT AS NECESSARY. THE DAMAGE SHOULD BE CORRECTED
IMMRDIATELY AND NO PAYMENT FOR THE SIDEWALK SHALL BE MADE UNTIL
THE CORRECTIONS ARE MADE TO THE SATISFACTION OF THE CITY
ENGINEER, THIS WORK WILL BE INCLUDED IN THE COST OF ASSOCIATED
PROPOSED SIDEWALK ITEM.

18. ANY EXISTING PAVEMENT, SIDEWALK, DRIVEWAY, ETC., DAMAGED DURING
CONSTRUCTION OPERATIONS AND NOT CALLED FOR TO BE REMOVED SHALL
BE REPLACED AT THE EXPENSE OF THE CONTRACTOR.

TYPICAL TRANSITION PANEL

A~ /‘7 SODDING, SALT TOLERANT OVER 4" OF TOPSOIL

/

-

PORTLAND CEMENT CONCRETE SIDEWALK 5"
A~ OVER 4" AGGREGATE BASE COURSE, TYPEA

EXISTING TYPICAL PLAN VIEW

‘ EXISTING GRASS PARKWAY ‘
SEE PLAN SHEET
FOR THIS DIMENSION

EXISTING SIDEWALK ‘
SEE PLAN SHEET
FOR THIS DIMENSION

VARIES
-

EXISTING TYPICAL SECTION (A-A)

| PROPOSED BUS BOARDING PAD |
(8' MINIMUM LENGTH)

PROPOSED SIDEWALK |
IN SOME CASES PART OF
PROPOSED BOARDING AREA

1.5%

SODDING, SALT TOLERANT OVER 4" OF TOPSOIL

PORTLAND CEMENT CONCRETE SIDEWALK 5"
AGGREGATE BASE COURSE, TYPEA 4
PROPOSED TYPICAL SECTION (EXAMPLE 1 — RELATED TO SECTION A-A)

\ PROPOSED BUS | TRANSITION |

PANEL

EXISTING SIDEWALK |
IN SOME CASES LOWER
THAN TOP OF EX. CURB

BOARDING PAD
(8' MINIMUM LENGTH)

(2.0% MAX)
ORI,

PROPOSED SIDEWALK CAN BACK-PITCH IF IT
DOES NOT NEGATIVELY IMPACT LOCAL DRAINAGE

PROPOSED TYPICAL SECTION (EXAMPLE 2 — UNRELATED TO SECTION A-A)
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