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CITY OF EVANSTON
NOTICE TO BIDDERS

Bids will be received by the City’'s Purchasing Office until 2:00 P.M. local time Tuesday, May 3, 2022 and will
be publically read virtually via Google Meets at 2:15 P.M. Interested parties can use the following link:
meet.google.com/erk-viyw-pza or join by phone 617-675-4444 PIN: 491 020 418 0044# to access the virtual
bid opening. Effective immediately, the City of Evanston will no longer accept hard copy paper submittals for
any solicitation. Responses will only be accepted electronically via E-bidding through DemandStar
(www.demandstar.com). Although registration is required, vendors can download solicitations and upload
responses for free. Bids shall cover the following:

2022 CDBG Sidewalk Improvements and Gap Infill
Bid Number: 22-27

Work on this project includes all materials, equipment and services for replacement and/or installation of
sidewalk at various locations in the City of Evanston. Bidders must be prequalified by the lllinois Department of
Transportation (IDOT) and present an IDOT issued “Certificate of Eligibility” with the bid proposal.:

The above item shall conform to the Invitation for Bids on file in the Purchasing Office. Parties interested in
submitting a bid should contact the Purchasing Office to receive a copy of the bid or see the City’s website at:
www. cityofevanston.org/business/bids-proposals/ or DemandStar at: www.demandstar.com.

This project is being funded by the City's Community Development Block Grant Program, a Federal
entittement grant authorized under Title | of the Housing and Community Development Act of 1974 and is
therefore, subject to compliance with federal regulations issued pursuant to said Act. Furthermore all
interested bidders are notified that successful contractors and subcontractors must comply with Federal Labor
Standards issued under Section 570.603 of the Code of Federal Regulations, which include (1) the Davis-
Bacon Minimum Wage Act, as amended, (40 U.S.C. 276a-276a-5) and the Contractor's Work Hours and
Safety Standards Act (40 U.S.C. 327 et seq.), (2) the equal opportunity provisions of Executive Order 11246
as amended, and (3) all other federal laws and regulations issued pertaining to labor standards and as stated
in the project specifications. All specified contractors and subcontractors must obtained a Unique Entity ID
(SAM) in order to be compliant with federal reporting and must not be listed on the Excluded Parties List
System in the System for Award Management (SAM) for debarment or suspension from doing business with
the United States government.

Further this project is subject to the regulations stipulated by Section 3 of the Housing and Urban
Development Act 1968, and CFR 24 §75.19. This calls for affirmative action by the Contractor to train and/or
hire lower income residents of the project area and to Subcontract with local small businesses.

The City of Evanston (the City) in accordance with the laws of the State of lllinois, hereby notifies all Bidders
that it will affirmatively ensure that the contract(s) entered into pursuant to this Notice will be awarded to the
successful Bidders without discrimination on the ground of race, color, religion, sex, age, sexual orientation,
marital status, disability, familial status or national origin. The State of lllinois requires under Public Works
contracts that the general prevailing rate of wages in this locality be paid for each craft or type of worker
hereunder. This requirement is in accordance with The Prevailing Wage Act (820 ILCS 130) as amended. The
City of Evanston reserves the right to reject any or all submittals or to accept the submittal(s) deemed most
advantageous to the City.

The Evanston City Council also reserves the right to award the contract to an Evanston firm if that firm's bid is
within 5% of the low bid.

Each Bidder shall be required to submit with their bid a disclosure of ownership interest statement form in

accordance with the provisions of City Code Section 1-18-1 et seq. Failure to submit such information will result in
the disqualification of such bid.

Linda Thomas

Purchasing Specialist
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INSTRUCTIONS TO BIDDERS/REQUIREMENTS FOR BIDDING

1.

ON-LINE NOTIFICATION OF SOLICITATIONS

The City is utilizing Demandstar.com (www.demandstar.com) for on-line
notification purposes only for sealed bids when it is anticipated that the amount of
the resulting contract will be in excess of its formal bid limit of $25,000, such as
this requirement. Interested Bidders are required to submit a sealed bid to the City
by the date/time indicated for this requirement on the forms provided by the City.

SUBMISSION OF BIDS

The City of Evanston will no longer accept hard copy paper submittals for any
solicitation. Responses will only be accepted electronically via E-bidding through
DemandStar (WWW.DEMANDSTAR.COM). Although registration is required,
vendors can download solicitations and upload bid responses for free. Please
refer to attached DemandStar E-bidding documents.

ANY BIDS RECEIVED AFTER THE TIME AND DATE SPECIFIED FOR THE
RECEIPT OF BIDS WILL NOT BE ACCEPTED. It is the sole responsibility of the
Bidder to insure that his or her bid is delivered by the stated bid opening time. THE
CITY IS NOT RESPONSIBLE FOR MISDIRECTED PACKAGES.

Bids will be opened on the date and time stated.
Any Bidder may withdraw his or her bid by letter or with proper identification by
personally securing his or her bid at any time prior to the stated bid opening time.

No telephone request for withdrawal of bids will be honored.

PREPARATION OF BIDS

The Bidder must prepare the bid on the attached bid forms. Unless otherwise
stated, all blank spaces on the bid form or pages must be filled in. Either a unit
price, lump sum price, or a "no-bid", as the case may be, must be stated for each
and every item and must be either typed in or written in ink.

SIGNING OF BIDS

>

Bids which are signed for a partnership should be signed in the firm’s name by all
partners or in the firm’s name by Attorney-in-Fact. If signed by Attorney-in-Fact,
there should be attached to the bid a Power of Attorney evidencing authority to sign
the bid, dated the same date as the bid and executed by all partners of the firm.

Bids which are signed for a corporation should have the correct corporate name
thereon and signature of an authorized officer of the corporation manually written
below the corporate name following words "By: “ " title of office held by the
person signing for corporation, which shall appear below signature of an officer.

INSTRUCTIONS TO BIDDERS 1


http://www.demandstar.com/
https://network.demandstar.com/

C. Bids which are signed by an individual doing business under a fictitious name should
be signed in the name of the individual "doing business as. ”

D. The name of each person signing the bid shall be typed or printed below his or her
signature.

5. CONSIDERATION OF BIDS

The Purchasing Specialist shall represent and act for the City in all matters
pertaining to this bid and the contract in conjunction therewith.

6. WITHDRAWAL OF BIDS

Bidders may withdraw or cancel their bids at any time prior to the advertised bid
opening time. After the bid opening time, no bid shall be withdrawn or canceled for a
period of sixty (60) calendar days. When contract approval is required by another
agency, such as the Federal Government or the State of lllinois, no bid shall be
withdrawn or canceled for a period of ninety (90) calendar days.

7. ERRORS IN BIDS

Bidders are cautioned to verify their bids before submission. Negligence on the
part of the respondent in preparing the bid confers no right for withdrawal or
modification of the bid after it has been opened. In case of error in the extension
of prices in the bid, unit prices will govern.

8. ADDENDA

A. Any and all changes to the specifications/plans are valid only if they are included
by written addendum to all Bidders. Each Bidder must acknowledge receipt of any
addenda by indicating on the Bid form. Each Bidder, by acknowledging receipt of
any addenda, is responsible for the contents of the addenda and any changes to
the bid therein. Failure to acknowledge any addenda may cause the bid to be
rejected.

B. Addenda information is available over the internet at: City of Evanston Notices to
Bidders or www.demandstar.com, or by contacting the Purchasing Office.

9. RESERVED RIGHTS

The City of Evanston reserves the right at any time and for any reason to cancel
his or her solicitation, to accept or reject any or all bids or any portion thereof, or to
accept an alternate response. The City reserves the right to waive any immaterial
defect in any response. The City may seek clarification from any respondent at any
time, and failure to respond within a reasonable time period, or as otherwise
directed, will be cause for rejection.

10. AWARD

It is the intent of the City to award a contract to the lowest responsible Bidder
meeting specifications. The City reserves the right to determine the lowest
responsible Bidder on the basis of an individual item, groups of items, or in any
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11.

way determined to be in the best interest of the City. Award will be based on the
following factors (where applicable): (a) adherence to all conditions and
requirements of the bid specifications; (b) price; (c) qualifications of the Bidder,
including past performance, financial responsibility, general reputation, experience,
service capabilities, and facilities; (d) delivery or completion date; (e) product
appearance, workmanship, finish, taste, feel, overall quality, and results of product
testing; (f) maintenance costs and warranty provisions; and (g) repurchase or
residual value.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

12.

Bidder’s shall promptly notify the City of any ambiguity, inconsistency, or error that
they discover upon examination of the bidding documents. Interpretations,
corrections, and changes will be made by addendum. Each Bidder shall ascertain
prior to submitting a bid that all addenda have been received and are
acknowledged in the bid.

INCONSISTENCIES AND OMISSIONS

13.

These specifications and the accompanying plans, if any, are intended to include all
information necessary for the work contemplated. If, by inadvertence or otherwise,
the plans or specifications omit some information necessary for that purpose, the
contractor shall, nevertheless, be required to perform such work at no additional cost
to the City so that the project may be completed according to the true intent and
purpose of the plans and specifications.

CONDITIONS

Bidders are advised to become familiar with all conditions, instructions, and
specifications governing his or her bid. Once the award has been made, failure to
have read all the conditions, instructions and specifications of this contract shall not
permit the Bidder to amend contract or to request additional compensation.

. VERIFICATIONS OF DATA

15.

It is understood and agreed that the unit quantities given in these specifications are
approximate only, and the contractor shall verify these quantities before bidding as
no claim shall be made against the City on, or account of, any excess or deficiency
in the same.

The contractor shall have visited the premises and determined for itself, by actual
observation, boring, test holes, or other means, the nature of all soil and water
conditions (both above and below ground in the line of work) that may be
encountered in all construction work under this contract. The cost of all such
inspection, borings, etc. shall be borne by the contractor, and no allowance will be
made for the failure of the contractor to estimate correctly the difficulties attending
the execution of the work.

SPECIFICATIONS

Reference to brand names and numbers is meant to be descriptive, not restrictive,
unless otherwise specified. Bids on equivalent items will be considered, provided
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the Bidder clearly states exactly what is proposed to be furnished, including
complete specifications. Unless the Bidder specifies otherwise, it is understood the
Bidder is offering a referenced brand item as specified or is bidding as specified
when no brand is referenced, and does not propose to furnish an “equal.” The
City reserves the right to determine whether a substitute offer is equivalent to, and
meets the standard of quality indicated by the brand name and number.

16. SAMPLES

When samples of items are called for by the specifications, samples must be
furnished free of expense, and if not destroyed in the evaluation process will be
returned at the Bidder’s expense upon request. Request for the return of samples
must accompany the sample and must include a UPS/Fed-Ex Pickup Slip,
postage, or other acceptable mode of return. Individual samples must be labeled
with Bidder’'s name, invitation number, item reference, manufacturer’s brand name
and number.

17. REGULATORY COMPLIANCE

Each Bidder represents and warrants that the goods or services furnished
hereunder (including all labels, packages and containers for said goods) comply
with all applicable standards, rules and regulations in effect under the
requirements of all Federal, State, and local laws, rules and regulations as
applicable, including the Occupational Safety and Health Act as amended, with
respect to design, construction, manufacture, or use for their intended purpose of
said goods or services. Each Bidder must furnish a “Material Safety Data Sheet”
in compliance with the lllinois Toxic Substances Disclosure to Employees Act
when required.

18. PRICING

The price quoted for each item is the full purchase price, including delivery to
destination, and includes all transportation and handling charges, materials or
service costs, patent royalties, and all other overhead charges of every kind and
nature. Unless otherwise specified, prices shall remain firm for the contract period.

19. DISCOUNTS

Prices quoted must be net after deducting all trade and quantity discounts. Where
cash discounts for prompt payment are offered, the discount period shall begin
with the date of receipt of a correct invoice or receipt or final acceptance of goods,
whichever is later.

20. INSPECTION

Materials or equipment purchased are subject to inspection and approval at the
City’s destination. The City reserves the right to reject and refuse acceptance of
items which are not in accordance with the instructions, specifications, drawings or
data of Seller's warranty (express or implied). Rejected materials or equipment
shall be removed by, or at the expense of, the Seller promptly after rejection.
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21. BIDS AND PLAN DEPOSITS

A. When required on the cover sheet, all bids shall be accompanied by a bid deposit
in the amount specified. Bid deposits shall be in the form of cash, a certified
check, or cashier's check drawn on a responsible bank doing business in the
United States and shall be made payable to the City of Evanston. Bid Bonds are
also acceptable. All bids not accompanied by a bid deposit, when required, will
be rejected.

B. The City will return the bid deposits of all but the 3 lowest qualified Bidders,
whose deposit will be held until contract award or at the expiration of the sixty-day
or ninety-day period for bid award.

C. The bid deposit of the successful Bidder will be retained until contract documents
have been executed and the Contractor has submitted all the required
information. Failure to comply with the terms of this specification may be cause
for forfeiture of said deposit.

D. When required, plan deposits will be refunded should the plans be returned in
good condition within 10 days of the bid opening.

22. DISPUTES

Any dispute concerning a question of fact arising under this bid shall be decided
by the Purchasing Specialist, who shall issue a written decision to the Bidder. The
decision of the Purchasing Specialist shall be final and binding.

23. CATALOGS

Each Bidder shall submit, when requested by the Purchasing Specialist, catalogs,
descriptive literature, and detailed drawings, fully detailing features, designs,
construction, appointments, finishes and the like not covered in the specifications,
necessary to fully describe the material or work proposed to be furnished.

24. TAXES

A. Federal Excise Tax does not apply to materials purchased by the City of
Evanston by virtue of Exemption Certificate No. A-208762, lllinois Retailers'
Occupation Tax, Use Tax, and Municipal Retailers' Occupation Tax do not apply
to materials or services purchased by the City of Evanston by virtue of Statute.

B. The City of Evanston is exempt from lllinois Sales Tax by virtue of Exemption
Identification number E9998-1750.

C. The City’s federal tax ID number is 36-6005870.

25. PERMITS & FEES

All Bidders awarded a contract must secure and pay for any licenses required by
the City of Evanston. Necessary building permits will be required, but all permit
fees will be waived and moneys for same must not be included in any bid.

26. ROYALTIES & PATENTS

Seller must pay all royalties and license fees. Seller must defend all suits or
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claims for infringement of any patent, copyright or trademark rights, and must hold
the City harmless from loss on account thereof.

27. LOCAL PREFERENCE POLICY

The Evanston City Council reserves the right to award the contract to an Evanston
firm if the firm’s bid is within five (5%) percent of the low bid of a non-Evanston
firm.

28. POWER OF ATTORNEY

An Attorney-In-Fact, who signs any and all of the bond or contract bonds
submitted with this bid, must file with each bond a certified and effectively dated
copy of their Power of Attorney. These dates should be the same or after the date
of the contract.

29. WARRANTY

A. The contractor warrants that all goods and services furnished to the City shall be in
accordance with specifications and free from any defects of workmanship and
materials: that goods furnished to the City shall be merchantable and fit for the
City's described purposes, and that no governmental law, regulation, order, or rule
has been violated in the manufacture or sale of such goods.

B. The contractor warrants all equipment furnished to be in acceptable condition, and
to operate satisfactorily for a period of one (1) year from delivery of, or the
completion of installation, whichever is latest, unless stated otherwise in the
specifications, and that if a defect in workmanship and/or quality of materials are
evidenced in this period, the Seller shall remit full credit, replace, or repair at City's
discretion immediately, such equipment and/or parts that are defective at no
additional cost to the City.

C. The contractor warrants to the City that each item furnished hereunder, and any
component part thereof, will be new and in conformity with the specifications in all
respects, unless otherwise specified, and is of the best quality of its respective kind,
free from faulty workmanship, materials, or design, and installed sufficiently to fulfill
any operating conditions specified by the City.

D. The contractor shall repair or replace any item or component part thereof found not
to be in conformity with this paragraph provided the City notified the Seller of such
nonconformity within one (1) year after initial use or within eighteen (18) months after
delivery, whichever occurs first. In the event Seller fails to proceed diligently to so
replace or repair within a reasonable time after receipt of such notice, the City may
undertake or complete such replacement or repair for Seller's account, and the seller
will be responsible for any additional costs. Acceptance shall not relieve the seller of
its responsibility.

30. INCURRED COSTS
The City will not be liable for any costs incurred by Bidders in replying to this
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invitation for bids.

31. VARIANCES
Each Bidder must state or list by reference any variations to specifications, terms
and/or conditions set forth herein with its bid.

32. INDEMNIFICATION

A. The awarded Bidder/Contractor shall defend, indemnify and hold harmless the City
and its officers, elected and appointed officials, agents, and employees from any
and all liability, losses, or damages as a result of claims, demands, suits, actions,
or proceedings of any kind or nature, including but not limited to costs, and fees,
including attorney’s fees, judgments or settlements, resulting from or arising out of
any negligent or willful act or omission on the part of the Contractor or Contractor’s
sub-contractors, employees, agents or sub-contractors during the performance of
this Agreement. Such indemnification shall not be limited by reason of the
enumeration of any insurance coverage herein provided. This provision shall
survive completion, expiration, or termination of this Agreement.

B. Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own
agents, attorneys, and experts, any claims, actions or suits brought against them.
The Contractor shall be liable for the reasonable costs, fees, and expenses
incurred in the defense of any such claims, actions, or suits. Nothing herein shall
be construed as a limitation or waiver of defenses available to the City and
employees and agents, including but not limited to the lllinois Local Governmental
and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq.

C. Atthe City Corporation Counsel’s option, Contractor must defend all suits brought
upon all such Losses and must pay all costs and expenses incidental to them, but
the City has the right, at its option, to participate, at its own cost, in the defense of
any suit, without relieving Contractor of any of its obligations under this Agreement.
Any settlement of any claim or suit related to this Project by Contractor must be
made only with the prior written consent of the City Corporation Counsel, if the
settlement requires any action on the part of the City.

D. To the extent permissible by law, Contractor waives any limits to the amount of its
obligations to indemnify, defend, or contribute to any sums due under any Losses,
including any claim by any employee of Contractor that may be subject to the
lllinois Compensation Act, 820 ILCS 305/1 et seq. or any other related law or
judicial decision, including but not limited to, Kotecki v. Cyclops Welding
Corporation, 146 lll. 2d 155 (1991). The City, however, does not waive any
limitations it may have on its liability under the lllinois Workers Compensation Act,
the lllinois Pension Code or any other statute.

E. The Contractor shall be responsible for any losses and costs to repair or remedy
work performed under this Agreement resulting from or arising out of any act or
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omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the
Contractor of the responsibility for subsequent correction of any such error,
omissions and/or negligent acts or of its liability for loss or damage resulting
therefrom.

F. All provisions of this Section 32 shall survive completion, expiration, or
termination of this Agreement.

33. DEFAULT

Time is of the essence as to the awarded contract and, of delivery or acceptable
items or rending of services is not completed by the time promised, the City
reserves the right, without liability, in addition to its other rights and remedies, to
terminate the contract by notice effective when received by Seller, as to stated
items not yet shipped or services not yet rendered and to purchase substitute
items or services elsewhere and charge the Seller with all losses incurred. The
City shall be entitled to recover its attorney’s fees and expenses in any successful
action by the City to enforce this contract.

34. GOVERNING LAW

This contract shall be governed by and construed according to the laws of the
State of lllinois. In the event of litigation, the venue will be Cook County, lllinois.

35. EQUAL EMPLOYMENT OPPORTUNITY

A. In the event of the contractor's noncompliance with any provision of the lllinois
Human Rights Act or Section 1-12-5 of the Evanston City Code, the contractor may
be declared non-responsible and therefore ineligible for future contracts or sub-
contracts with the City of Evanston, and the contract may be canceled or voided in
whole or in part, and such other sanctions or penalties may be imposed or remedies
invoked as provided by Statute or regulation.

B. During the performance of this contract, the contractor agrees as follows:

1. Thatit will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, national origin or ancestry, or age or
physical or mental handicap that does not impair ability to work, and further
that it will examine all job classifications to determine if minority persons or
women are underutilized and will take appropriate affirmative action to rectify
any such underutilization. Contractor shall comply with all requirements of City
of Evanston Code Section 1-12-5.

2.  That, in all solicitations or advertisements for employees placed by it or on its
behalf, it will state that all applicants will be afforded equal opportunity without
discrimination because of race, color, religion, sex, national origin or ancestry.

3.  That, if it hires additional employees in order to perform this contract, or any
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portion hereof, it will determine that availability (in accordance with the Fair
Employment Commission's Rules and Regulations for Public Contracts) of
minorities and women in the area(s) from which it may reasonably recruit and it
will hire for each job classification for which employees are hired in such a way
that minorities and women are not underutilized.

4. That it will send to each labor organization or representative of workers with
which it has or is bound by a collective bargaining or other agreement or
understanding, a notice advising such labor organization or representative of
the contractor's obligations under the lllinois Fair Employment Practices Act
and the Fair Employment Practices Commission's Rules and Regulations for
Public Contracts. If any such labor organization or representative fails or
refuses to cooperate with the contractor in its efforts to comply with such Act
and Rules and Regulations, the contractor will promptly so notify the lllinois
Fair Employment Practices Commission and the contracting agency and will
recruit employees from other sources when necessary to fulfill its obligations
hereunder.

5.  Thatit will submit reports as required by the lllinois Fair Employment Practices
Commission's Rules and Regulations for Public Contracts, furnish all relevant
information as may from time to time be requested by the Fair Employment
Practices Commission or the contracting agency, and in all respects comply
with the lllinois Fair Employment Practices Commission's Rules and
regulations for Public Contracts.

6. That it will permit access to all relevant books, records, accounts and work
sites by personnel of the contracting agency, the City Manager, the
Commission and the lllinois Fair Employment Practices Commission for
purposes of investigation to ascertain compliance with the lllinois Fair
Employment Practices Act and the Fair Employment Practices Act and the Fair
Employment Practices Commission's Rules and Regulations for Public
Contract.

7. That it will include verbatim or by reference the provisions of subsections (A)
through (G) of this clause in every performance sub-contract as defined in
Section 2.10(b) of the Fair Employment Practices Commission's Rules and
Regulations for Public Contracts so that such provisions will be binding upon
every such sub-contractor; and that it will also include the provisions of
subsections (A), (E), (F), and (G) in every supply sub-contract as defined in
Section 2.10(a) of the Fair Employment Practices Commission's Rules and
Regulations for Public Contracts so that such provisions will be binding upon
every such sub-contractor. In the same manner as with other provisions of this
contract, the contractor will be liable for compliance with applicable provisions
of this clause by all its sub-contractors; and further it will promptly notify the
contracting agency and the lllinois Fair Employment Practices Commission in
the event any sub-contractor fails or refuses to comply therewith. In addition,
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36.

no contractor will utilize any sub-contractor declared by the Fair Employment
Practices Commission to be non-responsible and therefore ineligible for
contracts or sub-contracts with the State of lllinois or any of its political
subdivisions or municipal corporations.

M/W/EBE GOAL

37.

The City of Evanston has a goal of awarding 25% of its contracts to Minority-
Owned, Women-Owned, and Evanston-based businesses (M/W/EBEs). All
Bidders must state the proposed involvement of M/W/EBEs in completing a portion
of the services required by the City by completing the attached M/W/EBE forms.
Any questions regarding M/W/EBE compliance should be submitted in writing to
Tammi Nunez, Purchasing Manager at thunez@cityofevanston.org.

LOCAL EMPLOYMENT PROGRAM REQUIREMENTS

38.

N/A

Questions

39.

All questions related to this bid document should be submitted in writing to Linda
Thomas, Purchasing Specialist at lithomas@cityofevanston.org with a copy to
Chris Venatta, at cvenatta@cityofevanston.org. Only inquiries received a minimum
of seven (7) working days prior to the date set for the opening of bids, will be given
any consideration.

COORDINATION OF EXISTING SITE WITH DRAWINGS

40.

Before submitting a bid, bidders shall carefully examine the drawings and
specifications, visit the site, and fully inform themselves as to all conditions and
limitations.

Should a bidder find discrepancies in, or omissions from the drawings or
specifications, or should be in doubt as to their meaning, the bidder should at once
notify the Purchasing Specialist, who will issue necessary instructions to all bidders
in the form of an addendum.

AFFIRMATIVE ACTION IN SUB-CONTRACTING (EXCERPT FROM
RESOLUTION 59-R-73)

“Contractor agrees that he shall actively solicit bids for the sub-contracting of goods
or services from qualified minority businesses. Atthe request of the City, Contractor
shall furnish evidence of his compliance with this requirement of minority solicitation.
Contractor further agrees to consider the grant of sub-contracts to said minority
bidders on the basis of substantially equal bids in the light most favorable to said
minority businesses. Contractor further affirms that in obtaining his performance
and bid bonds, he will seek out and use companies who have records of, and/or
who will make commitments to, the bonding of minority contractors on a rate basis
comparable to their bonding of similar non-minority contractors. The contractor may
be required to submit this evidence as part of the bid or subsequent to it.”
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41. COMPLIANCE WITH LAWS

A. The bidder shall at all times observe and comply with all laws, ordinances and
regulations of the Federal, State, Local and City Governments, which may in any
manner affect the preparation of bids or the performance of the contract.

42. QUALIFICATION OF BIDDERS

A. All bidders must be qualified in accordance with the instructions, procedures and
methods set forth in this specification.

B. In awarding contract, City may take into consideration, skill, facilities, capacity,
experience, ability, responsibility, previous work, financial standing of bidder,
amount of work being carried on by bidder, quality and efficiency of construction
equipment proposed to be furnished, period of time within which proposed
equipment is furnished and delivered, necessity of prompt and efficient completion
of work herein described. Inability of any bidder to meet requirements mentioned
above may be cause for rejection of the bid. In addition, if the project covered by
this contract is a minority set-aside project, the contractor's qualifications as a
minority firm will determine the eligibility of the contractor to bid.

43. COMPETENCY OF BIDDER

A. No bid will be accepted from or contract awarded to any person, firm or
corporation that is in arrears or is in default to the City of Evanston upon any debt
or contract, or that is a defaulter, as surety or otherwise, upon any obligation to
said City, or had failed to perform faithfully any previous contract with the City.

B. The bidder, if requested, must present within forty eight (48) hours evidence
satisfactory to the Purchasing Manager of performance ability and possession of
necessary facilities, pecuniary resources and adequate insurance to comply with
the terms of these specifications and contract documents.

44, PREFERENCE TO CITIZENS

The Contractor shall abide by the lllinois Preference Act, 30 ILCS 570 et seq.,
which stipulates that whenever there is a period of excessive unemployment in
lllinois, defined as any month immediately following two (2) consecutive months
during which the level of unemployment in lllinois exceeds five percent (5%) as
measured by the U.S. Bureau of Labor Statistics in its monthly publication of
employment and unemployment figures, the Contractor shall employ only lllinois
laborers unless otherwise exempted as so stated in the Act. (“lllinois laborer”
means any person who has resided in lllinois for at least 30 days and intends to
become or remain an lllinois resident) Other laborers may be used IF lllinois
laborers are not available or are incapable of performing the particular type of work
involved if so certified by the Contractor and approved by the project engineer.
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GENERAL CONDITIONS

1. BASIS OF AWARD

The City of Evanston reserves the right to award a contract to a responsive and
responsible Bidder(s) who submits the lowest total bid, or to reject any or all bids
and bidding, when in its opinion the best interest of the City will be served by such
action. The City reserves the right to consider the specified alternates in its
evaluation of the bids.

2. BIDS

UNIT PRICE BID

1. The Bidder is to submit a unit price bid for each bid line on the Bid Form
which includes all costs incidental to performing the specified work.

2. Itis understood and agreed that the unit quantities given in the supporting
pages are approximate only and the Bidder shall verify these quantities before
bidding as no claim shall be made against the City on account of any excess or
deficiency in the same.

3.  Unit prices given in the supporting pages shall be used by the Owner and the
Contractor for any subsequent changes in the contract.

4. The quantities provided in the bid documents are approximate only and are
subject to increase or decrease. Actual compensation to the CONTRACTOR shall
be based upon the actual quantities multiplied by the unit prices bid for each item.
The unit prices submitted herewith is for the purpose of obtaining a gross sum,
and for use in computing the value of additions and deductions and for the
purpose of determining the lowest BIDDER. Should there be a discrepancy
between the gross sum bid and that bid resulting from summation of quantities
multiplied by their respective unit prices, the latter shall apply.

3. QUANTITIES

Any quantities shown on the Bid Form are estimated only for bid canvassing
purposes, the City has made a good faith effort to estimate the quantity
requirements for the Contract term. The City reserves the right to increase or
decrease quantities ordered under this contract.

4, CONTRACT TERM

Bidder must fully complete the work within the period specified herein after award
of the contract by the City.

5. NOTICE TO PROCEED/ PURCHASE ORDER/ CONTRACT

A. The City issued Purchase Order serves as the City official Notice to Proceed. No
work will be allowed prior to Contractor receipt of the City issued Purchase Order.
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B. Upon approval of the required bonds and insurance documents, the City will issue a
Purchase Order to the Contractor for the contract amount. All Applications for
Payment must reference the Purchase Order number.

C. Whenitis necessary to issue a Change Order that increases/decreases the contract
amount, a Change Order form will be issued and a modified Purchase Order will be
issued reflecting the revised contract amount.

D. When it is necessary to issue a Change Order that only increases/decreases the
contract period, only a Change Order form will be issued establishing the revised
contract period.

E. Upon Award the contractor shall execute the Contractor Services Agreement.

6. PAYMENT

A. Progress payments will be made in accordance with “Applications for Payment” and
“Project Closeout” sections of the specifications, less a 10% retainage for each
payment, which will be held until final acceptance of the work by the City.
Certification of each Application for Payment will be made by the City's
representative.

B. All payments will be made in accordance with lllinois Local Government Prompt
Payment Act.

7. DECISIONS TO WITHHOLD CERTIFICATION FOR PAYMENT

A. The City may not certify payment and may withhold payment in whole or in part, to
the extent reasonably necessary to protect the City, if the quality of the work is notin
accordance with the contract documents. If the City is unable to certify payment in
the amount of the invoice, the City will promptly issue payment for the amount of the
Work completed in accordance with the contract documents. The City may not
certify payment due to any contractor negligence or contract non-compliance.

a. Defective work not remedied

b. Third party claims filed or reasonable evidence indicating probable filing of
such claims

c. Failure of Contractor to make payments properly to Sub-contractors for labor,
materials or equipment

d. Reasonable evidence that the work cannot be completed for the unpaid
balance of the Contract Sum

e. Damage to the City or another contractor

f. Reasonable evidence that the work will not be completed within the Contract
period and that the unpaid balance would not be adequate to cover actual or
liquidated damages for the anticipated delay

g. Persistent failure to carry out work in accordance with the Contract
Documents.
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8. CHANGES IN WORK

A. The City reserves the right to make changes in the plans and specifications by
altering, adding to, or deducting from the work, without invalidating the contract. All
such changes shall be executed under the conditions of the original contract, except
that any claim for extension of time caused thereby shall be adjusted at the time of
ordering such change.

B. No change shall be made unless a written Change Order and/or modified Purchase
Order is issued by the City stating that the City has authorized the change, and no
claim for an addition to the contract shall be valid unless so ordered.

C. If such changes diminish the quantity of work to be done they shall not constitute a
claim for damage or anticipated profits on the work, such increase shall be paid in
one or more of the following ways:

1. by estimate and acceptance in lump sum
2. by unit prices named in the contract’s bid form or subsequently agreed upon

D. Whenever the quantity of any pay item as given in the proposal shall be increased or

decreased, payment shall be made on the basis of the actual quantity completed at

the unit price for such pay item named in the proposal.

9. DEDUCTION FOR UNCORRECTED WORK

If the City deems it expedient to correct work damaged or not done in accordance
with the contract, the difference in value, together with a fair allowance for damage
shall be deducted from the contract amount due. The value of such deduction shall
be determined by the City.

10. CITY’S RIGHT TO TERMINATE CONTRACT

The City reserves the right, in addition to other rights to termination, to terminate the
contracts in accordance with all provisions of the executed contract.

11. LIENS

A. Neither the final payment nor any part of any retained percentages, shall become
due until the contractor, if required, delivers to the City, a complete release of all
liens arising out of this contract, or receipts in full in lieu thereof and, if required in
either case, an affidavit that so far as it has knowledge or information the releases
and receipts include all the labor and material for which a lien could be filed. If any
lien remains unsatisfied after all payments are made the contractor shall refund to
the City all moneys that the latter may be compelled to pay in discharging such a
lien, including all costs and attorney's fees.

12. SEPARATE CONTRACTS

A. The City reserves the right to let other contracts in connection with this work. The
contractor shall afford other contractors reasonable opportunity for the introduction
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and storage of their materials and the execution of their work and shall properly
connect and coordinate his or her work with theirs. If any part of the contractor's
work depends on proper execution or results upon the work of any other contractor,
the contractor shall inspect and promptly report to the City any defects in such work
that render it unsuitable for such proper execution and results. His or her failure to
so inspect and report shall constitute an acceptance of other contractor's work as fit
and proper.

B. To insure the proper execution of his or her subsequent work, the contractor shall
measure work already in place and shall at once report to the City any discrepancy
between the executed work and the drawings which will affect his or her work.

13. PROTECTION & SAFEGUARDS

A. Unless otherwise specified, the contractor, as a part of this contract, shall provide,
erect and maintain temporary roads, fences, bracing, lights, warning signs,
barricades, etc. necessary for the protection of the construction materials, adjacent
property and the public.

B. The contractor shall contact all utilities which will be affected by its operations and
notify the owners of the utilities of its operations and their limits within forty-eight (48)
hours prior to beginning construction. The contractor shall be responsible for
damage to utilities and shall, at his or her own expense, restore such property to a
condition equal to that which existed before its work, as may be directed by the
owners.

C. The contractor shall protect all work and unused materials of this contract from any

and all damage and shall be solely responsible for the condition of such work and
materials.

14. MATERIAL STORAGE

A. On-site areas may be designated for material/equipment storage. The contractor
will assume all risk and liability associated with the storage of material/equipment
at on-site locations.

15. CLEANING UP

A. The contractor shall at all time keep the premises free from accumulation of waste
material or rubbish caused by its employees or work and at the completion of the
work it shall remove all its rubbish, tools, and surplus materials from the premises,
leaving the area in a neat and workmanlike condition. In case of dispute, the City
may remove the rubbish and charge the cost to the contractor.

B. Contractor recognizes that proper cleanup and removal of construction debris is an
important safety consideration. The Contractor shall be solely responsible for daily
construction site/area cleanup and removal of all construction debris in accordance
with City-approved disposal practices. Contractor shall be solely responsible for
identifying and removing at its expense all hazardous material and waste which it
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uses and generates.

16. RESTORATION OF SITE

A. Prior to final payment, contractor shall fully restore all property disturbed or damaged
during the course of this work. This includes, but is not limited to public property,
(walks, curbs, roadways, trees, etc.) private property, and utilities. This shall also
include removal of temporary facilities erected during the course of this contract and
restoration of these areas.

B. Allrestoration work shall be subject to the approval of the City and shall restore the
property to a condition at least equal to that existing prior to the start of this contract.

C. Allrestoration work of property damaged by contractor shall be accomplished at the
sole expense of the contractor.

17. PREVAILING WAGE

A. Prospective Bidders shall thoroughly familiarize themselves with the provisions of
the above-mentioned Act and shall prepare any and all bids/bids in strict compliance
therewith.

B. Effective September 1st - All work performed on new and existing
projects must be submitted to lllinois Department of Labor through the
certified transcript of payroll portal. You may access the portal here:
Certified Transcript of Payroll Portal

All contractors and sub-contractors on public works projects must submit and
upload certified payrolls on a monthly basis to the IDOL online portal, provide a
pdf copy to the City’s project manager and business work force development
coordinator, along with a statement affirming that such records are true and
accurate, that the wages paid to each worker are not less than the required
prevailing rate and that the contractor is aware that filing records her or she knows to
be false is a Class B misdemeanor.

C. The certified payroll record must include for every worker employed on the public
works project the name, address, telephone number, social security number, job
classification, hourly wages paid in each pay period, number of hours worked each
day, and starting and ending time of work each day. These certified payroll records
are considered public records and public bodies must make these records available
to the public under the Freedom of Information Act, with the exception of the
employee’s address, telephone number and social security number. Any contractor
who fails to submit a certified payroll or knowingly files a false certified payroll is
guilty of a Class B misdemeanor.

D. All certified payrolls shall be submitted in electronic format, preferably a PDF file.

E. As a condition of receiving payment, Contractor must (i) be in compliance with the
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Agreement, (ii) pay its employees prevailing wages when required by law (Examples
of prevailing wage categories include public works, printing, janitorial, window
washing, building and grounds services, site technician services, natural resource
services, security guard and food services). Contractor is responsible for contacting
the lllinois Dept. of Labor 217-782-1710; https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/prevailing-wage-act.aspx compliance with prevailing wage
requirements), (iii) pay its suppliers and sub-contractors according to the terms of
their respective contracts, and (iv) provide lien waivers to the City upon request.

18. CONTRACTOR REQUIREMENTS

A. The Contractor shall abide by and comply with all local, State and federal laws and
regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities. The scale of wages
to be paid shall be obtained from lllinois Department of Labor and posted by the
Contractor in a prominent and accessible place at the project work site.

B. The Contractor certifies it has not been barred from being awarded a contract with a
unit of State or local government as a result of bid rigging or bid rotating or any
similar offense (720 ILCS 5/33 E-3, E-4).

C. The Contractor certifies, pursuant to the lllinois Human Rights Act (775 ILCS 5/2-
105), that it has a written sexual harassment policy that includes, at a minimum, the
following information: (1) the illegality of sexual harassment, (2) the definition of
sexual harassment under State law, (3) a description of sexual harassment utilizing
examples, (4) the Contractor’s internal complaint process including penalties, (5)
legal recourse, investigation and complaint process available through the lllinois
Department of Human Rights and the Human Rights Commission and directions on
how to contact both; and (6) protection against retaliation as provided by Section 6-
101 of the lllinois Human Rights Act.

D. The Contractor shall abide by the “lllinois Preference Act” which stipulates that
whenever there is a period of excessive unemployment in lllinois, defined as any
month immediately following two (2) consecutive months during which the level of
unemployment in lllinois exceeds five percent (5%) as measured by the U.S. Bureau
of Labor Statistics in its monthly publication of employment and unemployment
figures, the Contractor shall employ only lllinois laborers unless otherwise exempted
as so stated in the Act. (“lllinois laborer” means any person who has resided in
lllinois for at least 30 days and intends to become or remain an lllinois resident)
Other laborers may be used IF lllinois laborers are not available or are incapable of
performing the particular type of work involved if so certified by the Contractor and
approved by the project engineer.

19. SUB-CONTRACTORS

A. The term “sub-contract” means any agreement, arrangement or understanding,
written or otherwise between a Contractor and any person (in which the parties do
not stand in the relationship of an employer or an employee) for the furnishing of
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supplies or services or for the use of real or personal property, including lease
arrangements, which, in whole or in part, is utilized in the performance of any one
or more Contracts under which any portion of the Contractor’s obligation under any
one or more Contracts is performed, undertaken or assumed.

B. The Bidder is specifically advised that any person, firm or party, to whom it is
proposed to award a sub-contract under this contract must be acceptable to the
City. Approval for the proposed sub-contract Award cannot be given by the City
until the proposed Sub-contractor has submitted evidence showing that it has fully
complied with any reporting requirements to which it is, or was, subject.

C. The contractor, shall, within ten (10) days after award of the Contract, submit to the
City in writing, names and addresses and respective amounts of money for
proposed contracts with Sub-contractors/major suppliers. The City will review and
may direct the Contractor that they shall not employ any that are not acceptable as
provided above.

D. The sub-contractor shall abide by and comply with all local, State and federal laws
and regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities.

20. PAYMENTS TO SUB-CONTRACTORS

A. Within seven days after the receipt of amounts paid by the City for work performed
by a sub-contractor under this contract, the Contractor shall either:

1. Pay the sub-contractor for the proportionate share of the total payment
received from the City attributable to the work performed by the sub-
contractor under this contract; or,

2. Notify the City and sub-contractor, in writing, of his intention to withhold all or
a part of the sub-contractor's payment and the reason for non-payment.

B. The Contractor shall pay interest to the sub-contractor on all amounts owed that
remain unpaid beyond the seven day period except for amounts withheld as
allowed in item 2 above.

C. Unless otherwise provided under the terms of this contract, interest shall accrue at
the rate of one percent per month.

D. The Contractor shall include in each of its sub-contracts a provision requiring each
Sub-contractor to include or otherwise be subject to the same payment and
interest requirements as set forth above with respect to each lower-tier sub-
contractor.

E. The Contractor's obligation to pay an interest charge to a sub-contractor pursuant
to this provision may not be construed to be an obligation of the City.
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21. BOND - PERFORMANCE, MATERIAL, & LABOR

A. When required by the specifications herein, the successful Bidder or Bidders shall,
within ten (10) calendar days after acceptance of the Bidder's bid by the City,
furnish a performance bond for 100% of the full amount of the contract from
insurance companies having not less than A+ Policyholders Rating from the most
recent Alfred M. Best and Co., Inc. listing available. Certification of the insurance
company's rating shall be provided prior to contract implementation and quarterly
thereafter until contract completion. Should such rating fall below the required A+
level during performance of the contract, it will be the contractor's responsibility to
notify the City and provide a new bond from an insurance company whose rating
meets the City's requirements.

B. When required by the specifications herein, all Bidders shall submit with the bid a
bid bond. A letter of credit may be furnished in lieu of a bid bond only if the
following conditions are met: 1) An irrevocable letter of credit must be obtained
from an accredited bank which shall include an agreement that the bank will honor
a demand by the City for payment due to Plaintiff failure to complete the project. 2)
An irrevocable letter of credit must be in writing and signed by an authorized
representative of the bank. 3) The irrevocable letter of credit must expressly state
that it is irrevocable until the bid has been awarded. 4) The letter of credit must be
for the percentage specified in the bid documents.

C. The City may reject the use of an irrevocable letter of credit if the financial
soundness of the issuing bank is found to be unacceptable.

D. In the event that the Bidder fails to furnish a performance bond in said period of
ten (10) calendar days after acceptance of the Bidder's bid by the City, the City
may withdraw its acceptance of the bid and retain the Bidder's deposit as
liquidated damages and not as a penalty.

E. If the contractor has more than one project for which there is a contract with the
City of Evanston the contractor shall provide a separate Performance Bond for
each project.

22. INDEMNITY

A. The Contractor shall defend, indemnify and hold harmless the City and its officers,
elected and appointed officials, agents, and employees from any and all liability,
losses, or damages as a result of claims, demands, suits, actions, or proceedings
of any kind or nature, including but not limited to costs, and fees, including
attorney’s fees, judgments or settlements, resulting from or arising out of any
negligent or willful act or omission on the part of the Contractor or Contractor’s
sub-contractors, employees, agents or sub-contractors during the performance of
this Agreement. Such indemnification shall not be limited by reason of the
enumeration of any insurance coverage herein provided. This provision shall
survive completion, expiration, or termination of this Agreement.
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B. Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own
agents, attorneys, and experts, any claims, actions or suits brought against them.
The Contractor shall be liable for the reasonable costs, fees, and expenses
incurred in the defense of any such claims, actions, or suits. Nothing herein shall
be construed as a limitation or waiver of defenses available to the City and
employees and agents, including but not limited to the lllinois Local Governmental
and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq.

C. Atthe City Corporation Counsel’s option, Contractor must defend all suits brought
upon all such Losses and must pay all costs and expenses incidental to them, but
the City has the right, at its option, to participate, at its own cost, in the defense of
any suit, without relieving Contractor of any of its obligations under this Agreement.
Any settlement of any claim or suit related to this Project by Contractor must be
made only with the prior written consent of the City Corporation Counsel, if the
settlement requires any action on the part of the City.

D. To the extent permissible by law, Contractor waives any limits to the amount of
its obligations to indemnify, defend, or contribute to any sums due under any
Losses, including any claim by any employee of Contractor that may be subject
to the lllinois Workers Compensation Act, 820 ILCS 305/1 et seq. or any other
related law or judicial decision, including but not limited to, Kotecki v. Cyclops
Welding Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive
any limitations it may have on its liability under the lllinois Worker
Compensation Act, the lllinois Pension Code or any other statute.

E. The Contractor shall be responsible for any losses and costs to repair or remedy
work performed under this Agreement resulting from or arising out of any act or
omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the
Contractor of the responsibility for subsequent correction of any such error,
omissions and/or negligent acts or of its liability for loss or damage resulting
therefrom.

23. CONTRACTOR'’S LIABILITY INSURANCE

A. THE CONTRACTOR SHALL NOT COMMENCE WORK UNDER THIS CONTRACT
UNTIL THEY HAVE OBTAINED ALL INSURANCE REQUIRED HEREIN AND
SUCH INSURANCE HAS BEEN APPROVED BY THE CITY. Nor shall the
contractor allow any sub-contractor to commence work until all similar insurance
required of the sub-contractor has been so obtained.

B. The City of Evanston shall be named as an additional insured on the policy of the

contractor for whatever the policy limits are for the contractor, but in no event shall
the Comprehensive General Liability limits be less than $3,000,000.00.

GENERAL CONDITIONS 9



C. Ifthe contractor has more than one project for which he has a contract with the City
of Evanston there shall be separate Certificates of Insurance naming the City as an
additional insured on each separate policy.

D. In the event of accidents, injuries, or unusual events, whether or not any injury
occurred, the contractor shall promptly furnish the City with copies of all reports of
such incidents.

E. The contractor shall furnish one (1) copy of a certificate, with the City named as an
additional insured, showing the following minimum coverage with insurance
company acceptable to the City.

24, PRE-CONSTRUCTION MEETING

A. A pre-construction meeting will be scheduled for the successful Contractor at a
date immediately following awarding of the Contracts.

25. LIQUIDATED DAMAGES

A. The Contractor must commence work within 10 days of notice from the City and the
work must be completed by 8/31/2022. In the event the work is not substantially
completed by the interim and final dates as detailed in the Completion Dates section
of the Contract Specifications, then in addition to any remedies available to the City,
the Contractor will pay to the City the sum of $ Seven Hundred and Fifty Dollars
per day for each calendar day beyond those dates, until substantial completion of
the work has been achieved. This payment is for liquidated damages, in addition to
any other damages that may be incurred by the City, and not as a penalty. All such
liquidated damages may be set-off against any moneys that may be due the
contractor.

B. Substantial Completion shall be defined as the stage in the progress of the work
when the work or designated portion thereof is sufficiently complete in accordance
with the Contract Documents so that the City can occupy or utilize the work for its
intended use. Substantial Completion will be certified by the issuance of a
Certificate of Substantial Completion, to be issued by the City’s representative,
when the Contractor has satisfied the above statement and billed the City for a
minimum of 90% of the total value of the work.

26. EXTENSION OF TIME

A. Delays due to causes beyond the control of the contractor other than such as
reasonable would be expected to occur in connection with or during the
performance of the work, may entitle the contractor to an extension of time for
completing the work sufficient to compensate for such delay. No extension of time
shall be granted, however, unless the contractor shall notify the City in writing
thereof, within ten (10) days from the initiation of the delay and unless he shall,
within ten (10) days after the expiration of the delay, notify the City in writing of the
extension of time claimed on account thereof and then only to the extent, if any,
allowed by the City.
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27. DEFAULT

A. The City may, subject to the provisions of this section, by written notice of default
to Contractor, terminate the whole or any part of this contract in any one of the
following circumstances:

1. if the Contractor fails to perform the services within the time specified herein,
or any extension thereof; or

2. if the contractor fails to perform any of the other provisions of this contract, or
so fails to make progress as to endanger performance of this contract in
accordance with its terms, and in either of these two circumstances does not
cure failure within a period of 10 days (or such other extended period as the
City may authorize in writing) after receipt of notice from the City specifying
such failure

B. Inthe event the City terminates this contract in whole or in part as provided in this
section, the City may procure, upon such terms and in such manner as the City
may deem appropriate, services similar to those so terminated, and the Contractor
will be liable to the City for any excess costs for such similar services.

C. The Contractor will not be liable for any excess of costs if acceptable evidence
has been submitted to the City that the failure to perform the contract was due to
causes beyond the control and without fault or negligence of the Contractor.

D. Contractors who default may not be considered for awards of future City contracts.

28. USE OF PREMISES

A. The contractor shall confine his apparatus, the storage of materials and the
operations of his workers, to limits indicated by law, ordinances, permits or
directions of the City.

29. DISCLOSURES AND POTENTIAL CONFLICTS OF INTEREST (30 ILCS
500/50-35)

A. The City of Evanston’s Code of Ethics prohibits public officials or employees from
performing or participating in an official act or action with regard to a transaction in
which he has or knows he will thereafter acquire an interest for profit, without full
public disclosure of such interest. This disclosure requirement extends to the
spouse, children and grandchildren, and their spouses, parents and the parents of
a spouse, and brothers and sisters and their spouses.

To ensure full and fair consideration of all bids, the City of Evanston requires all
Bidders including owners or employees to investigate whether a potential or actual
conflict of interest exists between the Bidder and the City of Evanston, its officials,
and/or employees. If the Bidder discovers a potential or actual conflict of interest,
the Bidder must disclose the conflict of interest in its bid, identifying the name of
the City of Evanston official or employee with whom the conflict may exist, the
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nature of the conflict of interest, and any other relevant information. The
existence of a potential or actual conflict of interest does NOT, on its own,
disqualify the disclosing Bidder from consideration. Information provided by
Bidders in this regard will allow the City of Evanston to take appropriate measures
to ensure the fairness of the bidding process.

The City of Evanston requires all bidders to submit a certification, enclosed with
this bid packet, that the bidder has conducted the appropriate investigation and
disclosed all potential or actual conflicts of interest.

By submitting a bid, all Bidders acknowledge and accept that if the City of
Evanston discovers an undisclosed potential or actual conflict of interest, the City
of Evanston may disqualify the Bidder and/or refer the matter to the appropriate
authorities for investigation and prosecution.
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INSURANCE REQUIREMENTS

TYPE OF INSURANCE MINIMUM __INSURANCE COVERAGE
Bodily Injury and
Consequent Death Property Damage

Each Occurrence Aggregate

Commercial General Liability including: $3,000,000 $3,000,000
1. Comprehensive form
2. Premises - Operations
3. Explosion & Collapse Hazard
4. Underground Hazard
5. Products/Completed Operations

Hazard
6. Contractual Insurance — With Insurance Certificate Must State:

an endorsement on the The City Of Evanston is Named

face of the certificate as Additional Insured

that it includes the

"Indemnity" paragraph

of the specifications.
7. Broad Form Property Damage -

construction projects only
8. Independent contractors
9. Personal Injury
Automobile Liability
Owned, Non-owned or Rented $ 1,000,000 $1,000,000
Workmen's Compensation
and Occupational Diseases
As required by applicable laws.
Employer's Liability $ 500,000

Thirty day notice of cancellation required on all certificates.

INSURANCE REQUIREMENTS 1



EXHIBIT A — BID FORM
For
2022 CDBG Sidewalk Improvements and Gap Infill

(BID #22-27)

1.01 BIDTO:

THE CITY OF EVANSTON
2100 Ridge Avenue
Evanston, lllinois 60201

Hereinafter called “OWNER”.

1.02 BID FROM:

(Hereinafter call "BIDDER")

Address

Telephone Number

Fax Number

1.03 BID FOR: 2022 CDBG Sidewalk Improvements and Gap Infill

1.04 ACKNOWLEDGEMENT:

A.

EXHIBIT A

The Bidder, in compliance with the Invitation for Bids, having carefully
examined the Drawings and Project Manual with related documents and
having visited the site of the proposed Work, and being familiar with all of the
existing conditions and limitations surrounding the construction of the
proposed project, including the structure of the ground, subsurface
conditions, the obstacles which may be encountered, local restrictions, and
all other relevant matters concerning the Work to be performed, hereby
PROPOSES to perform everything required to be performed, and to provide
all labor, materials, necessary tools and equipment, expendable equipment,
all applicable permits and taxes and fees, and provide all utility and
transportation services necessary to perform and complete in a workmanlike



manner the Project in accordance with all the plans, specifications and
related Contract Documents as prepared by the City of Evanston.

The undersigned hereby acknowledges receipt of Invitation of Bids,
Instruction to Bidder, the Project Manual, Drawings, and other Contract
Documents and acknowledges receipt of the following Addenda:

Addendum No. Dated
Addendum No. Dated
Addendum No. Dated

1.06 GENERAL STATEMENTS

A.

The undersigned has checked all of the figures contained in this proposal
and further understands that the Owner will not be responsible for any errors
or omissions made therein by the undersigned.

It is understood that the right is reserved by the Owner to reject any or all
proposals, to waive all informality in connection therewith and to award a
Contract for any part of the work or the Project as a whole.

The undersigned declares that the person(s) signing this proposal is/are fully
authorized to sign on behalf of the named firm and to fully bind the named
firm to all the conditions and provisions thereof.

It is agreed that no person(s) or company other than the firm listed below or
as otherwise indicated hereinafter has any interest whatsoever in this
proposal or the Contract that may be entered into as a result thereof, and
that in all respects the proposal is legal and fair, submitted in good faith,
without collusion or fraud.

It is agreed that the undersigned has complied and/or will comply with all
requirements concerning licensing and with all other local, state and national
laws, and that no legal requirement has been or will be violated in making or
accepting this proposal, in awarding the Contract to him, and/or in the
prosecution of the Work required hereunder.

To be considered a bona fide offer, this proposal must be completed in full
and accompanied by a bid deposit or a bid bond when required by Contract
Documents or Addenda.

1.06 ALTERNATES

A.

EXHIBIT A

When alternate proposals are required by Contract Documents or Addenda
thereto, the undersigned proposes to perform alternates for herein stated
additions to or deductions from hereinbefore stated Base Bid. Additions and
deductions include all modifications of Work or additional Work that the
undersigned may be required to perform by reason of the acceptance of
alternates.



1.07 ALLOWANCE
A.  N/A

1.08 AGREEMENT

A. In submitting this Bid, the undersigned agrees:
1. To hold this Bid open for sixty (60) days from submittal date.

2. To enter into and execute a Contract with the Owner within ten (10)
days after receiving Notice of Award from the Owner.
3. To accomplish the work in accordance with the Contract Documents.
4. To complete the work by the time stipulated in the General Conditions
B. The Owner reserves the right to reject any and all Bids and to waive any

informalities in Bidding.

1.09 SCHEDULE
A. See General Conditions for required schedule of completion dates.

1.10 PROPOSED PRICES

A. The Bidder hereby proposes to furnish all labor, materials, equipment,
transportation, construction plant and facilities necessary to complete, in a
workmanlike manner and in accordance with the contract documents, the
contract of work bid upon herein for compensation in accordance with the
following prices:

TOTAL BASE BID AMOUNT: $

1.11  UNIT PRICING LIST

The undersigned submits the following UNIT PRICING LIST to be performed as
shown on the Plans and/or described in the Specifications, and agrees that items of
work not specifically mentioned in the Schedule which are necessary and required
to complete the work intended shall be done incidental to and as part of the work for
which a unit price is given, and understands that no additional payment will be made
for such incidental work from the estimated quantities shown below. Unit prices for
individual line items shall be used for the project's schedule of values, pay
applications and will also be used to determine the amount to ADD TO or DEDUCT
FROM the contract LUMP SUM PRICE for properly authorized additional or
deducted work. In the event of a change to the contract the contractor shall be
limited to markup percentages as indicated in Section 01028, 1.05, A. Bidders shall
examine plans and determine actual work items and quantities for the work involved
for bid analysis by the Owner.
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SCHEDULE OF PRICES

(For complete information covering these items, see Plans and Contract Specifications)

LOCATION TOTAL COST
Foster Street Sidewalk Gap Infill
CDBG Sidewalk Improvements
BIDDER'S PROPOSAL FOR MAKING ENTIRE IMPROVEMENTS :
Foster Street Sidewalk Gap Infill
fom Item Unit | Quantity | M Cost

1 TREE TRUNK PROTECTION EACH 2

2 TREE ROOT PRUNING FOOT 80
3 EARTH EXCAVATION CU YD 90
4 TOPSOIL FURNISH AND PLACE, 4" SQYD 565
5 SODDING, SALT TOLERANT SQYD 565
6 | AGGREGATE BASE COURSE, TYPE B 4" SQYD 266
7 INCIDENTAL HOT-MIX ASPHALT SURFACING TON 5

8 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH SQ YD 28
9 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH SQ YD 120
10 | PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH SQFT 4,270
11 | DETECTABLE WARNINGS SQFT 180
12 | HOT-MIX ASPHALT SURFACE REMOVAL, 1.5" SQ YD 36
13 | DRIVEWAY PAVEMENT REMOVAL SQ YD 148
14 | COMBINATION CURB AND GUTTER REMOVAL FOOT 130
15 | SIDEWALK REMOVAL SQFT 2,215
16 | COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 146
17 | CHAIN LINK FENCE REMOVAL AND REPLACEMENT, 4-FOOT FOOT 100
18 | CHAIN LINK FENCE DOUBLE SWING GATE, 12-FEET EACH 1
19 | NON-SPECIAL WASTE DISPOSAL CU YD 90
20 | SPECIAL WASTE PLANS AND REPORTS LSUM 1
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21 | SOIL DISPOSAL ANALYSIS EACH 2
22 | MOBILIZATION LSUM 1
23 | TRAFFIC CONTROL AND PROTECTION LSUM 1
24 | THERMOPLASTIC PAVEMENT MARKING - LINE 6" FOOT 50
25 | THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOOT 12
26 | STREET SWEEPING EACH 2
27 | CONSTRUCTION LAYOUT LSUM 1
Foster Street Sidewalk Gap Infill:

CDBG Sidewalk Improvements

fom ltem Unit | Quantity | M Cost
1 EARTH EXCAVATION CU YD 50
2 TOPSOIL FURNISH AND PLACE, 4" SQ YD 500
3 SODDING, SALT TOLERANT SQ YD 500
4 AGGREGATE BASE COURSE, TYPE B 4" SQ YD 50
5 INCIDENTAL HOT-MIX ASPHALT SURFACING TON 10
6 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH SQYD 50
7 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH SQYD 50
8 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH SQFT 5,000
9 DETECTABLE WARNINGS SQFT 120
10 | HOT-MIX ASPHALT SURFACE REMOVAL, 1.5" SQYD 45
11 DRIVEWAY PAVEMENT REMOVAL SQYD 100
12 | CURB REMOVAL FOOT 100
13 | COMBINATION CURB AND GUTTER REMOVAL FOOT 100
14 | SIDEWALK REMOVAL SQFT 5,000
15 | CONCRETE CURB, TYPE B FOOT 100
16 | COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 100
17 | BRICK PAVER REMOVAL AND REPLACEMENT SQFT 50
CDBG Sidewalk Improvements:
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1.12 BID SECURITY
If required by the bid documents, a scanned copy of the bid bond must be included
with the bid electronic submission. The City is currently not able to accept a certified
check, bank cashier’s check or electronic bid bond at this time.

A. The City of Evanston Civic Center is unable to receive in person drop-off and it
is closed to the public. The original bid bond must be mailed within ten (10)
days after the due date, to the City of Evanston Purchasing Department, 2100
Ridge Avenue - Room 4200 Evanston, lllinois 60201 Attention Purchasing
Manager using the USPS (certified or priority), UPS or FedEx mail options in
order to have a tracking number.

B. Accompanying this electronic submittal is a scanned copy of a bank draft, bid
bond, Cashier's check or Certified check as surety in the amount of not less
than five percent (5%) of the Total Bid payable to the City of Evanston.

The amount of the check or draft is: $

If this bid is accepted and the undersigned shall fail to execute a contract and
contract bond as required it is hereby agreed that the amount of the check or draft
or bidder’s bond substituted in lieu thereof, shall become the property of the City
and shall be considered as payment of damages due to delay and other causes
suffered by the City because of the failure to execute said contract and contract
bond; otherwise said check or draft shall be returned to the undersigned.

In the event that one check or draft is intended to cover two or more bids, the
amount must be equal to the sum of the project proposal guarantees of the
individual sections covered.

If the check or draft is placed on another project proposal, state below where it may
be found, as follows: The check or draft will be found in the project proposal for:

1.13 PERFORMANCE/PAYMENT BOND

The undersigned bidder agrees to provide Performance Bond and Payment Bond
executed in accordance with Contract Performance Bond form furnished by and
acceptable to the Owner written with

in the amount of 100% of the Contract Sum (Total Base Bid and all accepted
alternatives and adjustments) the cost of which is included in the Bid.

Cost of bond for change order is percent of change order cost.
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1.14 LIQUIDATED DAMAGES

The undersigned Bidder understands and agrees to the provisions stated under
"LIQUIDATED DAMAGES" in the General Conditions and shall be assessed at the
specified daily rate for each calendar day or partial calendar day until completion as
defined herein.

1.15 MATERIAL SUBSTITUTION SHEET

The following is a schedule of substitute materials | propose to furnish on this job,
with the difference in price being added to or deducted from the Base Bid. The Base
Bid is understood to include only those items which are definitely specified by trade
names or otherwise.

| understand that if no price difference is indicated, then the selection of materials is
optional with the Owner, and approval or rejection of the substitution below will be
indicated prior to signing of Contracts.

PRODUCT NAME AND/OR MANUFACTURER ADD DEDUCT

1.16 PROPOSAL SIGNATURE (REQUIRED)
A. SOLE PROPRIETOR
Signature of Bidder:

SUBSCRIBED AND SWORN to before me this day of ,20

Notary Public

Commission Expires:

B. PARTNERSHIP
Signature of All Partners:

Name (typed or printed)

Name (typed or printed)
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EXHIBIT A

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public

CORPORATION
Signature of Authorized Official:

Title:

Name above (typed or printed):

(If other than the president, attach a certified copy of that section of
corporate by-laws or other authorization by the Corporation which permits the
person to execute the offer for the Corporation.)

(Corporate Seal)

Attest:
Secretary

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public



1.17 DISCLOSURE

A. The undersigned duly sworn deposes and says on oath that the bidder has
withheld no disclosures of ownership interest and the information provided
herein to the best of its knowledge is current and said undersigned has not
entered into any agreement with any other bidder or prospective bidder or
with any other person, firm or corporation relating to the price named in said
proposal or any other proposal, nor any agreement or arrangement under
which any person, firm or corporation is to refrain from bidding, nor any
agreement or arrangement for any act or omission in restraint of free
competition among bidders and has not disclosed to any person, firm or
corporation the terms of this bid or the price named herein.

Bidder:

Business Address:

Telephone Number:

1.18 CONTACTS

A. In the event the Evanston City Council approves this bid response, list the
name, address, telephone, and fax number of the person to be contacted:

Bidder:

Address:

Telephone Number:

Fax Number:
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1.19 REFERENCES

A. Provide three (3) references for which your firm has completed work of a
similar scope in the past.

1. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

2. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

3. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:
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EXHIBIT B
City of Evanston M/W/EBE Policy

A City of Evanston goal is to provide contracting and sub-contracting opportunities to
Minority Business Enterprises, Women Business Enterprises, and Evanston Business
Enterprises. The goal of the Minority, Women and Evanston Business Enterprise Program
(M/W/EBE) is to assist such businesses with opportunities to grow. Toassist such growth,
the City’s goal is to have general contractors utilize M/W/EBEs to perform no less than
25% of the awarded contract.

Firms bidding on projects with the City must work to meet the 25% goal or requesta waiver
from participation. It is advised that bidders place advertisements. requesting sub-
contractors and that they email or contact individual firms that would be appropriate to
partner in response to the project. For samples of possible advertisements, see the City of
Evanston’s Business Diversity Section _http://www.cityofevanston.org/business/business-
diversity/ (Sample Advertisement). If you request a paper copy of the additional
documents, it will be available free of charge from the Purchasing Office, 2100 Ridge Road
Suite 4200, Evanston, IL 60201.

If a bidder is unable to meet the required M/W/EBE goal, the Bidder must seek a waiver or
modification of the goal on the attached forms. Bidder must include:
1. A narrative describing the Bidder’s efforts to secure M/W/EBE participation

prior to the bid opening.

2. Documentation of each of the assist agencies that were contacted, the date
and individual who was contacted, and the result of the conversation (see
form)

3. Al letter attesting to instances where the bidder has not received
inquiries/proposals from qualified M/W/EBEs

4. Names of owners, addresses, telephone numbers, date and time and

method of contact of qualified M/W/EBE who submitted a proposal but was
not found acceptable.

5. Names of owners, addresses, telephone numbers, date and time of contact
of at least 15 qualified M/W/EBEs the bidder solicited for proposals for work
directly related to the Bid prior to the bid opening (copies must be attached).

If a bidder is selected with a Sub-contractor listed to meet the M/W/EBE goal, a “monthly
utilization report” will be due to the City prior to each payment being issued to the
Contractor. This report will include documentation of the name of the firm hired, the type of
work that firm performed, etc. Should the M/W/EBE not be paid according to the schedule
proposed in this document, the City reserves the right to cancel the contract. Examples of
this monthly form can be found on the City’s website:
http://www.cityofevanston.org/business/business-diversity/ (MWEBE Monthly Utilization

Report).
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EXHIBIT C
M/W/EBE PARTICIPATION COMPLIANCE FORM
| do hereby certify that

(Name of firm) intends to
participate as a Sub-contractor or General Contractor on the project referenced above.

This firm is a (check only one):

Minority Business Enterprise (MBE), a firm that is at least 51% managed and
controlled by a minority, certified by a certifying agency within lllinois.

Women’s Business Enterprise (WBE), a firm that is at least 51% managed
and controlled by a woman, certified by a certifying agency within lllinois.

Evanston Based Enterprise (EBE), a firm located in Evanston for a minimum
of one year and which performs a “commercially useful function”.

Total proposed price of response $
Amount to be performed by a M/W/EBE $
Percentage of work to be performed by a M/W/EBE %
Information on the M/W/EBE Utilized:

Name

Address

Phone Number

Signature of firm attesting to participation
Title and Date

Please attach

1. Proper certification documentation if applying as an M/WBE and check the
appropriate box below. This M/WBE will be applying with documentation from:

O Cook County O State Certification
O Federal Certification 0O Women’s Business Enterprise National Council
O City of Chicago O Chicago Minority Supplier Development Council

2. Attach business license if applying as an EBE
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EXHIBIT D
M/W/EBE PARTICIPATION WAIVER REQUEST

| am of , and | have authority to
(Title) (Name of Firm)

execute this certification on behalf of the firm. | do
(Name)

hereby certify that this firm seeks to waive all or part of this M/W/EBE partcipation goal
for the following reason(s):

(CHECK ALL THAT APPLY. SPECIFIC SUPPORTING DOCUMENTATION MUST BE

ATTACHED.)

1. No M/W/EBEs responded to our invitation to bid.

2. An insufficient number of firms responded to our invitation to bid.
For#1 & 2, please provide a narrative describing the outreach efforts
from your firm and proof of contacting at least 15 qualified M/W/EBEs
prior to the bid opening. Also, please attach the accompanying form
with notes regarding contacting the Assist Agencies.

3. No sub-contracting opportunities exist.

Please provide a written explanation of why sub-contracting is not

feasible.

4. M/W/EBE participation is impracticable.

Please provide a written explanation of why M/W/EBE participation is

impracticable.

Therefore, we request to waive of the 25% utilization goal for a revised goal of
%.

Signature: Date:

(Signature)
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EXHIBIT E
Construction Contractors' Assistance Organizations (“Assist Agencies”) Form

DATE CONTACT RESULT OF
AGENCY CONTACTED | PERSON CONVERSATION
Association of Asian Construction
Enterprises (AACE)

5500 Touhy Ave., Unit K
Skokie, IL. 60077

Phone: 847-5259693
Perry Nakachii, President

Black Contractors United (BCU)

400 W. 76th Street

Chicago, IL 60620

Phone: 773-483-4000; Fax: 773-483-4150
Email: bcunewera@ameritech.net

Chicago Minority Business Development
Council

105 West Adams Street

Chicago, Illinois 60603

Phone: 312-755-8880; Fax: 312-755-8890
Email: info@chicagomsdc.org

Shelia Hill, President

Evanston Minority Business Consortium,
Inc.

P.O. Box 5683

Evanston, Illinois 60204

Phone: 847-492-0177

Email: embcinc@aol.com

Federation of Women Contractors

5650 S. Archer Avenue

Chicago, Illinois 60638

Phone: 312-360-1122; Fax: 312-360-0239
Email: FWCChicago@aol.com

Contact Person: Beth Doria

Maureen Jung, President

Hispanic American Construction
Industry (HACIA)

901 W. Jackson, Suite 205

Chicago, IL 60607

Phone: 312-666-5910; Fax: 312-666-5692
Email: info@haciaworks.org

Women’s Business Development Ctr.
8 S. Michigan Ave, Suite 400

Chicago, Illinois 60603

Phone: 312-853-3477 X220;

Fax: 312-853-0145

Email: wbdc@wbdc.org

Carol Dougal, Director

PLEASE NOTE: Use of Construction Contractor’s Assistance Organization (Assist
Agencies”) Form and agencies are for use as a resource only. The agencies and or
vendors listed are not referrals or recommendations by the City of Evanston.
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EXHIBIT G

CERTIFICATION OF BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY
(Only if Contract Exceeds $10,000)

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or
any of their proposed sub-contractors, shall state as an initial part of the bid or negotiations
of the contract whether it has participated in any previous contract or sub-contract subject
to the equal opportunity clause; and, if so, whether it has filed all compliance reports due
under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due
under applicable instructions, such bidder shall be required to submit a compliance report
within seven calendar days after bid opening. No contract shall be awarded unless such
report is submitted.

CERTIFICATION OF BIDDER

Name and Address of Bidder (Include ZIP Code)

IRS EMPLOYER 1.D. NUMBER 36-

1. Bidder has participated in a previous contract or sub-contract subject to the Equal
Opportunity Clause. Yes __No

2. Bidder has filed all compliance reports due under applicable instructions.
___Yes ___No

3. Have you ever been or are you being considered for sanction due to violation of
Executive Order 11246, as amended?
___Yes No

Name:

Title:

Signature:

Date:
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EXHIBIT H
DISCLOSURE OF OWNERSHIP INTERESTS
City of Evanston Ordinance 15-0-78 requires all persons (APPLICANT) seeking to do

business with the City to provide the following information with their bid. Every question must
be answered. If the question is not applicable, answer with "NA".

APPLICANT NAME:

APPLICANT ADDRESS:

TELEPHONE NUMBER:

FAX NUMBER:

APPLICANT is (Check One)
1. Corporation ( ) 2. Partnership ( ) 3. Sole Owner ( ) 4. Association ( )

5. Other ()

Please answer the following questions on a separate attached sheet if necessary.

SECTION | - CORPORATION

1a. Names and addresses of all Officers and Directors of Corporation.

1b.  (Answer only if corporation has 33 or more shareholders.) Names and addresses of
all those shareholders owning shares equal to or in excess of 3% of the proportionate
ownership interest and the percentage of shareholder interest. (Note: Corporations
which submit S.E.C. form 10K may substitute that statement for the material required
herein.)
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(Answer only if corporation has fewer than 33 shareholders.) Names and addresses
of all shareholders and percentage of interest of each herein. (Note: Corporations
which submit S.E.C. form 10K may substitute that statement for the material

requested herein.)

1c.

SECTION 2 - PARTNERSHIP/ASSOCIATION/JOINT VENTURE

2a. The name, address, and percentage of interest of each partner whose interests
therein, whether limited or general is equal to or in excess of 3%.

2b.  Associations: The name and address of all officers, directors, and other members
with 3% or greater interest.

SECTION 3 - TRUSTS

3a. Trust number and institution.

3b. Name and address of trustee or estate administrator.
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3c.  Trust or estate beneficiaries: Name, address, and percentage of interest in total
entity.

SECTION 4 - ALL APPLICANTS - ADDITIONAL DISCLOSURE

4a.  Specify which, if any, interests disclosed in Section 1, 2, or 3 are being held by an
agent or nominee, and give the name and address of principal.

4b.  If any interest named in Section 1, 2, or 3 is being held by a "holding" corporation or
other "holding" entity not an individual, state the names and addresses of all parties
holding more than a 3% interest in that "holding" corporation or entity as required in
1(a), 1(b), 1(c), 2(a), and 2(b).

4c.  If "constructive control" of any interest named in Sections 1, 2, 3, or 4 is held by
another party, give name and address of party with constructive control.
("Constructive control" refers to control established through voting trusts, proxies, or
special terms of venture of partnership agreements.)
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| have not withheld disclosure of any interest known to me. Information provided is accurate
and current.

Date Signature of Person Preparing Statement

Title

ATTEST: (Notary Seal)
Notary Public

Commission Expires:
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EXHIBIT |

ADDITIONAL INFORMATION SHEET

Bid/Proposal Name:

Bid/Proposal Number #:

Company Name:

Contact Name:

Address:

City,State, Zip:

Telephone/FAX: #

E-mail:

Comments:

EXHIBIT I



EXHIBIT K

MAJOR SUB-CONTRACTORS LISTING

The following Tabulation of Major Sub-contractors shall be attached and made a condition
of the Bid. The Bidder expressly understands and agrees to the following provisions:

A.

Category
Number

If awarded a Contract as a result of this Bid, the major sub-contractors used
in the prosecution of the work will be those listed below.

The following list includes all sub-contractors who will perform work
representing 5% (five percent) or more of the total Base Bid.

The sub-contractors listed below are financially responsible and are qualified
to perform the work required.

The sub-contractors listed below comply with the requirements of the
Contract Documents.

Any substitutions in the sub-contractors listed below shall be requested in
writing by the Contractor and must be approved in writing by the Owner. All
pertinent financial, performance, insurance and other applicable information
shall be submitted with the request for substitutions(s). Owner shall respond
to such requests within 14 calendar days following the submission of all
necessary information to the full satisfaction of the Owner.
Address and
Name of Sub-contractor Telephone

(Attach additional sheets as required)
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EXHIBIT L

CONFLICT OF INTEREST

, hereby certifies that it
has conducted an investigation into whether an actual or potential conflict of interest exists
between the Bidder, its owners and employees and any official or employee of the City of
Evanston.

Bidder further certifies that it has disclosed any such actual or potential conflict of interest
and acknowledges if Bidder/proposer has not disclosed any actual or potential conflict of
interest, the City of Evanston may disqualify the bid/proposal.

(Name of Bidder/proposer if the Bidder/proposer is an Individual)
(Name of Partner if the Bidder/proposer is a Partnership)
(Name of Officer if the Bidder/proposer is a Corporation)

The above statements must be subscribed and sworn to before a notary public.
Subscribed and Sworn to this day of , 20

(Notary Seal)

Notary Public

Commission Expires:
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EXHIBIT M

SIGNATURE FORM
THE SECTION BELOW MUST BE COMPLETED IN FULL AND SIGNED

The undersigned hereby certifies that they have read and understand the contents of this
solicitation and attached service agreements, and agree to furnish at the prices shown any
or all of the items above, subject to all instructions, conditions, specifications and
attachments hereto. Failure to have read all the provisions of this solicitation shall not be
cause to alter any resulting contract or to accept any request for additional compensation.
By signing this document, the proposer hereby certifies that they are not barred from
bidding on this contract as a result bid rigging or bid rotating or any similar offense (720
ILCS 5/33 E-3, E-4).

Authorized Signature:

Company Name:

Typed/Printed Name:

Date:

Title:

Telephone Number:

E-mail

Fax Number:
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Exhibit N
Contractor Services Agreement Acknowledgement Page

The City has attached its standard contractor services agreement as an exhibit to this bid
document. Identify all exceptions to the agreement that would prevent your firm from
executing it. The City shall not consider or negotiate regarding exceptions submitted
at any time after the submission of the Bidder’s response. Please check one of the
following statements:

| have read the contractor services agreement and plan on executing the agreement
without any exceptions.

My firm cannot execute the City’s standard contractor service agreement unless the
exceptions noted below or in the attached sample contractor services agreement are
made.

***Please be aware that submitting exceptions to the contract may impact the
likelihood of your firm being selected to perform this work.

List exceptions in the area below:

Authorized Company
Signature: Name:
Typed/Printed

Name and Title: Date:
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Exhibit N

City of
Evanston-

CONTRACTOR SERVICES AGREEMENT

The parties referenced herein desire to enter into an agreement for professional services for
2022 CDBG Sidewalk Improvements and Gap Infill

(BID #22-27)

THIS AGREEMENT (hereinafter referred to as the “Agreement”) is entered into between the City of
Evanston, an Illinois municipal corporation with offices located at 2100 Ridge Avenue, Evanston
[linois 60201 (hereinafter referred to as the “City”), and [Insert Contractor name here], with offices
located at [Insert Contractor address here], (hereinafter referred to as the “Contractor”).
Compensation (the “Compensation”) for all basic services provided by the Contractor pursuant to the

terms of this Agreement shall not exceed $/Insert fee here].

Revision March 2020
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RECITALS

WHEREAS, the City intends to retain the services of a qualified and experienced contractor
for the following:

[Insert whatever project specific background and language is appropriate]

WHEREAS, this Agreement shall include the following documents which are attached

hereto:
a) City of Evanston RFQ/RFP/Bid , attached as Exhibit A.
b) Contractor’s response to RFQ/RFP/Bid , attached as Exhibit B.
c) Any sub-contractor sub-contracts related to this Agreement, attached as Exhibit C.

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, the
parties agree as follows:

1 Services and Duties of the Contractor

1.1 The Contractor shall perform professional services and provide equipment (the
“Work”™) in accordance with Exhibits A, B, and C. The Contractor retains the right to control the
manner of performance of the services provided for in this Agreement and is an independent
contractor and not agent or an employee of the City. All employees and sub-contractors of the
Contractor shall likewise not be considered to be employees of the City. Contractor is solely
responsible for the means and methods of all work performed under the terms of this Agreement for
this Project (“the Project”). Contractor is an independent Contractor and is solely responsible for all
taxes, withholdings, and other statutory or contractual obligations of any sort, including but not
limited to, Worker’s Compensation Insurance. Nothing in this Agreement accords any third-party
beneficiary rights whatsoever to any non-party to this Agreement that any non-party may seek to
enforce. Contractor acknowledges and agrees that should Contractor or its sub-contractors provide
false information, or fail to be or remain in compliance with this Agreement; the City may void this
Agreement.

1.2 The Contractor warrants and states that it has read the Contract Documents, and
agrees to be bound thereby, including all performance guarantees as respects Contractor’s work and
all indemnity and insurance requirements. Contractor further affirms that it has visited the Project
site and has become familiar with all special conditions, if any, at the Project site. Contractor shall
perform the Work and its obligations under this Agreement in accordance with and subject to the
Contract Documents to the full extent that each such provision is applicable to the Work. Contractor
shall take necessary precautions to properly protect the Work of others, if any, from damage caused
by operations under this Agreement. In addition, Contractor shall protect the work during normal
and adverse weather conditions until the Project is complete and accepted by the City, or until the
Contractor has fully completed its work under this Agreement. Contractor’s obligations include, but
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are not limited to, placing and adequately maintaining at or about all locations of Project work,
sufficient guards, barricades, lights, and enclosures to protect the Work.

1.3 The Contractor shall not have any public or private interest and shall not acquire
directly or indirectly any such interest which conflicts in any manner with the performance of its
services under this Agreement.

1.4 The Contractor shall designate, in writing, a person to act as its Project Manager for
the work to be performed under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret and define the Contractor’s policies and
decisions with respect to the work covered by this Agreement.

1.5 The Contractor shall employ only persons duly licensed by the State of Illinois to
perform the professional services required under this Agreement for which applicable Illinois law
requires a license, subject to prior approval of the City. The Contractor shall employ only well
qualified persons to perform any of the remaining services required under this Agreement, also
subject to prior approval of the City. The City reserves the right to require replacement of Contractor,
sub-contractor, or supplier personnel for any reason. Contractor will replace the unacceptable
personnel at no charge to the City. For all solicitations or advertisements placed by or on behalf of
Contractor for employees for this Project it will state that the Contractor is an Equal Opportunity
Employer.

1.6  Pursuant to the Illinois Freedom of Information Act, 5 ILCS 140/7(2), records in the
possession of others whom the City has contracted with to perform a governmental function are
covered by the Act and subject to disclosure within limited statutory timeframes (five (5) working
days with a possible five (5) working day extension). Upon notification from the City that it has
received a Freedom of Information Act request that calls for records within the Contractor’s control,
the Contractor shall promptly provide all requested records to the City so that the City may comply
with the request within the required timeframe. The City and the Contractor shall cooperate to
determine what records are subject to such a request and whether or not any exemption to the
disclosure of such records, or part thereof, is applicable. Contractor shall indemnify and defend the
City from and against all claims arising from the City’s exceptions to disclosing certain records
which Contractor may designate as proprietary or confidential. Compliance by the City with an
opinion or a directive from the Illinois Public Access Counselor or the Attorney General under
FOIA, or with a decision or order of Court with jurisdiction over the City, shall not be a violation of
this Section.

1.7 The Contractor shall obtain prior approval from the City prior to sub-contracting with
any entity or person to perform any of the work required under this Agreement. The Contractor may,
upon request of the City, submit to the City a draft sub-contractor agreement for City review and
approval prior to the execution of such an agreement. Any previously entered into sub-contractor
agreement(s) are attached as Exhibit C. If the Contractor sub-contracts any of the services to be
performed under this Agreement, the sub-contractor agreement shall provide that the services to be
performed under any such agreement shall not be sublet, sold, transferred, assigned or otherwise
disposed of to another entity or person without the City’s prior written consent. The Contractor shall
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be responsible for the accuracy and quality of any sub-contractor’s work.

1.8  The Contractor shall cooperate fully with the City, other City contractors, other
municipalities and local government officials, public utility companies, and others, as may be
directed by the City. This shall include attendance at meetings, discussions and hearings as requested
by the City. This cooperation shall extend to any investigation, hearings or meetings convened or
instituted by OSHA relative to this Project, as necessary. Contractor shall cooperate with the City in
scheduling and performing its Work to avoid conflict, delay in or interference with the work of
others, if any, at the Project.

1.9 The Contractor acknowledges that it shall enforce and comply with all applicable
Occupational Safety and Health Administration standards (OSHA) for this Project in effect as of the
date of the execution of this Agreement, or as otherwise promulgated by OSHA in the future taking
effect during the pendency of this Project. Contractor shall enforce all such standards and ensure
compliance thereto as to its own agents and employees, and as to the agents and employees of any
sub-contractor throughout the course of this Project. Contractor is solely responsible for enforcing
and complying with all applicable safety standards and requirements on this Project, and is solely
responsible for correcting any practices or procedures which do not comply with the applicable
safety standards and requirements for this Project. Any Project specific safety requirements
applicable to this Project must be followed by Contractor and any sub-contractor(s) on the Project.
Additionally, all such safety requirements shall be made a part of any sub-contractor agreement.

1.10  The Contractor shall submit to the City a progress report each month this Agreement
is in effect. The report shall include the following items:

a) A summary of the Contractor’s project activities, and any sub-contractor project activities
that have taken place during the invoice period;

b) A summary of the Contractor’s project activities and any sub-contractor project activities,
that shall take place during the next invoice period;

c) A list of outstanding items due to or from the City; and

d) A status of the Project schedule.

1.11  The Contractor shall perform the work required under this Agreement pursuant to
high quality industry standards expected by the City. The Contractor shall apply for and receive all
appropriate permits before performing any work in the City. The Contractor shall also provide the
appropriate permit drawings for Building Permits to be issued for the Project, if said permits are
obligated by the Project. The City will assist the Contractor with obtaining the appropriate building
and right-of-way permits.

1.12  The Contractor shall provide drawings of record, in the following 3 electronic formats

for all locations where equipment has been installed and/or work has been performed. The electronic
formats required by this Section 1.12 are Auto Cad Version 2007, ArcView and PDF.

1.13  Contractor recognizes that proper cleanup and removal of construction debris is an
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important safety consideration. The Contractor shall be solely responsible for daily construction
site/area cleanup and removal of all construction debris in accordance with City-approved disposal
practices. Contractor shall be solely responsible for identifying and removing at its expense all
hazardous material and waste which it uses and generates.

1.14 To the extent that there is any conflict between a provision specified in this
Agreement, with a provision specified in any of the other Contract Documents, as defined in Section
1.15, this Agreement shall control. The City and the Contractor may amend this Section 1.14 as
provided by Section 15 herein.

The Contractor acknowledges and agrees that the City has no retained control over any of the
Work done pursuant to this Agreement, and that the City is expressly exempt from the retained
control exception as defined in the Restatement of Torts, Second, Section 414. This provision shall
survive completion, expiration, or termination of this Agreement.

1.15  The Contract Documents for this Project consist of:

a) This Agreement;

b) The City’s RFP/RFQ, and the plans, specifications, general conditions, drawings
addenda, and modifications thereto;

c) The Contractor’s response to the RFP/RFQ/Bid;

d) Other exhibits and schedules, if any, listed in this Agreement;

e) Amendments or Other Contract Documents, if any; and

f) Amendments/Modifications to this Agreement issued after execution thereof.

1.16  As acondition of receiving payment, Contractor must (1) be in compliance with the
Agreement, (i1) pay its employees prevailing wages when required by law (Examples of prevailing
wage categories include public works, printing, janitorial, window washing, building and grounds
services, site technician services, natural resource services, security guard and food services).
Contractor is responsible for contacting the Illinois Dept. of Labor 217-782-6206;
http://www.illinois.gov/idol/Laws-Rulessf CONMED/Pages/Rates.aspx to ensure compliance with
prevailing wage requirements), (iii) pay its suppliers and sub-contractors according to the terms of
their respective contracts, and (iv) provide lien waivers to the City upon request.

2 Standard Certifications

Contractor acknowledges and agrees that compliance with this section and each subsection
for the term of the Agreement is a material requirement and condition of this Agreement. By
executing this Agreement, Contractor certifies compliance with this section and each subsection and
is under a continuing obligation to remain in compliance and report any non-compliance.

This section, and each subsection, applies to sub-contractors used on this Agreement.

Contractor shall include these Standard Certifications in any sub-contract used in the performance of
the Agreement.
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Ifthis Agreement extends over multiple fiscal years, Contractor and its sub-contractors shall
confirm compliance with this section in the manner and format determined by the City by the date
specified by the City and in no event later than January 1 of each year that this Agreement remains in
effect.

If the City determines that any certification in this section is not applicable to this Agreement,
it may be stricken, subject to sole approval by the City, without affecting the remaining subsections.

2.1 As part of each certification, Contractor acknowledges and agrees that should
Contractor or its sub-contractors provide false information, or fail to be or remain in compliance with
the Standard Certification requirements, one or more of the following sanctions will apply:

e the Agreement may be void by operation of law,

e the City may void the Agreement, and

e Contractor and its sub-contractors may be subject to one or more of the following:
suspension, debarment, denial of payment, civil fine, or criminal penalty.

2.2 By signing this Agreement, the Contractor certifies that it has not been barred from
being awarded a contract with a unit of State or local Government as a result of bid rigging or bid
rotating or similar offense, nor has it made any admission of guilt of such conduct that is a matter of
public record. (720 ILCS 5/33 E-3, E-4).

2.3 In the event of the Contractor’s noncompliance with any provision of Section 1-12-5
of the Evanston City Code, the Illinois Human Rights Act or any other applicable law, the Consultant
may be declared non-responsible and therefore ineligible for future contracts or sub-contracts with
the City, and the contract may be cancelled or voided in whole or in part, and such other sanctions or
penalties may be imposed or remedies invoked as provided by statute or regulation.

2.4 During the term of this Agreement, the Contractor agrees as follows:

a) That it will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, marital status, national origin
or ancestry, or age or physical or mental disabilities that do not impair ability to
work, and further that it will examine all job classifications to determine if minority
persons or women are underutilized and will take appropriate affirmative action to
rectify any such underutilization. Consultant shall comply with all requirements of
City of Evanston Code Section 1-12-5.

b) That, in all solicitations or advertisements for employees placed by it on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, national origin,
ancestry, or disability.

2.5 The Contractor certifies pursuant to the Illinois Human Rights Act (775 ILCS 5/2105
et. seq.), that it has a written sexual harassment policy that includes, at a minimum, the following
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information;

a) The illegality of sexual harassment;

b) The definition of sexual harassment under State law;

c) A description of sexual harassment utilizing examples;

d) The Contractor’s internal complaint process including penalties;

e) Legal recourse, investigation and complaint process available through the Illinois

Department of Human Rights and the Human Rights Commission, and directions on
how to contact both; and
f) Protection against retaliation as provided to the Department of Human Rights.

2.6 Inaccordance with the Steel Products Procurement Act (30 ILCS 565), Contractor
certifies steel products used or supplied in the performance of a contract for public works shall be
manufactured or produced in the U.S. unless the City grants an exemption.

2.7  Contractor certifies that it is properly formed and existing legal entity and as
applicable has obtained an assumed name certificate from the appropriate authority, or has registered
to conduct business in Illinois and is in good standing with the Illinois Secretary of State.

2.8  If Contractor, or any officer, director, partner, or other managerial agent of Contractor,
has been convicted of a felony under the Sarbanes-Oxley Act of 2002, or a Class 3 or Class 2 felony
under the Illinois Securities Law of 1953, Contractor certifies at least five years have passed since
the date of the conviction.

2.9 Contractor certifies that if more favorable terms are granted by Contractor to any
similar governmental entity in any state in a contemporaneous agreement let under the same or
similar financial terms and circumstances for comparable supplies or services, the more favorable
terms will be applicable under this Agreement.

2.10  Contractor certifies that it is not delinquent in the payment of any fees, fines,
damages, or debts to the City of Evanston.

2.11  The Contractor certifies that all Design Professionals performing the Work under this
Agreement will ensure that the Project shall be designed in conformance with the Americans with
Disabilities Act of 1990, 42 U.S.C. Section 12101, et seq., and all regulations promulgated
thereunder. Design Professional means any individual, sole proprietorship, firm, partnership, joint
venture, corporation, professional corporation, or other entity that offers services under the Illinois
Architecture Practice Act of 1989 (225 ILCS 305/), the Professional Engineering Practice Act of
1989 (225 ILCS 325/), the Structural Engineering Licensing Act of 1989 (225 ILCS 340/), or the
Illinois Professional Land Surveyor Act of 1989 (225 ILCS 330/).

2.12  The Contractor shall comply with all federal, state and local laws, statutes,
ordinances, rules, regulations, orders or other legal requirements now in force or which may be in
force during the term of this Agreement. The Contractor shall comply with the Illinois Human Rights
Act, 775 ILCS 5/1-101 et. seq, Title VII of the Civil Rights Act of 1964, and the Illinois Prevailing
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Wage Act, 820 ILCS 130/0.01 et. seq.

3 Additional Services/Change Orders

3.1 If the representative of the City responsible for the Project verbally requests the
Contractor to perform additional services, the Contractor shall confirm in writing that the services
have been requested and that such services are additional services. Failure of the City to respond to
the Contractor’s confirmation of said services within thirty (30) calendar days of receipt of the notice
shall be deemed a rejection of, and refusal to pay for the additional services. Contractor shall not
perform any additional services until City has confirmed approval of said additional services in
writing. If authorized in writing by the City, the Contractor shall furnish, or obtain from others,
additional services of the following types, which shall be paid for by the City as set forth in Section 9
of this Agreement:

a) Additional Services due to significant changes in scope of the Project or its design,
including, but not limited to, changes in size, complexity or character of construction,
or time delays for completion of work when such delays are beyond the control of the

Contractor;

b) Revisions of previously approved studies, reports, design documents, drawings or
specifications;

c) Preparation of detailed renderings, exhibits or scale models for the Project;

d) Investigations involving detailed consideration of operations, maintenance and

overhead expenses for the preparation of rate schedules, earnings and expense
statements, feasibility studies, appraisals and valuations, detailed quantity surveys of
material and labor, and material audits or inventories required for certification of
force account construction performed by the City;

e) Services not otherwise provided for in this Agreement.

3.2 The City may, upon written notice, and without invalidating this Agreement, require
changes resulting in the revision or abandonment of work already performed by the Contractor, or
require other elements of the work not originally contemplated and for which full compensation is
not provided in any portion of this Agreement. Any additional services, abandonment of services
which were authorized by the City, or changes in services directed by the City which result in the
revision of the scope of services provided for in Exhibits A, B, C, and D that cause the total
Compensation due Contractor under this Agreement to exceed $25,000 or more, or increase or
decrease the contract duration by more than 30 days are subject to approval by the Evanston City
Council. These actions must be addressed either in a written Change Order or in a written
amendment to this Agreement approved by both parties.

33 Contractor acknowledges and agrees that the Public Works Construction Change
Order Act, 50 ILCS 525/1 et seq. shall apply to all Change Orders for the Project. It is expressly
understood and agreed to by Contractor that it shall not be entitled to any damages or Compensation
from the City on account of delay or suspension of all or any part of the Work. Contractor
acknowledges that delays are inherent in construction projects and Contractor assessed that risk and
fully included that risk assessment within its contract sum specified in its Response to the City
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RFP/RFQ/Bid for this Project. The City shall not compensate Contractor for work that is more
difficult than the contract sum specified in its Response would reflect. Delays to minor portions of
the Work will not be eligible for extensions of time.

Delays to the Project caused by labor disputes or strikes involving trades not directly related
to the Project, or involving trades not affecting the Project as a whole will not be eligible for an
extension of time.

The City will not grant an extension of time for a delay by the Contractor’s inability to obtain
materials unless the Contractor first furnishes to the City documentary proof. The proof must be
provided in a timely manner in accordance with the sequence of the Contractor’s operations and
accepted construction schedule.

In addition to any other changes requested by City (as described in Sections 3.1 and 3.2), the
Company shall be entitled to request (and the City may grant) Change Orders with respect to:

(a) The City-caused delays;
(b) Change in Law;
(c) Force Majeure Events.

The foregoing events shall entitle the Contractor to a change in the Compensation for this
Project, if the Contractor demonstrates that it will unavoidably incur reasonable costs as a result
thereof and the Contractor provides reasonable and detailed documentary support with respect to any
such price impact.

The parties agree to reasonably confer regarding any such disputes with respect to the
issuance of a Change Order.

Any payment for compensable delay will only be based upon actual costs excluding, without
limitation, what damages, if any, the Contractor may have reasonably avoided. The Contractor
understands that this is the sole basis for recovering delay damages and explicitly waives any right to
calculate daily damages for office overhead, profit, or other purported loss.

All Contractor Change Orders authorized under this Section 3 shall be made in writing. In
remitting a Change Order, the Contractor must first show in writing that:

(a) The work was outside the scope of this Agreement,

(b) The extra work was not made necessary due to any fault of Contractor;

(©) The circumstances said to necessitate the change in performance were not reasonably
foreseeable at the time the Agreement was signed;

(d) The change is germane to the original Agreement; and

(e) The Change Order is in the best interest of the City and authorized by law.

Any person who fails to first obtain the City’s written authorization for a Change Order
commits a Class 4 felony. The written determination and the written Change Order resulting from
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that determination shall be preserved in the contract's file which shall be open to the public for
inspection.

The City reserves all rights and causes of action, at law or equity, to seek redress
against entities or persons who violate the requirements of this Section 3. By initialing below,
Contractor hereby acknowledges that it is bound by this Section 3.

Contractor’s Initials:

3.4  The Contractor is required to include the City of Evanston as a reference whenever
and wherever the Contractor provides references for similar projects for a period of one (1) year from
the date of Final Acceptance by the City of the Work for this Project.

4 Bonds

4.1 Before the Scheduled Construction Commencement Date, the Contractor is required
to furnish unconditional performance and payment bonds in the amount of 100% of the
Compensation as security for the faithful performance and completion of all the Contractor’s
obligations under the Contract Documents and covering the payment of all materials used in the
performance of this Agreement and for all labor and services performed under this Agreement. All
Bonds shall be issued on a form acceptable to the City. The bonds must be for the entire term of the
Agreement. Failure to provide these bonds shall constitute a breach of Contractor’s obligations under
this Agreement. Each surety providing the Bonds must have a Best’s rating not less than A/X and be
licensed in Illinois and shall be named in the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
published in Circular 570 as published in the Federal Register and available on the website of the
U.S. Department  of  the  Treasury, Financial = Management  Service, at
www.fms.treas.gov/c570/c570.html. All Bonds signed by an agent must be accompanied by a
certified copy of his or her authority to act. It shall be the duty of the Contractor to advise the surety
or sureties of any Change Orders that result in an increase to the Compensation and to ensure that the
amounts of the Bonds are updated to reflect and cover any such increases throughout the course of
the Project. The cost of such Bonds shall be included within the Compensation.

4.2 If the surety behind any Bond furnished by the Contractor is declared bankrupt or
becomes insolvent or its right to do business is terminated in the State or it ceases to meet any of the
requirements of this Contract, the Contractor shall, within [5] five days thereafter, substitute another
Bond of equivalent value and surety, both of which must be acceptable to the City. In addition, no
further progress payments under the Agreement will be made by the City until the Contractor
complies with the provisions of this Agreement. The Contractor shall furnish to the City proof of any
required bonds and proof of required insurance as one of the conditions precedent to payment under
the Agreement. Upon the request of any person or entity appearing to be a potential beneficiary of
bonds covering payment or performance of obligations arising under the Contract, the Contractor
shall promptly furnish a copy of the bonds or authorize a copy to be furnished. All surety Bonds
provided for in this Section shall incorporate by reference this Agreement, and any language that may
be in any such surety Bond which conflicts with the provisions of this Agreement that define the
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scope of the surety(‘s) duty(ies) shall be of no force and effect.

5 Liquidated Damages in the Event Contractor Fails to Complete the Work

5.1 The parties agree that failure of Contractor to timely complete the Work required by
this Agreement constitutes a default. The parties agree that this default will result in damage and
injury to City. The parties further agree, however, that actual damages incurred by City as result of
such default is difficult if not impossible to ascertain with any degree of certainty or accuracy.
Accordingly, the parties have negotiated and have agreed that for each calendar day after written
notice is delivered to Contractor and Contractor fails to cure such default, that Contractor will pay
City, as and for liquidated damages, and not as a penalty, the sum of Seven Hundred and Fifty
Dollars per day. Contractor shall reimburse the City for all costs, expenses and fees (including,
without limitation, attorneys’ fees), if any, paid by the City in connection with such written demand
by City. Contractor stipulates and agrees that the sums payable by Contractor under this Section are
reasonable under the circumstances existing as of the execution of this Agreement. This Section 5.1
is not intended to limit any direct damages that may be recoverable by City related to the Contractor's
failure to complete the Work in accordance with this Agreement. There shall be no early completion
bonus if the Work is completed before the substantial completion date. The City, at its option, may
withhold liquidated damages from progress payments payable to Contractor before the substantial
completion date.

6 The City’s Responsibilities

6.1 The City may evaluate the Contractor’s and any sub-contractor’s performance
(interim and final). Timeliness in meeting the Project schedule and the overall relationship with the
Contractor are factors that will be considered in the Contractor’s performance rating. An unfavorable
performance rating may be a factor when future assignments are being considered.

6.2  The City makes no representation or warranty of any nature whatsoever as to the
accuracy of information or documentation provided by the City to the Contractor which were
generated or provided by third parties.

7 Period of Service

7.1 The Contractor shall commence work on the Project after supplying the City with the
Contractor’s performance and payment bonds and all required insurance documents before starting
its Work on this Project. The City shall determine when the Contractor has completed the Work
required pursuant to this Agreement, and shall determine the date of Final Acceptance. Contractor
recognizes time is of the essence regarding its performance on this Project. Contractor shall continue
to perform its obligations while any dispute concerning the Agreement is being resolved, unless
otherwise directed by the City.
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7.2 Each phase of the project shall be completed in accordance with the activities outlined
in the City’s RFQ/RFP/Bid , Exhibit A. Project phases include:

7.2.1 Phase X: [Phase name here.]
7.2.2 Phase X: [Phase name here.]
7.2.3 Phase X: [Phase name here.]

8 Payment for Services and Reimbursements

8.1 Within the first five (5) business days of each month, the Contractor shall invoice the
City for Work completed during the previous month. The Contractor shall provide a detailed invoice
that relates invoiced items to the Contractor’s response to RFQ/RFP/Bid in both quantity
and unit cost. Any discrepancies in the monthly invoice shall be promptly brought to the attention of
the Contractor by the City Project Manager and efforts shall be made to promptly resolve said
discrepancies between the City and Contractor. In the event the City and Contractor cannot resolve
invoice discrepancies, items in dispute will be removed from the invoice and the City shall approve
the remainder of the invoice. Payment will be made as soon as possible following the City Council
meeting in which the item appeared on the bills list, and in accordance with all applicable laws and
rules of the City of Evanston and the State of Illinois.

8.2  Inthe event of termination by the City of this Agreement pursuant to paragraph 9.1
after completion of any phase of the basic services, fees due the Contractor for services rendered
through such phase shall constitute final payment for such services, and no further fees shall be due
to the Contractor. In the event of such termination by the City during any phase of the basic services,
the Contractor shall be paid for services rendered on the basis of the proportion of work completed
on the phase to date of termination.

8.3 The City shall have the right to withhold payment to the Contractor due to the quality
of'a portion or all of the work performed hereunder which is not in accordance with the requirements
of this Agreement, or which is unsatisfactory, or is due to the Contractor’s failure or refusal to
perform any of its obligations hereunder. Compensation in excess of the total contract amount
specified in this Agreement will not be allowed unless justified in the City’s sole judgment and
authorized in advance as provided for in Section 3 of this Agreement. Compensation for improper
performance by the Contractor is disallowed.

8.4  Upon completion of the Work performed by the Contractor, prior to the submission of
arequest for final payment, the City and Contractor shall perform a final acceptance test and review
of the Work performed and/or equipment installed pursuant to the Agreement. A punch list of items
outstanding will be jointly developed by the City and Contractor. In addition, the Contractor shall
submit drawings of record for the Project for the City to approve. The Contractor shall promptly
resolve all punch list items to the satisfaction of the City, and shall transmit to the City in writing
confirmation that all punch list items have been resolved. The City will review, and the Contractor
shall modify, as necessary, any drawings of record to the satisfaction of the City. Punch list items and
drawings of record must be approved by the City prior to the Contractor submitting its final invoice
for payment.
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8.5 The Contractor shall submit an Affidavit and a final waiver of its lien, and all final
waivers of liens of any sub-contractors, suppliers, and sub-sub-contractors, if applicable, with its
final invoice, stating that all obligations incurred in performance of the professional services have
been paid in full. The Affidavit will also include a statement stating that the professional services
were performed in compliance with the terms of the Agreement. The Affidavit and all final lien
waivers shall be on a form acceptable to the City.

8.6  All Project invoices shall be sent to:

City of Evanston [Applicable department]
2100 Ridge Avenue
Evanston, Illinois 60201

with a copy to:

City of Evanston [Anyone else as applicable]
2100 Ridge Avenue
Evanston, Illinois 60201

9 Notice and Cure/Termination

9.1 In furtherance of Contractor’s Work on this Project, the City and the Contractor agree
that the following Notice and Cure provision in this Section 9.1 shall apply during the duration of
Contractor’s work on this Project, in addition to the reserved rights of the City enumerated in this
Agreement as follows:

5.1 Liquidated Damages;

8.3 City’s right to withhold payment;

16.2  Contractor’s duty to revise and correct errors; and

16.3  Contractor’s duty to respond to City’s notice of errors and omissions.

The City may notify Contractor of its intent to terminate this Agreement within (7) seven calendar
days of issuance by the City of written notice to Contractor’s Project Manager regarding defects in
the Project or in Contractor’s Work. The City shall specify any such nonconforming Work or defects
in the Project in its notice to Contractor under this Section 9.1. Contractor will have the opportunity
to cure the non-conforming Work within (7) seven calendar days after receipt of the written notice
issued by the City. All such curative work done shall be performed and completed to the City’s
satisfaction. Nothing in this Section 9.1 shall otherwise affect the City’s right to exercise its rights in
Section 9.2.

9.2 The City shall have the right to terminate this Agreement upon fifteen (15) days
written notice for any reason. Mailing of such notice shall be equivalent to personal notice and shall

be deemed to have been given at the time of receipt.

Payments made by the City pursuant to this Agreement are subject to sufficient
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appropriations made by the City of Evanston City Council. In the event of termination resulting
from non-appropriation or insufficient appropriation by the City Council, the City’s obligations
hereunder shall cease and there shall be no penalty or further payment required.

9.3 Within thirty (30) days of termination of this Agreement, the Contractor shall turn
over to the City any documents, drafts, and materials, including but not limited to, outstanding work
product, data, studies, test results, source documents, AutoCAD Version 2007, ArcView, PDF,
Word, Excel spreadsheets, technical specifications and calculations, and any other such items
specifically identified by the City related to the Work herein. Upon receipt of said items, the
Contractor shall be paid for labor and expenses incurred to the date of termination as provided in
Section 8.2. This Agreement is subject to termination by either party if either party is restrained by a
state or federal court of competent jurisdiction from performing the provisions of this Agreement.
Upon such termination, the liabilities of the parties to this Agreement shall cease, but they shall not
be relieved of the duty to perform their obligations through the date of termination. No lien shall be
filed by the Contractor in the event of a termination of this Agreement by the City.

94 If, because of death or any other occurrence, including, but not limited to, Contractor
becoming insolvent, it becomes impossible for any principal or principals of the Contractor to render
the services set forth in this Agreement, neither the Contractor, nor its surviving principals shall be
relieved of their obligations to complete the professional services. However, in the event of such an
occurrence, the City at its own option may terminate this Agreement if it is not furnished evidence
that competent professional services can still be furnished as scheduled.

9.5 In the event of an emergency or threat to the life, safety or welfare of the citizens of
the City, the City shall have the right to terminate this Agreement without prior written notice.

10 Insurance

10.1  The Contractor shall, at its own expense, secure and maintain in effect throughout the
duration of this contract, insurance against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the Work hereunder by the
Contractor, its agents, representatives, employees or sub-contractors. Contractor acknowledges and
agrees that if it fails to comply with all requirements of this Section 10, the City may void the
Agreement.

The Contractor must give to the City Certificates of Insurance identifying the City to be an
Additional Insured for all Work done pursuant to this Agreement before City staff recommends
award of the contract to City Council. Any limitations or modifications on the Certificate(s) of
Insurance issued to the City in compliance with this Section that conflict with the provisions of this
Section 10 shall have no force and effect.

After award of the Contract to Contractor (contracts over $500,000 in value or if the project
is deemed high risk) the Contractor shall give the City a certified copy (ies) of the insurance policy
(ies) evidencing the amounts set forth in Section 10.2, and copies of the Additional Insured
endorsement to such policy (ies) which name the City as an Additional Insured for all Work done
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pursuant to this Agreement before Contractor does any Work pursuant to this Agreement.
Contractor’s certificate of insurance shall contain a provision that the coverage afforded under the
policy(s) will not be canceled or reduced without thirty (30) days prior written notice (hand delivered
or registered mail) to the City. Contractor shall promptly forward new certificate(s) of insurance
evidencing the coverage(s) required herein upon annual renewal of the subject policies.

The policies and the Additional Insured endorsement must be delivered to the City within
two (2) weeks of the request. All insurance policies shall be written with insurance companies
licensed or authorized to do business in the State of Illinois and having a rating of not less than A-VII
according to the A.M. Best Company. Should any of the insurance policies be canceled before the
expiration date, the issuing company will mail thirty (30) days written notice to the City. The
Contractor shall require and verify that all sub-contractors maintain insurance meeting all of the
requirements stated herein.

Any deductibles or self-insured retentions must be declared to and approved by the City. At
the option of the City, either the insurer shall reduce or eliminate such deductibles or self-insured
retentions as respects the City, its officers, officials, employees and volunteers; or the Contractor
shall provide a financial guarantee satisfactory to the City guaranteeing payment of losses and related
investigations, claim administration and defense expenses.

10.2  Contractor shall carry and maintain at its own cost with such companies as are
reasonably acceptable to City all necessary liability insurance (which shall include as a minimum the
requirements set forth below) during the term of this Agreement, for damages caused or contributed
to by Contractor, and insuring Contractor against claims which may arise out of or result from
Contractor’s performance or failure to perform the Services hereunder:

a) Worker’s compensation in statutory limits and employer’s liability insurance in the
amount of at least five hundred thousand dollars ($500,000);
b) Comprehensive general liability coverage which designates the City as an additional

insured for not less than three million dollars ($3,000,000) combined single limit for
bodily injury, death and property damage, per occurrence;

C) Comprehensive automobile liability insurance covering owned, non-owned, and
leased vehicles for not less than one million dollars ($1,000,000) combined single
limit for bodily injury, death, or property damage, per occurrence; and

Contractor understands that the acceptance of Certificates of Insurance, policies, and any
other documents by the City in no way releases the Contractor and its sub-contractors from the
requirements set forth herein.

Contractor expressly agrees to waive its rights, benefits and entitlements under the “Other
Insurance” clause of its commercial general liability insurance policy as respects the City.
Contractor expressly agrees that its insurance coverage is required to be primary by this Agreement,
that its insurance coverage shall be on a primary and non-contributory basis, and that it and its
insurance carrier are estopped from denying such coverage is primary. In the event Contractor fails to
purchase or procure insurance as required above, the parties expressly agree that Contractor shall be
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in default under this Agreement, and that the City may recover all losses, attorney’s fees and costs
expended in pursuing a remedy, or reimbursement, at law or in equity, against Contractor.

11 Indemnification

11.1  The Contractor shall defend, indemnify and hold harmless the City and its officers,
elected and appointed officials, agents, and employees from any and all liability, losses, or damages
as aresult of claims, demands, suits, actions, or proceedings of any kind or nature, including but not
limited to costs, and fees, including attorney’s fees, judgments or settlements, resulting from or
arising out of any negligent or willful act or omission on the part of the Contractor or Contractor’s
sub-contractors, employees, agents or sub-contractors during the performance of this Agreement.
Such indemnification shall not be limited by reason of the enumeration of any insurance coverage
herein provided. This provision shall survive completion, expiration, or termination of this
Agreement.

11.2  Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own agents, attorneys,
and experts, any claims, actions or suits brought against them. The Contractor shall be liable for the
costs, fees, and expenses incurred in the defense of any such claims, actions, or suits. Nothing herein
shall be construed as a limitation or waiver of defenses available to the City and employees and
agents, including but not limited to the Illinois Local Governmental and Governmental Employees
Tort Immunity Act, 745 ILCS 10/1-101 ef segq.

At the City Corporation Counsel’s option, Contractor must defend all suits brought upon all
such Losses and must pay all costs and expenses incidental to them, but the City has the right, at its
option, to participate, at its own cost, in the defense of any suit, without relieving Contractor of any
of'its obligations under this Agreement. Any settlement of any claim or suit related to this Project by
Contractor must be made only with the prior written consent of the City Corporation Counsel, if the
settlement requires any action on the part of the City.

To the extent permissible by law, Contractor waives any limits to the amount of its
obligations to indemnify, defend, or contribute to any sums due under any Losses, including any
claim by any employee of Contractor that may be subject to the Illinois Workers Compensation Act,
820 ILCS 305/1 et seq. or any other related law or judicial decision, including but not limited to,
Koteckiv. Cyclops Welding Corporation, 146 111. 2d 155 (1991). The City, however, does not waive
any limitations it may have on its liability under the Illinois Workers Compensation Act, the Illinois
Pension Code or any other statute.

11.3  The Contractor shall be responsible for any losses and costs to repair or remedy work
performed under this Agreement resulting from or arising out of any act or omission, neglect, or
misconduct in the performance of its Work or its sub-contractors’ work. Acceptance of the work by
the City will not relieve the Contractor of the responsibility for subsequent correction of any such
error, omissions and/or negligent acts or of its liability for loss or damage resulting therefrom.

11.4  All provisions of this Section 11 shall survive completion, expiration, or termination
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of this Agreement.

12 Drawings and Documents

12.1  Any drawings, survey data, reports, studies, specifications, estimates, maps, plans,
computations, and other documents required to be prepared by the Contractor for the Project shall be
considered Works for Hire and the sole property of the City.

12.2  The Contractor and its sub-contractor shall maintain for a minimum of three (3) years
after the completion of this Agreement, or for three (3) years after the termination of this Agreement,
whichever comes later, adequate books, records and supporting documents to verify the amounts,
recipients and uses of all disbursements of funds passing in conjunction with the Agreement. The
Agreement and all books, records and supporting documents related to the Agreement shall be
available for review and audit by the City and the federal funding entity, if applicable, and the
Contractor agrees to cooperate fully with any audit conducted by the City and to provide full access
to all materials. Failure to maintain the books, records and supporting documents required by this
Subsection shall establish a presumption in favor of the City for recovery of any funds paid by the
City under the Agreement for which adequate books, records, and supporting documentation are not
available to support their purported disbursement.

13 Successors and Assigns

13.1 The City and the Contractor each bind themselves and their partners, successors,
executors, administrators, and assigns to the other party of the Agreement and to the partners,
successors, executors, administrators, and assigns of such other party in respect to all covenants of
this Agreement. Neither the City nor the Contractor shall assign, sublet, or transfer its interest in this
Agreement without the written consent of the other. Nothing herein shall be construed as creating
any personal liability on the part of any officer or agent of any public body, which may be a party
hereto, nor shall it be construed as giving any right or benefits hereunder to anyone other than the
City and the Contractor.

14 Force Majeure

14.1  Whenever a period of time is provided for in this Agreement for the Contractor or the
City to do or perform any act or obligation, neither party shall be liable for any delays or inability to
perform if such delay is due to a cause beyond its control and without its fault or negligence
including, without limitation:
a) Acts of nature;
b) Acts or failure to act on the part of any governmental authority other than the City or
Contractor, including, but not limited to, enactment of laws, rules, regulations, codes
or ordinances subsequent to the date of this Agreement;

C) Acts or war;
d) Acts of civil or military authority;
e) Embargoes;

f) Work stoppages, strikes, lockouts, or labor disputes;
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g) Public disorders, civil violence, or disobedience;

h) Riots, blockades, sabotage, insurrection, or rebellion;

1) Epidemics or pandemics;

1) Terrorist acts;

k) Fires or explosions;

1) Nuclear accidents;

m) Earthquakes, floods, hurricanes, tornadoes, or other similar calamities;
n) Major environmental disturbances; or

0) Vandalism.

If a delay is caused by any of the force majeure circumstances set forth above, the time period
shall be extended for only the actual amount of time said party is so delayed. Further, either party
claiming a delay due to an event of force majeure shall give the other party written notice of such
event within three (3) business days of its occurrence or it shall be deemed to be waived.

15 Amendments and Modifications

15.1 Except as otherwise provided herein, the nature and scope of Work specified in this
Agreement may only be modified by a written Change Order, or a written amendment to this
Agreement, approved by both parties. This Agreement may be modified or amended from time to
time provided, however, that no such amendment or modifications shall be effective unless reduced
to writing and duly authorized and signed by the authorized representatives of the parties.

16 Standard of Care & Warranty

16.1 The Contractor shall perform all of the provisions of this Agreement to the
satisfaction of the City. The City shall base its determination of the Contractor’s fulfillment of the
scope of the work in accordance with generally accepted professional standards applicable to the
Work for this Project. The Contractor shall perform all of the provisions of this Agreement with that
degree of care and skill ordinarily exercised by members of the same profession currently practicing
under similar conditions.

16.2  The Contractor shall be responsible for the accuracy of its professional services under
this Agreement and shall promptly make revisions or corrections resulting from its errors, omissions,
or negligent acts without additional compensation. The City’s acceptance of any of the Contractor’s
professional services shall not relieve the Contractor of its responsibility to subsequently correct any
such errors or omissions. If a Contractor has provided the City with specifications for this Project
which are determined to be incorrect or which require revision during the solicitation process
(including but not limited to Requests for Proposals, Requests for Qualifications, or bids), the
Contractor shall make such corrections or revisions to the specifications at no cost to the City.
Further, upon receipt of an invoice from the City, the Contractor shall promptly reimburse the City
for the reasonable costs associated with the preparation and dissemination of said corrections or
revisions to appropriate parties, including but not limited to preparation of the corrected or revised
documents, and printing and distribution costs.
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16.3  During the pendency of its Work on this Project, the Contractor shall respond to the
City’s notice of any errors or omissions within twenty-four (24) hours. The Contractor shall be
required to promptly visit the Project site(s) if directed to by the City.

16.4  The Contractor shall comply with all federal, state, and local statutes, regulations,
rules, ordinances, judicial decisions, and administrative rulings applicable to its performance under
this Agreement.

16.5 Contractor guarantees and warrants to the City that:

a) All materials and equipment furnished under this Agreement shall be of good quality
and new, unless otherwise required or permitted by the Contract Documents;

b) The Work of this Agreement shall be free from defects which are not inherent in the
quality required; and

c) The Work shall comply with the requirements set forth in the Contract Documents.

This warranty and guarantee shall be for a period of one (1) year from the date of completion
and Final Acceptance of the Work by the City, or as otherwise provided in the Contract Documents.

If, within the one year warranty period, after the Contractor has received a final payment
under this Agreement, any of the Work is found to be not be in accordance with the requirements of
this Agreement, or where defects in materials or workmanship may appear, or be in need of repair,
the Contractor shall correct non-conforming and/or defective work or materials promptly after
receipt of written notice from the City. Contractor shall immediately at its own expense repair,
replace, restore, or rebuild any such Work. This remedy 1s in addition to any other legal or equitable
remedies the City may have under this Agreement or the law.

This guarantee and warranty shall not relieve Contractor of liability for latent defects, and
shall be in addition to the City’s rights under the law or other guarantees or warranties, express or

implied.

16.6  The provisions of this Section 16 shall survive the completion, expiration or
termination of this Agreement.

17 Savings Clause
17.1 If any provision of this Agreement, or the application of such provision, shall be
rendered or declared invalid by a court of competent jurisdiction, or by reason of its requiring any

steps, actions, or results, the remaining parts or portions of this Agreement shall remain in full force
and effect.

18 Non-Waiver of Rights

18.1  No failure or delay by the City to exercise any power given to it hereunder or to insist
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upon strict compliance by Contractor with its obligations hereunder, nor any payment made by the
City under this Agreement, shall constitute a waiver of the City’s right to demand strict compliance
with the terms hereof, unless such waiver is in writing and signed by the City.

19 Entire Agreement

19.1 This Agreement sets forth all the covenants, conditions and promises between the
parties with regard to the subject matter set forth herein. There are no covenants, promises,
agreements, conditions or understandings between the parties, either oral or written, other than those
contained in this Agreement. This Agreement has been negotiated and entered into by each party
with the opportunity to consult with its counsel regarding the terms therein. No portion of the
Agreement shall be construed against a party due to the fact that one party drafted that particular
portion as the rule of contra proferentem shall not apply.

20 Governing Law

20.1 This Agreement shall be construed in accordance with and subject to the laws and
rules of the City of Evanston and the State of Illinois both as to interpretation and performance.
Venue for any action arising out of or due to this Agreement shall be in Cook County, Illinois. The
City shall not enter into binding arbitration to resolve any dispute related to this Agreement. The
City does not waive tort immunity by entering into this Agreement.

21 Ownership of Contract Documents

21.1  Contractor is specifically prohibited from using in any form or medium, the name or
logo of the City for public advertisement, unless expressly granted written permission by the City.
Submission or distribution of documents to meet official regulatory requirements or for similar
purposes in connection with this Project is not to be construed as publication in derogation of the
City’s reserved rights.

22 Notice

22.1  Any notice required to be given by this Agreement shall be deemed sufficient if made
in writing and sent by certified mail, return receipt requested, or by personal service, to the persons
and addresses indicated below or to such other addresses as either party hereto shall notify the other
party of in writing pursuant to the provisions of this Subsection:

City of Evanston Project Manager, RFQ/RFP/Bid

2100 Ridge Avenue
Evanston, Illinois 60201

if to the Contractor:
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22.2  Mailing of such notice as and when provided above shall be equivalent to personal
notice and shall be deemed to have been given at the time of mailing.

23 Severability
23.1 Except as otherwise provided herein, the invalidity or unenforceability of any
particular provision, or part thereof, of this Agreement shall not affect the other provisions, and this

Agreement shall continue in all respects as if such invalid or unenforceable provision had not been
contained herein.

24 Execution of Agreement

24.1 This Agreement shall be signed last by the City Manager.

25 Counterparts

25.1 For convenience, this Agreement may be executed in any number of counterparts,
each of which shall be deemed to be an original.

26 Authorizations

26.1 The Contractor’s authorized representatives who have executed this Agreement
warrant that they have been lawfully authorized by the Contractor’s board of directors or its bylaws
to execute this Agreement on its behalf. The City Manager affirms that he/she has been lawfully
authorized to execute this Agreement. The Contractor and the City shall deliver upon request to each
other copies of all articles of incorporation, bylaws, resolutions, ordinances, or other documents
which evidence their legal authority to execute this Agreement on behalf of their respective parties.

27 Time of Essence

27.1  Time is of the essence with respect to each provision hereof in which time is a factor.
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be signed by
their duly authorized representatives. The effective date of this Agreement will be the date this
Agreement is signed by the City Manager.

CONTRACTOR
By:
Name:
Its:
Date:
CITY OF EVANSTON
By:
Kelley Gandurski
Its:  Interim City Manager Date:

Approved as to form:

By:

Nicholas E. Cummings
Its:  Corporation Counsel

Revision: April 2021

EXHIBIT N



EXHIBIT O

BID BOND SUBMITTAL LABEL

CUT AND ATTACH LABEL ON OUTSIDE OF SEALED BID BOND SUBMITTAL

<

Qp

BID SUBMITTAL NUMBER:

BID SUBMITTAL NAME:

BID SUBMITTAL DUE DATE/TIME:

COMPANY NAME:

COMPANY ADDRESS:

COMPANY TELEPHONE #:

<

If required by the bid documents, a scanned copy of the bid bond must be included with the
bid electronic submission. The City is currently not able to accept a certified check, bank
cashier’s check or electronic bid bond at this time.

The original bid bond (in the amount of 5% of the original bid amount) must be mailed
within ten (10) days after the bid due date, to the City of Evanston Purchasing Department,
2100 Ridge Avenue - Room 4200 Evanston, lllinois 60201 Attention Purchasing Manager
using the USPS (certified or priority), UPS or FedEx mail options in order to have a tracking
number; which sum shall be forfeited in case the successful bidder fails to enter into a
binding contract and provide a properly executed contract and surety bond within 15 days
after the date the contract is awarded by the City.
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EXHIBIT P

CONTRACTOR’S STATEMENT OF COMPLIANCE
WITH FEDERAL STANDARDS

[, do hereby acknowledge that | have received a copy
of the Federal Labor Standards Provisions (HUD Form 4010) and attest that my attached
work proposal for work at has been made in

accordance with these standards. | further acknowledge that | have received General
Wage Determination Number with modification(s) dated

, Which contains the prevailing wage rates for this area as determined by

the United States Government. | attest that my contract reflects these prevailing wages for
any wages | must pay to my employees for work done under this proposal. | also
understand that all subcontractors who are part of my proposal are required to pay their
employees the same prevailing wages, that they have been so informed by me and have
adjusted their costs, if necessary, to reflect compliance with these standards.

| understand that the project under contract is being assisted with federal funds, and
should | be awarded the contract, | understand that these Federal Labor Standards are
applicable and shall be enforced by the City of Evanston, the enforcement agency for the
Community Development Block Grant program. | understand that my failure to abide by
these standards may jeopardize funding for the project and result in cancellation of any
contract which was made with my firm.

FEIN #
Name and Address of Firm (Type or Print)
UEID#
BY:
Signature Date
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EXHIBIT Q

CONTRACTOR’S STATEMENT OF COMPLIANCE
WITH SECTION 3 STANDARDS

I, do hereby acknowledge that I have received a

copy of the Section 3 Plan and attest that my attached work proposal for work at
has been made in accordance with this Plan. I also understand that all subcontractors who are
part of my proposal are required to meet the same standard, that they have been so informed by

me and have made necessary adjustments to reflect compliance with the Section 3 Plan.

I understand that the project under contract is being assisted with federal funds, and
should I be awarded the contract, I understand that the Section 3 Plan is applicable and shall be
enforced by the City of Evanston, the enforcement agency for the Community Development
Block Grant program. I understand that my failure to abide by these standards may jeopardize

funding for the project and result in cancellation of any contract which was made with my firm.

As officers and representatives of

Name of Contractor/Sub-contractor
I, the undersigned, have read and fully agree to this Section 3 Compliance Plan, and become a

party to the full implementation of this program.

FEIN #
Name and Address of Firm (Type or Print)
UEID#
BY:
Signature Date
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Federal Labor Standards Provisions

U.S. Department of Housing
and Urban Development
Office of Labor Relations

Applicability

The Project or Program to which the construction work
covered by this contract pertains is being assisted by the
United States of America and the following Federal Labor
Standards Provisions are included in this Contract
pursuant to the provisions applicable to such Federal
assistance.

A. 1. (i) Minimum Wages. All laborers and mechanics
employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR Part 3), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof)
due at time of payment computed at rates not less than
those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a
part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor and
such laborers and mechanics. Contributions made or
costs reasonably anticipated for bona fide fringe benefits
under Section I(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs, which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5(a)(4).
Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein:
Provided, That the employer’'s payroll records accurately
set forth the time spent in each classification in which
work is performed. The wage determination (including any
additional classification and wage rates conformed under
29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-
1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible, place where it can be easily seen by the
workers.

(ii) (a) Any class of laborers or mechanics which is not
listed in the wage determination and which is to be
employed under the contract shall be classified in
conformance with the wage determination. HUD shall
approve an additional classification and wage rate and
fringe benefits therefor only when the following criteria
have been met:

(1) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(2) The classification is utilized in the area by the
construction industry; and

(3) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(b) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and HUD or its designee agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report
of the action taken shall be sent by HUD or its designee to
the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of
Labor, Washington, D.C. 20210. The Administrator, or an
authorized representative, will approve, modify, or
disapprove every additional classification action within 30
days of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB control number 1215-
0140.)

(c) In the event the contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and HUD or its designee do not agree on
the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate),
HUD or its designee shall refer the questions, including
the views of all interested parties and the recommendation
of HUD or its designee, to the Administrator for
determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise HUD or its designee or will notify
HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0140.)

(d) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(2)(ii)(b) or (c) of this paragraph, shall be paid to all
workers performing work in the classification under this
contract from the first day on which work is performed in
the classification.

(iifi) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the
contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee
or other third person, the contractor may consider as part
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of the wages of any laborer or mechanic the amount of any
costs reasonably anticipated in providing bona fide fringe
benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of
the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or
program. (Approved by the Office of Management and
Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld from the contractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor so much of the
accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including
apprentices, trainees and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee or
helper, employed or working on the site of the work, all or
part of the wages required by the contract, HUD or its
designee may, after written notice to the contractor,
sponsor, applicant, or owner, take such action as may be
necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after
written notice to the contractor, disburse such amounts
withheld for and on account of the contractor or
subcontractor to the respective employees to whom they
are due. The Comptroller General shall make such
disbursements in the case of direct Davis-Bacon Act
contracts.

3. (i) Payrolls and basic records. Payrolls and basic
records relating thereto shall be maintained by the
contractor during the course of the work preserved for a
period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records
shall contain the name, address, and social security
number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates
of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described
in Section I(b)(2)(B) of the Davis-bacon Act), daily and
weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any
laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan
or program described in Section I(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which
show that the commitment to provide such benefits is
enforceable, that the plan or program is financially
responsible, and that the plan or program has been

communicated in writing to the laborers or mechanics
affected, and records which show the costs anticipated or
the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs. (Approved by the Office of
Management and Budget under OMB Control Numbers
1215-0140 and 1215-0017.)

(ii) (a) The contractor shall submit weekly for each week
in which any contract work is performed a copy of all
payrolls to HUD or its designee if the agency is a party to
the contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designee. The payrolls submitted shall set out
accurately and completely all of the information required
to be maintained under 29 CFR 5.5(a)(3)(i) except that full
social security numbers and home addresses shall not be
included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for
each employee (e.g., the last four digits of the employee’s
social security number). The required weekly payroll
information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose from
the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its
successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full
social security number and current address of each
covered worker, and shall provide them upon request to
HUD or its designee if the agency is a party to the
contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designee, the contractor, or the Wage and Hour
Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this subparagraph for
a prime contractor to require a subcontractor to provide
addresses and social security numbers to the prime
contractor for its own records, without weekly submission
to HUD or its designee. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0149.)

(b) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises
the payment of the persons employed under the contract
and shall certify the following:

(1) That the payroll for the payroll period contains the
information required to be provided under 29 CFR 5.5
(a)(3)(ii), the appropriate information is being maintained
under 29 CFR 5.5(a)(3)(i), and that such information is
correct and complete;

Previous editions are obsolete

Page 2 of 5

form HUD-4010 (06/2009)
ref. Handbook 1344.1


http://www.dol.gov/esa/whd/forms/wh347instr.htm�

(2) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and
that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination
incorporated into the contract.

(c) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by subparagraph
A.3.(ii)(b).

(d) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under Section 1001 of Title 18 and Section
231 of Title 31 of the United States Code.

(iti)  The contractor or subcontractor shall make the
records required under subparagraph A.3.(i) available for
inspection, copying, or transcription by authorized
representatives of HUD or its designee or the Department
of Labor, and shall permit such representatives to
interview employees during working hours on the job. If
the contractor or subcontractor fails to submit the required
records or to make them available, HUD or its designee
may, after written notice to the contractor, sponsor,
applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance,
or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records
available may be grounds for debarment action pursuant to
29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or
with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90
days of probationary employment as an apprentice in such
an apprenticeship program, who is not individually
registered in the program, but who has been certified by
the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as
an apprentice. The allowable ratio of apprentices to
journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as
to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who

is not registered or otherwise employed as stated above,
shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman’s hourly
rate) specified in the contractor’'s or subcontractor's
registered program shall be observed. Every apprentice
must be paid at not less than the rate specified in the
registered program for the apprentice’s level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a
different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship
Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate
for the work performed until an acceptable program is
approved.

(itf) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are
employed pursuant ‘,to and individually registered in a
program which has received prior approval, evidenced by
formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of
trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the
Employment and Training Administration. Every trainee
must be paid at not less than the rate specified in the
approved program for the trainee’'s level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman
wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by
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the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed. In addition,
any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage
determination for the work actually performed. In the
event the Employment and Training Administration
withdraws approval of a training program, the contractor
will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed
until an acceptable program is approved.

(iii) Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under 29 CFR Part 5
shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as
amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR
Part 3 which are incorporated by reference in this contract

6. Subcontracts. The contractor or subcontractor will
insert in any subcontracts the clauses contained in
subparagraphs 1 through 11 in this paragraph A and such
other clauses as HUD or its designee may by appropriate
instructions require, and a copy of the applicable
prevailing wage decision, and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible
for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this
paragraph.

7. Contract termination; debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract and for debarment as a
contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act Requirements.
All rulings and interpretations of the Davis-Bacon and
Related Acts contained in 29 CFR Parts 1, 3, and 5 are
herein incorporated by reference in this contract

9. Disputes concerning labor standards. Disputes
arising out of the labor standards provisions of this
contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of
Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between
the contractor (or any of its subcontractors) and HUD or
its designee, the U.S. Department of Labor, or the
employees or their representatives.

10. (i) Certification of Eligibility. By entering into this
contract the contractor certifies that neither it (nor he or
she) nor any person or firm who has an interest in the
contractor’'s firm is a person or firm ineligible to be
awarded Government contracts by virtue of Section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be

awarded HUD contracts or participate in HUD programs
pursuant to 24 CFR Part 24.

(ii) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act
or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24.

(iti) The penalty for making false statements is prescribed
in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally,
U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C.,
“Federal Housing Administration transactions”, provides in
part: “Whoever, for the purpose of . . . influencing in any
way the action of such Administration..... makes, utters or
publishes any statement knowing the same to be false.....
shall be fined not more than $5,000 or imprisoned not
more than two years, or both.”

11. Complaints, Proceedings, or Testimony by
Employees. No laborer or mechanic to whom the wage,
salary, or other labor standards provisions of this Contract
are applicable shall be discharged or in any other manner
discriminated against by the Contractor or any
subcontractor because such employee has filed any
complaint or instituted or caused to be instituted any
proceeding or has testified or is about to testify in any
proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act. The
provisions of this paragraph B are applicable where the amount of the
prime contract exceeds $100,000. As used in this paragraph, the
terms “laborers” and “mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require or
involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which the
individual is employed on such work to work in excess of 40 hours in
such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of 40 hours in such
workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set
forth in subparagraph (1) of this paragraph, the contractor
and any subcontractor responsible therefor shall be liable
for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the
case of work done under contract for the District of
Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in
subparagraph (1) of this paragraph, in the sum of $10 for each
calendar day on which such individual was required or permitted to
work in excess of the standard workweek of 40 hours without payment
of the overtime wages required by the clause set forth in sub
paragraph (1) of this paragraph.
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(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own action
or upon written request of an authorized representative of
the Department of Labor withhold or cause to be withheld,
from any moneys payable on account of work performed by
the contractor or subcontractor under any such contract or
any other Federal contract with the same prime contract,
or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act which is
held by the same prime contractor such sums as may be
determined to be necessary to satisfy any liabilities of
such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in
subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall
insert in any subcontracts the clauses set forth in
subparagraph (1) through (4) of this paragraph and also a
clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses
set forth in subparagraphs (1) through (4) of this
paragraph.

C. Health and Safety. The provisions of this paragraph C are
applicable where the amount of the prime contract exceeds $100,000.

(1) No laborer or mechanic shall be required to work in
surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his health and
safety as determined under construction safety and health
standards promulgated by the Secretary of Labor by
regulation.

(2) The Contractor shall comply with all regulations
issued by the Secretary of Labor pursuant to Title 29 Part
1926 and failure to comply may result in imposition of
sanctions pursuant to the Contract Work Hours and Safety
Standards Act, (Public Law 91-54, 83 Stat 96). 40 USC
3701 et seq.

(3) The contractor shall include the provisions of this
paragraph in every subcontract so that such provisions will
be binding on each subcontractor. The contractor shall
take such action with respect to any subcontractor as the
Secretary of Housing and Urban Development or the
Secretary of Labor shall direct as a means of enforcing
such provisions.
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3/22/22, 3:06 PM

SAM.gov

"General Decision Number: IL20220009 02/25/2022

Superseded General Decision Number: IL20210009

State: Illinois

Construction Types: Building, Heavy, Highway and Residential

County: Cook County in Illinois.

BUILDING, RESIDENTIAL, HEAVY, AND HIGHWAY PROJECTS (does not

include landscape projects).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

|If the contract is entered
|into on or after January 30,

|2022, or the contract is

| renewed or extended (e.g., an
|option is exercised) on or

|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is

spent performing on the
contract in 2022.

|If the contract was awarded on].
|or between January 1, 2015 and

| January 29, 2022, and the

| contract is not renewed or
|extended on or after January

|30, 2022:
|
I
|
|

https://sam.gov/wage-determination/|L20220009/2

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$11.25 per hour (or the
applicable wage rate listed|
on this wage determination, |
if it is higher) for all |
hours spent performing on |

|
|
|
|
|
|
|
|
|
higher) for all hours |
|
|
|
|
|
|
|
|
|

119
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| | that contract in 2022. |

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
0 01/07/2022
1 01/14/2022
2 02/25/2022

ASBE©Q17-001 06/01/2021
Rates Fringes

ASBESTOS WORKER/INSULATOR

Includes the application

of all insulating

materials, protective

coverings, coatings, and

finishes to all types of

mechanical systems.......... $ 51.80 30.60
Fire Stop Technician............. $ 41.44 27.85
HAZARDOUS MATERIAL HANDLER

includes preparation,

wetting, stripping removal

scrapping, vacuuming,

bagging and disposal of

all insulation materials,

whether they contain

asbestos or not, from

mechanical systems.......... $ 38.85 27.85

BOILO0O1-001 05/01/2021
Rates Fringes

BOILERMAKER. . v v v vt viiiiiiiiiaenn $ 52.61 33.07

https://sam.gov/wage-determination/|L20220009/2
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Rates Fringes
BRICKLAYER. . i vviiiiiiiiinnnnnnnn $ 44.88 26.62
BRILOO21-004 06/01/2017
Rates Fringes
Marble Mason.........ccieeeeeeennnn $ 44.63 26.83
BRILOO21-006 06/01/2017
Rates Fringes
TERRAZZO WORKER/SETTER........... $ 44.38 25.84
TILE FINISHER......cviiiiernnnnnn $ 38.56 22.10
TILE SETTER. . v v i it iiinnennnnnns $ 45.49 25.72
BRILOO21-009 06/01/2017
Rates Fringes
MARBLE FINISHER.........ccvvevnn. $ 33.95 26.03
BRILOO21-012 06/01/2017
Rates Fringes
Pointer, cleaner and caulker..... $ 45.42 24.06
CARPO555-001 06/01/2021
BUILDING, HEAVY, AND HIGHWAY
Rates Fringes
CARPENTER
Carpenter, Lather,
Millwright, Piledriver,
and Soft Floor Layer
Building..........ocvvevn. $ 50.86 37.34
Heavy & Highway............ $ 50.86 37.34

CARPO555-002 10/01/2021

https://sam.gov/wage-determination/|L20220009/2
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RESIDENTIAL CONSTRUCTION

Rates Fringes
CARPENTER. . . vt ittt it ii ittt eennnns $ 42.61 33.67
ELECO009-003 05/30/2021
Rates Fringes
Line Construction
Groundman. .......c.ceeeeeeeenn $ 44.11 62.32%
Lineman and Equipment
Operator.....coeeeeeeeennnnn $ 56.55 62.32%
ELECO134-001 06/07/2021
Rates Fringes
ELECTRICIAN. ...ttt enennenns $ 51.00 37.39
ELECO134-003 06/07/2021
Rates Fringes
ELECTRICIAN
ELECTRICAL TECHNICIAN....... $ 46.26 28.23

The work shall consist of the installation, operation,
inspection, maintenance, repair and service of radio,
television, recording, voice sound vision production and
reproduction, telephone and telephone interconnect,
facsimile, data appatatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the
transmission and reception of signals of any nature,
business, domestic, commercial, education, entertainment
and residential purposes, including but not limited to
communication and telephone, electronic and sound
equipment, fibre optic and data communication systems, and
the performance of any task directly related to such
installation or service whether at new or existing sites,
such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the
equipment room and pulling wire and/or cable through
conduit and the installation of any incidential conduit.

https://sam.gov/wage-determination/|L20220009/2

4/19



3/22/22, 3:06 PM SAM.gov

ELEV0002-001 01/01/2022
Rates Fringes

ELEVATOR MECHANIC.......ccovvuenn $ 62.47 36.885+a+b
FOOTNOTES:

a) PAID HOLIDAYS: New Year's Day; Memorial Day; Independence

Day; Labor Day; Thanksgiving Day; Day after Thanksgiving

Day; Veterans' Day and Christmas Day.

b) Employer contributes 8% of regular hourly rate as vacation

pay credit for employee with more than 5 years of service,
and 6% for employee with less than 5 years service

* ENGIO150-006 06/01/2021

Building and Residential Construction

Rates Fringes
OPERATOR: Power Equipment
GROUP 1.....iiiiinnnnnnnnns $ 53.60 44.40
GROUP  2....iiiiiiinnnnnnnnns $ 52.30 44.40
GROUP 3.....iiiiiiiiiennnn. $ 49.75 44.40
GROUP 4. ...i.iiiiiiiinnnnnnns $ 48.00 44 .40

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Mechanic; Asphalt Plant*; Asphalt Spreader;
Autograde*; Backhoes with Caisson attachment*:Batch Plant*;
Benoto(Requires two Engineers); Boiler and Throttle Valve;
Caisson Rigs*; Central Redi-Mix Plant*; Combination Backhoe
Front Endloader Machine; Compressor and Throttle Valve;
Concrete Breaker (Truck Mounted)*; Concrete Conveyor;
Concrete Conveyor, Truck Mounted; Concrete Paver over 27E
cu. ft.*; Concrete Paver 27E cu ft and Under*; Concrete
Placer*; Concrete Placing Boom; Concrete Pump (Truck
Mounted); Concrete Tower; Cranes*; Cranes, Hammerhead*;
Cranes, (GCI and similar type Requires two operators only);
Creter Crane; Crusher, Stone, etc; Derricks; Derricks,
Traveling*; Formless Curb and Gutter Machine*; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front
Endloader 2 1/4 yd. and over; Hoists, Elevators, Outside
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Type Rack and pinion and similar Machines; Hoists, One,
Two, and Three Drum; Hoists, Two Tugger One Floor;
Hydraulic Backhoes*; Hydraulic Boom Trucks; Hydraulic Vac
(and similar equipment);Locomotives; Motor Patrol*; Pile
Drivers amd Skid Rig*; Post Hole Digger; Pre- Stress
Machine; Pump Cretes Dual Ram(Requiring frequent
Lubrication and Water); Pump Cretes; Squeeze Cretes-Screw
Type Pumps Gypsum Bulker and Pump; Raised and Blind Hole
Drill*; Roto Mill Grinder (36"" and Over)*; Roto Mill
Grinder (Less Than 36"")*; Scoops-Tractor Drawn; Slip-Form
Paver*; Straddle Buggies; Tournapull; Tractor with Boom,
and Side Boom; and Trenching Machines*.

GROUP 2: Bobcat (over 3/4 cu yd); Boilers; Broom, Power
Propelled; Bulldozers; Concrete Mixer (Two Bag and over);
Conveyor, Portable; Forklift Trucks; Greaser Engineer;
Highlift Shovels or Front End loaders under 2 1/4 cu yd;
Aotomatic Hoists, Hoists, Inside Elevators; Hoists, Sewer
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed;
Rock Drill (Self-Propelled); Rock Drill (Truck Mounted)*;
Rollers; Steam Generators; Tractors; Tractor Drawn
Vibratory Roller (Receives an additional $.50 per hour);
Winch Trucks with ""A"" Frame.

GROUP 3: Air Compressor-Small 250 and Under (1 to 5 not to
exceed a total of 300 ft); Air Compressor-Large over 250;
Combination-Small Equipment Operator; Generator- Small 50
kw and under; Generator-Large over 50 kw; Heaters,
Mechanical; Hoists, Inside Elevators (Remodeling or
Renovatin work); Hydrualic Power Units (Pile Driving,
Extracting, and Drilling); Low Boys; Pumps Over 3"" (1 To 3
not to exceed a total of 300 ft); Pumps, Well Points;
Welding Machines (2 through 5); Winches, 4 Small Electric
Drill Winches; Bobcat (up to and including 3/4 cu yd)

GROUP 4 - Bobcats and/or other Skid Steer Loaders; Brick
Forklifts; Oilers

*-Requires Oiler

* ENGIQ150-025 06/01/2021
Heavy and Highway Construction

Rates Fringes

https://sam.gov/wage-determination/|L20220009/2
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OPERATOR: Power Equipment

GROUP 1......0civiivvinnnnn. $ 51.80 44 .40
GROUP 2......ciiiviviine. $ 51.25 44 .40
GROUP 3.....ciiiiviiiiens. $ 49.20 44 .40
GROUP 4.......ciiiiiiinn.. $ 47.80 44 .40
GROUP 5.....c0iiiiiiinnnn. $ 46.60 44 .40

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Asphalt Plant*; Asphalt Heater and Planer
combination; Asphalt Heater Scarfire*, Asphalt Spreader;
Autograder/ GOMACO or similar; ABG Paver*, Backhoes with
Caisson attachment*, Ballast Regulator, Belt Loader*;
Caisson Rigs*Car Dumper, Central Redi-Mix Plant*,
Combination Backhoe; Front End Loader Machine (1 cu yd or

over Backhoe bucket or with attachments); Concrete Breaker
(truck mounted); Concrete Conveyor; Concrete Paver over 27E
cu ft*; Concrete Placer*; Concrete Tube Float; Cranes, all
attachments*; Cranes, Hammerhead, Linden, Peco and machines

of a like nature*; Creter Crane; Crusher, stone; All
Derricks; Derrick Boats; Derricks, traveling*; Dowell
Machine with Air Compressor ($1.00 above Class 1);
Dredges*; Field Mechanic Welder; Formless Curb and Gutter
Machine*; Gradall and machines of a like nature*; Grader,

Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol,
Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver

mounted*; Hoists, one, two, and three Drum; Hydraulic
Backhoes*; Backhoes with Shear attachments*; Mucking
Machine; Pile Drivers and Skid Rig*; Pre-Stress Machine;
Pump Cretes Dual Ram (requires frequent lubrication and

water)*; Rock Drill- Crawler or Skid Rig*; Rock Drill truck
mounted*; Rock/ Track Tamper; Roto Mill Grinder, (36"" and

over)*; Slip-Form Paver*; Soil Test Drill Rig, truck
mounted*; Straddle Buggies; Hydraulic Telescoping Form
(tunnel); Tractor Drawn Belt Loader*; Tractor Drawn Belt
Loader with attached Pusher (two engineers); Tractor with
boom; Tractaire with attachment; Traffic Barrier Transfer
Machine*; Trenching Machine; Truck Mounted Concrete Pump

with boom*; Underground Boring and/or Mining Machines 5 ft

in diameter and over tunnel, etc.*; Wheel Excavator* &

Widener (Apsco); Raised or Blind Hoe Drill, Tunnel & Shaft*

GROUP 2: Batch Plant*; Bituminous Mixer; Boiler and Throttle

Valve; Bulldozer; Car Loader Trailing Conveyors;

Combination Backkhoe Front End Loader Machine, (less than 1

cu yd Backhoe Bucket with attachments); Compressor and
Throttle Valve; Compressor, common receiver (3); Concrete

https://sam.gov/wage-determination/|L20220009/2
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Breaker or Hydro Hammer; Concrete Grinding Machine;
Concrete Mixer or Paver 7S series to and including 27 cu
ft; Concrete Spreader; Concrete Curing Machine; Burlap
Machine; Belting Machine and Sealing Machine; Concrete
Wheel Saw; Conveyor Muck Cars (Haglund or similar type);
Drills (all); Finishing Machine-Concrete; Greaser Engineer;
Highlift Shovels or Front End Loader; Hoist- Sewer Dragging
Machine; Hydraulic Boom Trucks, all attachments;
Hydro-Blaster (requires two operators); Laser Screed*;
Locomotives, Dinky; Off-Road Hauling Units (including
articulating); Pump Cretes; Squeeze Cretes-Screw Type
pumps, Gypsum Bulker and Pump; Roller Asphalt; Rotary Snow
Plows; Rototiller, Seaman, self-Propelled; Scoops-Tractor
Drawn; Self- propelled Compactor; Spreader-Chip-Stone;
Scraper; Scraper-Prime Mover in Tandem regardless of size
(add $1.00 to Group 2 hourly rate for each hour and for
each machine attached thereto add $1.00 to Group 2 hourly
rate for each hour); Tank Car Heater; Tractors, Push,
pulling Sheeps Foot, Disc, or Compactor, etc; Tug Boats

GROUP 3: Boilers; Brooms, all power propelled; Cement Supply
Tender; Compressor, Common Receiver (2); Concrete Mixer,
two bag and over; Conveyor, Portable; Farm type Tractors
used for mowing, seeding, etc; Fireman on Boilers; Forklift
Trucks; Grouting Machines; Hoists, Automatic; Hoists, all
Elevators; Hoists, Tugger single Drum; Jeep Diggers; Low
Boys; Pipe Jacking Machines; Post-hole Digger; Power Saw,
Concrete, Power Driven; Pug Mills; Rollers, other than
asphalt; Seed and Straw Blower; Steam Generators; Stump
Machine; Winch Trucks with A-Frame; Work Boats; Tamper-Form
motor driven

GROUP 4: Air compressor - Small 250 and under (1 to 5 not to
exceed a total of 300 ft); Air Compressor - Large over 250;
Combination - Small Equipment Operator; Directional Boring
Machine; Generators - Small 50 kw and under; Generators -
Large , over 50 kw; Heaters, Mechanical; Hydraulic power
unit (Pile Driving, Extracting or Drilling); Light Plants

(1 to 5); Pumps, over 3"" (1 to 3, not to exceed a total of
300 ft); Pumps, Well Points; Tractaire; Welding Machines (2
through 5); Winches, 4 small electric drill winches;

GROUP 5: Bobcats (All); Brick Forklifts; Oilers; Directional
Boring

*Requires Oiler
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IRONQOO1-026 06/01/2021

TRONWORKER

IRONOO63-002 06/01/2020

IRONWORKER
Fence Erector.......c.coveue...

IRONO136-001 07/01/2021

TRONWORKER
Machinery Movers; Riggers;
Macinery Erectors...........
Master Riggers..............

LABOQ0O2-006 06/01/2018

LABORER (BUILDING &

RESIDENTIAL)
GROUP 1........0ciivivvnnn.
GROUP 2.......cc0iiviinennn.
GROUP 3......cciiiiiiine.
GROUP 4........civivienn.
GROUP 5......cciiiiiiiinn.
GROUP 6.....00iviivvnennn.
GROUP 7....cciiiiiiiane.
GROUP 8.....ciiiviviiene.
GROUP 9.......cciiiiiiinn..
GROUP 10.........ccivvivvnnn.

https://sam.gov/wage-determination/|L20220009/2
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GROUP 11........0civvivvnnn. $ 43.00 28.19
GROUP 12.......c0vivvinennn. $ 43.72 28.19

LABORER CLASSIFICATIONS

GROUP 1: Building Laborers; Plasterer Tenders; Pumps for
Dewatering; and other unclassified laborers.

GROUP 2: Fireproofing and Fire Shop laborers.
GROUP 3: Cement Gun.
GROUP 4: Chimney over 40 ft.; Scaffold Laborers.

GROUP 5: Cement Gun Nozzle Laborers (Gunite); Windlass and
capstan person.

GROUP 6: Stone Derrickmen & Handlers.

GROUP 7: Jackhammermen; Power driven concrete saws; and
other power tools.

GROUP 8: Firebrick & Boiler Laborers.

GROUP 9: Chimney on fire brick; Caisson diggers; & Well
Point System men.

GROUP 10: Boiler Setter Plastic Laborers.
GROUP 11: 3Jackhammermen on fire brick work only.
GROUP 12: Dosimeter use (any device) monitoring nuclear

exposure); Asbestos Abatement Laborer; Toxic and Hazardous
Waste Removal Laborers.

LABOO0O2-007 06/01/2018

Rates Fringes
LABORER (HEAVY & HIGHWAY)
GROUP 1......00iiiiiinnnnnnnn $ 42.72 28.19
GROUP 2. ...iiiiiiiiinnnnnnns $ 42.80 28.19
GROUP 3. .. .iiiiiiiiinnnnenns $ 42.87 28.19
GROUP 4. .. iiiiiiiiiinnnnnnns $ 43.00 28.19
GROUP 5... .. i, $ 42.72 28.19

https://sam.gov/wage-determination/IL20220009/2 10/19
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LABORER CLASSIFICATIONS

GROUP 1: Common laborer; Tenders; Material expeditor
(asphalt plant); Street paving, Grade separation, sidewalk,
curb & gutter, strippers & All laborers not otherwise
mentioned

GROUP 2: Asphalt tampers & smoothers; Cement gun laborers
GROUP 3: Cement Gun Nozzle (laborers), Gunite

GROUP 4: Rakers, Lutemen; Machine-Screwmen; Kettlemen;
Mixermen; Drun-men; Jackhammermen (asphalt); Paintmen;
Mitre box spreaders; Laborers on birch, overman and similar
spreader equipment; Laborers on APSCO; Laborers on air
compressor; Paving Form Setter; Jackhammermen (concrete);
Power drive concrete saws; other power tools.

GROUP 5: Asbestos Abatement Laborers; Toxic and Hazardous
Waste Removal Laborers, Dosimeter (any device) monitoring
nuclear exposure

LAB0OQ0O2-008 06/01/2018

Rates Fringes
LABORER (Compressed Air)
© - 15 POUNDS........ccvvntn $ 43.72 28.19
16 - 20 POUNDS..........cc.. $ 44.22 28.19
21 - 26 POUNDS.............. $ 44.72 28.19
27 - 33 POUNDS.............. $ 45.72 28.19
34 - AND OVER......ccvvvvenn $ 46.72 28.19
LABORER (Tunnel and Sewer)
GROUP 1.......c0itiiiiinenns $ 42.72 28.19
GROUP 2......0iiiiiiinnenns $ 42.85 28.19
GROUP 3. .. .iiiiiiiinnnnnnns $ 42.95 28.19
GROUP 4. .. .iiiiiiiiinnnnnns $ 43.07 28.19
GROUP 5. .. iiiiiiiiiinnnnnnns $ 42.72 28.19

LABORER CLASSIFICATIONS (TUNNEL)

GROUP 1: Cage tenders; Dumpmen; Flagmen; Signhalmen; Top
laborers

GROUP 2: Air hoist operator; Key board operator; concrete
laborer; Grout; Lock tenders (Free Air Side); Steel

https://sam.gov/wage-determination/IL20220009/2 11/19
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setters; Tuggers; Switchmen; Car pusher

GROUP 3: Concrete repairmen; Lock tenders (pressure side);
Mortar men; Muckers; Grout machine operators; Track layers

GROUP 4: Air trac drill operator; Miner; Bricklayer tenders;
Concrete blower operator; Drillers; Dynamiters; Erector
operator; Form men; Jackhammermen; Powerpac; Mining machine
operators; Mucking machine operator; Laser beam operator;
Liner plate and ring setters; Shield drivers; Power knife
operator; Welder- burners; Pipe jacking machine operator;
skinners; Maintenance technician

GROUP 5: Asbestos abatement laborer; Toxic and hazardous
waste removal laborer; Dosimeter (any device) monitoring
nuclear exposure

LABORER CLASSIFICATIONS (SEWER)
GROUP 1: Signalmen; Top laborers and All other laborers
GROUP 2: Concrete laborers and Steel setters

GROUP 3: Cement carriers; Cement mixers; Concrete repairmen;
Mortar men; Scaffold men; Second Bottom men

GROUP 4: Air trac drill operator; Bottom men;
Bracers-bracing; Bricklayer tenders; Catch basin diggers;
Drainlayers; dynamiters; Form men; Jackhammermen; Powerpac;
Pipelayers; Rodders; Welder-burners; Well point systems men

GROUP 5: Asbestos abatement laborer, Toxic and hazardous
waste removal laborer; Dosimeter (any device) monitoring
nuclear exposure

LAB00225-001 06/01/2018

Rates Fringes
LABORER (DEMOLITION/WRECKING)
GROUP 1.....0iiiiiiinnnnnnnn $ 37.52 28.19
GROUP 2. ...iiiiiiiiinnnnnnns $ 42.72 28.19
GROUP 3. .. iiiiiiiiinnnnnnns $ 42.72 28.19

LABORER CLASSIFICATIONS

https://sam.gov/wage-determination/IL20220009/2 12/19
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GROUP 1 - Complete Demolition

GROUP 2 - Interior Wrecking and Strip Out Work

GROUP 3 - Asbestos Work with Complete Demolition/Wrecking or
Strip Out Work

Rates Fringes

PAINTER (including taper)........ $ 48.30 28.72

‘PAINGG27-601 @6/01/2021
Rates Fringes

GLAZTER. . ittt ittt i ti it nnnnnnns $ 47.73 39.84

‘PLASoees-0e2 o7/01/2015
Rates Fringes

PLASTERER. .t i i ittt ittt nennns $ 42.25 26.65

‘plLAsese2-ee1 es/e1/2e18
Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 45.25 33.48

‘PLUMe130-6@1 G6/01/2021
Rates Fringes

PLUMBER. .. ittt ittt i ii i iiiaeenn $ 52.80 34.67

PLUMOSO7-062 06/01/2021
Rates Fringes

PIPEFITTER. ..t iiiniiennnennnns $ 52.00 36.37

‘RoOFee11-ee1 12/61/2021
Rates Fringes
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Rates Fringes
SPRINKLER FITTER.......cvvevennn $ 52.25 33.55
SHEE@073-001 06/01/2021
Rates Fringes
Sheet Metal Worker............... $ 47.50 41.67
SHEE©073-002 06/08/2018
Rates Fringes
Sheet Metal Worker
ALUMINUM GUTTER WORK........ $ 31.32 37.02
TEAMO731-001 06/01/2017
COOK COUNTY - HEAVY AND HIGHWAY
Rates Fringes
TRUCK DRIVER
2 0or 3Axles...iiiiiiiiiann $ 35.60 22.10
4 AXleS. .ttt $ 35.85 22.10
5 AXleS. it iiiiiinnennns $ 36.05 22.10
6 Axles...ovviiiiiiiiinn. $ 36.25 22.10

FOOTNOTES:

A. Paid Holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, and
Christmas Day.

B. 900 straight time hours or more in 1 calendar year for
the same employer shall receive 1 week paid vacation; 3
years - 2 weeks paid vacation; 10 years - 3 weeks paid
vacation; 20 years - 4 weeks paid vacation.

C. An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

https://sam.gov/wage-determination/IL20220009/2 14/19
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TEAMO731-002 04/01/2021
Rates Fringes

Traffic Control Device Monitor
TRAFFIC SAFETY WORKER:
Primary duties include but
are not limited to the
delivery, maintenance and
pick-up of traffic control
devices, the set-up and
installation of traffic
signs, pavement markings,
barricades, crash barrels
and glare screens, traffic
control surveillance, the
repair and maintenance
trucks, cars, arrow
boards, message signs,
barricade and sign
fabrication equipment....... $ 38.50 18.70

TEAMO786-001 06/01/2017

COOK COUNTY - BUILDING AND RESIDENTIAL

Rates Fringes
TRUCK DRIVER
2 & 3 Axles..iiiiiiiiiiii $ 39.942 0.25+a
4 AXleS. . ittt $ 39.75 0.25+a
B AXIeS . ittt iii it $ 39.967 0.25+a
6 Axles. ..ttt $ 40.184 0.25+a

FOOTNOTES:
a. $719.00 per week.

An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day.

900 straight time hours or more in 1 calendar year for the

https://sam.gov/wage-determination/|L20220009/2
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same employer shall receive 1 week paid vacation; 3 years -
2 weeks paid vacation; 10 years - 3 weeks paid vacation; 20
years - 4 weeks paid vacation.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).
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Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
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08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate 1is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
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Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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"General Decision Number: IL20220020 02/25/2022
Superseded General Decision Number: IL20210020
State: Illinois

Construction Types: Building Landscape, Heavy Landscape,
Highway Landscape and Residential Landscape

Counties: Boone, Cook, De Kalb, Du Page, Grundy, Henry, Kane,
Kankakee, Kendall, Lake, McHenry, MclLean, Ogle, Peoria, Rock
Island, Tazewell, Will, Winnebago and Woodford Counties in
Illinois.

LANDSCAPING WORK ON BUILDING, RESIDENTIAL, HEAVY AND HIGHWAY
CONSTRUCTION PROIJECTS.

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $15.00 per hour (or

|If the contract is entered |
|
|
|
|
|
| the applicable wage rate
|
|
|
|
|
|

|into on or after January 30,

| 2022, or the contract is

| renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

|

|

|

|

|

|

|
listed on this wage |
determination, if it is |
higher) for all hours |
spent performing on the |
contract in 2022. |
|

|

|

|

|

|

|If the contract was awarded on|. Executive Order 13658

|or between January 1, 2015 and| generally applies to the

| January 29, 2022, and the | contract.

|contract is not renewed or | . The contractor must pay all
|extended on or after January | covered workers at least
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|30, 2022: | $11.25 per hour (or the |
| | applicable wage rate listed|
| | on this wage determination, |
| | if it is higher) for all |
| | hours spent performing on |
| | that contract in 2022. |
| | |

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
0 01/07/2022
1 02/25/2022

ENGIO150-013 06/01/2021

BUILDING AND HIGHWAY CONSTRUCTION (LANDSCAPE WORK): The
landscape work for the Landscape Equipment Operator excludes
the preparation of sub-grade prior to application of finish
landscape materials and the utilization of any equipment over
one cubic yard.

BOONE, COOK, DUPAGE, GRUNDY, KANE, KENDALL, LAKE, MCHENRY, AND
WILL COUNTIES

Rates Fringes

Operators: ...t innnnnnns $ 34.55 8.00+A+B
Includes Angle Dozer, Small; Bobcat and other similar type
machines, 1 cu yd or less; Chipping Machine; Combination
Backhoe and Front End Loader 1 cu yd or less; Fork Lift Truck;
Hi-Reach and High-Ranger;Hydraulic Boom with Clam;Log Skidder;
Sttraw Blower and Seeder; Stump Machine;Tractors, Crawlers,
Rubber Tire Tractors, Highlift Shovels or Front End Loaders 1
cu yd or less; Tree Spades, all; Utility Tractor and
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attachments, and Rubber Tire Front End loader or similar
machine of 1 to 1.5 cu yd solely used for placement of large
decorative boulders, trees with balled soil, and other
decorative landscape material too large to be accommodated in
a 1 cu yd bucket. All other equipment utilized for performing
landscape work, tree trimming or removal of stees, and to
install plants; transport trees; excavate plant pits; place
soil and other landscape materials; and apply finish landscape
material on subgrade prepared by others

FOOTNOTE:

A. Health and Welfare contribution is $1,496.00 per month.

B. Paid Holidays: New Year's Day; Memorial Day; Fourth of
July; Labor Day; Thanksgiving Day; and Christmas Day
provided that all such employees shall have in fact worked
their regularly scheduled work day immediately preceding
and the regularly scheduled work day immediately succeeding
the occurrence of such holiday.

ENGIO150-023 06/01/2021

HIGHWAY CONSTRUCTION (LANDSCAPE WORK): The landscape work for
the Landscape Equipment Operator excludes the preparation of

sub-grade prior to application of finish 1landscape materials

and the utilization of any equipment over one cubic yard.

HENRY, MCLEAN, OGLE, PEORIA, ROCK ISLAND, TAZEWELL, WINNEBAGO,
and WOODFORD COUNTIES

Rates Fringes

Operators: ...t nnnnnns $ 34.55 8.00+A+B
Includes the following: Angle Dozer, Small; Bobcat and other
similar type machines, 1 cu yd or less; Chipping Machine;
Combination Backhoe and Front End Loader 1 cu yd or less; Fork
Lift Truck; Hi-Reach and High-Ranger;Hydraulic Boom with
Clam;Log Skidder; Sttraw Blower and Seeder; Stump
Machine;Tractors, Crawlers, Rubber Tire Tractors, Highlift
Shovels or Front End Loaders 1 cu yd or less; Tree Spades,
all; Utility Tractor and attachments, and Rubber Tire Front
End loader or similar machine of 1 to 1.5 cu yd solely used
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for placement of large decorative boulders, trees with balled
soil, and other decorative landscape material too large to be
accommodated in a 1 cu yd bucket. All other equipment utilized
for performing landscape work, tree trimming or removal of
stees, and to install plants; transport trees; excavate plant
pits; place soil and other landscape materials; and apply
finish landscape material on subgrade prepared by others

FOOTNOTE:

A. Health and Welfare contribution is $1,496.00 per month.

B. Paid Holidays: New Year's Day; Memorial Day; Fourth of
July; Labor Day; Thanksgiving Day; and Christmas Day
provided that all such employees shall have in fact worked
their regularly scheduled work day immediately preceding
and the regularly scheduled work day immediately succeeding
the occurrence of such holiday.

LABO0®O32-004 0©5/01/2021
HIGHWAY CONSTRUCTION

WINNEBAGO COUNTY

Rates Fringes
Landscape Laborer................ $ 38.75 34.91
‘LaBoo362-603 @5/01/208
HIGHWAY CONSTRUCTION
MCLEAN COUNTY

Rates Fringes
Landscape Laborer................ $ 31.08 24.43

LABOO751-004 05/01/2021
HIGHWAY CONSTRUCTION

KANKAKEE COUNTY
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Rates
Landscape Laborer................ $ 39.44
‘LaBooss2-ees es/e1/2e6
HIGHWAY CONSTRUCTION
ROCK ISLAND AND HENRY COUNTIES
Rates
Landscape Laborer................ $ 21.94

LABO©996-004 0©5/01/2018
HIGHWAY CONSTRUCTION

PEORIA, TAZEWELL, AND WOODFORD COUNTIES

TEAMOO26-005 05/01/2020

SAM.gov

Fringes

Fringes

Fringes

MCLEAN (South of a straight line from where Route 24

intersects the Woodford County line in a Southeast direction to
the South Southwest corner of Livingston County) COUNTY

Rates
TRUCK DRIVER
Group 1.....iiiiiiiiinnnnnnnn $ 38.93
GPOUP 2.t iieeeeennnaaannnns $ 39.50
GPrOUP 3. iiiiiiereenneeeennns $ 39.77
GroUPp 4. viiiiiiinnnnaannnans $ 40.14
GPrOUP 5.viiiiiiiiinnneennnns $ 41.21

CLASSIFICATIONS:

GROUP 1: Drivers on 2 axles hauling less than 9 tons; air
compressor & welding machines and brooms, including those
pulled by separate units; Truck Driver Helper, warehouse
employees; Mechanic Helpers; greasers and tiremen; pick-up
trucks when hauling material, tools, or workers to and from

https://sam.gov/wage-determination/IL20220020/1
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and on the job site; and forklifts up to 6,000 1lb capacity.

GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling
less than 16 tons; A-frame winch trucks; hydrolift trucks;
Vactor Trucks or similar equipment when used for
transportation purposes; Forklift over 6,000 lb.capacity;
winch trucks; and four axle combiation units.

GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles or
more combination units; drivers on water pulls; articulated
dump trucks; mechanics and working forepersons.

GROUP 4: Low Boy and 0il Distributors.

GROUP 5: Drivers who require special protective clothing
while employed on hazardous waste work.

* TEAMO179-004 06/01/2017

GRUNDY, KENDALL, MCLEAN (North of a straight line starting at
the intersection of McLean-Woodford Counties line & Route 24 in
a Southeastern direction to the South Southwest corner of
Livingston County), WILL, and WOODFORD (Northeast corner east
of Route 51/251 & North of Route 24) COUNTIES

Rates Fringes
TRUCK DRIVER
2-3 AXLES. .. vviiiiiiinnnnnns $ 37.68 0.15+a
4 AXLES. . i iiiiineinnnnns $ 37.83 0.15+a
5 AXLES. ..o iiiiiiiiiinnnn. $ 38.03 0.15+a
6 AXLES....oviiiiiiiiin. $ 38.23 0.15+a

FOOTNOTES:
a. $733.20 per week.
b. Lowboy rate based on number of axles

An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

CLASSIFICATIONS:

Group 1 - Frame Truck when used for transportation purposes;
Air Compressor and Welding Machines, including those pulled
by cars, pick-up trucks and tractors; Ambulances;
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Articulated Dumps; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry Alls; Forl Lifts and Hoisters;
Helpers; Mechanics Helpers and Greasers; 0il Distributors,
two-man operation; Pavement Breakers; Pole Trailer, up to
40 feet; Pothole Repair Trucks; Power Mower Tractors; Quick
Change Barrier; Self-Propelled Chip Spreader; Shipping and
Receiving Clerks and Checkers; Skipman; Slurry Trucks,
two-man operation; Slurry Trucks, Conveyor Operated - 2 or
3 man operation; Teamsters; Unskilled Dumpmen; Warehousemen
and Dockmen; Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site

Group 2 - Dispatcher; Dump Crets and Adgetators under 7
yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment under 16 cubic
yards; Mixer Trucks under 7 yards; Ready-Mix Plant Hopper
Operator; Winch Trucks, 2 Axles

Group 3 - Dump Crets and Adgetators, 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment over 16 cubic
yards; Explosives and/or Fission Material Trucks; Mixer
Trucks 7 yards or over; Mobile Cranes while in transit; 0il
Distributors, one-man operation; Pole Trailer, over 40
feet; Pole and Expandable Trailers hauling material over 50
feet long;

Slurry Trucks, one-man operation; Winch Trucks, 3 axles or
more; Mechanic - *Truck Welder and *Truck Painter*These
classifications shall only apply in areas where and when it
has been a past area practice; Asphalt Plant Operators in
areas where it has been past practice

Group 4 - Dual-purpose vehicels, such as mounted crane tucks
with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on
the front

* TEAMO179-008 06/01/2019
KANKAKEE COUNTY
Rates Fringes

TRUCK DRIVER

https://sam.gov/wage-determination/IL20220020/1 7123



3/22/22, 3:07 PM SAM.gov

2or 3 axles...coviiiiiiin. $ 39.20 0.25+a

4 axleS...ieiiiiiiiiiiiiae $ 39.35 0.25+a

B axles..viiiiiiiiiiiinnnn. $ 39.55 0.25+a

6 axles....iiiiiiiiiiiiii, $ 39.75 0.25+a

All Lowboy Trucks........... $ 39.75 0.25+a
FOOTNOTES:

a. $829.20 per week.

An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

CLASSIFICATIONS:

Group 1 - Frame Truck when used for transportation purposes;
Air Compressor and Welding Machines, including those pulled
by cars, pick-up trucks and tractors; Ambulances;
Articulated Dumps; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry Alls; Forl Lifts and Hoisters;
Helpers; Mechanics Helpers and Greasers; 0il Distributors,
two-man operation; Pavement Breakers; Pole Trailer, up to
40 feet; Pothole Repair Trucks; Power Mower Tractors; Quick
Change Barrier; Self-Propelled Chip Spreader; Shipping and
Receiving Clerks and Checkers; Skipman; Slurry Trucks,
two-man operation; Slurry Trucks, Conveyor Operated - 2 or
3 man operation; Teamsters; Unskilled Dumpmen; Warehousemen
and Dockmen; Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site

Group 2 - Dispatcher; Dump Crets and Adgetators under 7
yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment under 16 cubic
yards; Mixer Trucks under 7 yards; Ready-Mix Plant Hopper
Operator; Winch Trucks, 2 Axles

Group 3 - Dump Crets and Adgetators, 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment over 16 cubic
yards; Explosives and/or Fission Material Trucks; Mixer
Trucks 7 yards or over; Mobile Cranes while in transit; 0il
Distributors, one-man operation; Pole Trailer, over 40
feet; Pole and Expandable Trailers hauling material over 50
feet long;

Slurry Trucks, one-man operation; Winch Trucks, 3 axles or
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more; Mechanic - *Truck Welder and *Truck Painter*These
classifications shall only apply in areas where and when it
has been a past area practice; Asphalt Plant Operators in
areas where it has been past practice

Group 4 - Dual-purpose vehicels, such as mounted crane tucks
with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on
the front

* TEAMO301-001 06/01/2019

LAKE AND MCHENRY COUNTIES

Rates Fringes
TRUCK DRIVER
2-3 AXLES. .. cviiiiiiininnn $ 39.34 10.75+a
4 AXLES. .. viviiiiiiinrennnns $ 39.49 10.75+a
5 AXLES. ..ot iiiiiiernnnns $ 39.69 10.75+a
6 AXLES. .. oviiiiiiiiiieennn, $ 39.89 10.75+a

FOOTNOTES:
a. 380.00 per week pension.
b. Lowboy rate based on number of axles

An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day.

900 straight time hours or more in 1 calendar year for the
same employer shall receive 1 week paid vacation; 3 years -
2 weeks paid vacation; 10 years - 3 weeks paid vacation; 20
years - 4 weeks paid vacation.

CLASSIFICATIONS:

Group 1 - Frame Truck when used for transportation purposes;
Air Compressor and Welding Machines, including those pulled
by cars, pick-up trucks and tractors; Ambulances;
Articulated Dumps; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry Alls; Forl Lifts and Hoisters;
Helpers; Mechanics Helpers and Greasers; 0il Distributors,
two-man operation; Pavement Breakers; Pole Trailer, up to
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40 feet; Pothole Repair Trucks; Power Mower Tractors; Quick
Change Barrier; Self-Propelled Chip Spreader; Shipping and
Receiving Clerks and Checkers; Skipman; Slurry Trucks,
two-man operation; Slurry Trucks, Conveyor Operated - 2 or
3 man operation; Teamsters; Unskilled Dumpmen; Warehousemen
and Dockmen; Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site

Group 2 - Dispatcher; Dump Crets and Adgetators under 7
yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment under 16 cubic
yards; Mixer Trucks under 7 yards; Ready-Mix Plant Hopper
Operator; Winch Trucks, 2 Axles

Group 3 - Dump Crets and Adgetators, 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment over 16 cubic
yards; Explosives and/or Fission Material Trucks; Mixer
Trucks 7 yards or over; Mobile Cranes while in transit; 0il
Distributors, one-man operation; Pole Trailer, over 40
feet; Pole and Expandable Trailers hauling material over 50
feet long;

Slurry Trucks, one-man operation; Winch Trucks, 3 axles or
more; Mechanic - *Truck Welder and *Truck Painter*These
classifications shall only apply in areas where and when it
has been a past area practice; Asphalt Plant Operators in
areas where it has been past practice

Group 4 - Dual-purpose vehicels, such as mounted crane tucks
with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on
the front

* TEAMO325-004 06/01/2020

BOONE and WINNEBAGO COUNTIES

Rates Fringes
TRUCK DRIVER
2 - 3Axles...iiiiiiiiiiiinn $ 39.87 22.60
4 AXleS.. it iiiieiinnnns $ 40.02 22.60
5Axles.. .. $ 40.22 22.60
6 Axles. .. oviiiiiiiiiinn, $ 40.33 22.60
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FOOTNOTE: An additional $.20 per axle shall be paid for all
vehicles with more than six (6) axles.

CLASSIFICATIONS:

Group 1 - Frame Truck when used for transportation purposes;
Air Compressor and Welding Machines, including those pulled
by cars, pick-up trucks and tractors; Ambulances; Batch
Gate Lockers; Batch Hopperman; Car and Truck Washers; Forl
Lifts and Hoisters; Helpers;

Mechanics Helpers and Greasers; 0il Distributors, two-man
operation; Pavement Breakers

Pole Trailer, up to 40 feet; Power Mower Tractors; Skipman;
Slurry Trucks, two-man operation; Teamsters; Truck Drivers
hauling warning lights, barricades, and portable toilets on
the job site

Group 2 - Dump Crets and Adgetators under 7 yards; Dumpsters,
Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading

equipment or similar equipment under 16 cubic yards; Mixer
Trucks under 7 yards; Ready-Mix Plant Hopper Operator;

Winch Trucks, 2 Axles

Group 3 - Dump Crets and Adgetators, 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment over 16 cubic
yards; Explosives and/or Fission Material Trucks; Mixer
Trucks 7 yards or over; Mobile Cranes while in transit; 0il
Distributors, one-man operation

Pole Trailer, over 40 feet; Pole and Expandable Trailers
hauling material over 50 feet long, additional $0.50 per
hour; Slurry Trucks, one-man operation; Winch Trucks, 3
axles or more

*Mechanic*Truck Welder and Truck Painter; *Winter Rate:
Between Dec. 15 and Feb. 28 the mechanic and welder rate
shall be $2.00 less than the scheduled scale. Truck Painter
and Truck Welder classifications shall only apply in areas
where and when it has been a past area practice;
Dual-purpose vehicels, such as mounted crane tucks with
hoist and accessories

Group 4 - Foreman; Master Mechanic; Self-loading equipment
like P.B. and trucks with scoops on the front
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* TEAMO330-004 06/01/2017

DEKALB and OGLE (North of Route 72/East of Route 251, Adeline,
Byron, Creston, Dement, Forreston North of Route 72, Leaf River
North of Route 72, Lynnville, Monroe, Rochelle, & Scott)
COUNTIES

Rates Fringes
TRUCK DRIVER
2-3 AXLES. .. vviiiiiiinnnnnnn $ 36.64 0.15+a
4 AXLES. ... iiiiiinnnn. $ 36.79 0.15+a
5 AXLES. ..ot iiiiiiiiiinnnns $ 36.99 0.15+a
6 AXLES...civiiiiiiiiieenn. $ 37.19 0.15+a

FOOTNOTE: a. $780.90 per week

An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day.

900 straight time hours or more in 1 calendar year for the
same employer shall receive 1 week paid vacation; 3 years -
2 weeks paid vacation; 10 years - 3 weeks paid vacation; 20
years - 4 weeks paid vacation.

CLASSIFICATIONS:

Group 1 - Frame Truck when used for transportation purposes;
Air Compressor and Welding Machines, including those pulled
by cars, pick-up trucks and tractors; Ambulances;
Articulated Dumps; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry Alls; Forl Lifts and Hoisters;
Helpers; Mechanics Helpers and Greasers; 0il Distributors,
two-man operation; Pavement Breakers; Pole Trailer, up to
40 feet; Pothole Repair Trucks; Power Mower Tractors; Quick
Change Barrier; Self-Propelled Chip Spreader; Shipping and
Receiving Clerks and Checkers; Skipman; Slurry Trucks,
two-man operation; Slurry Trucks, Conveyor Operated - 2 or
3 man operation; Teamsters; Unskilled Dumpmen; Warehousemen
and Dockmen; Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site
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Group 2 - Dispatcher; Dump Crets and Adgetators under 7
yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment under 16 cubic
yards; Mixer Trucks under 7 yards; Ready-Mix Plant Hopper
Operator; Winch Trucks, 2 Axles

Group 3 - Dump Crets and Adgetators, 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment over 16 cubic
yards; Explosives and/or Fission Material Trucks; Mixer
Trucks 7 yards or over; Mobile Cranes while in transit; 0il
Distributors, one-man operation; Pole Trailer, over 40
feet; Pole and Expandable Trailers hauling material over 50
feet long;

Slurry Trucks, one-man operation; Winch Trucks, 3 axles or
more; Mechanic - *Truck Welder and *Truck Painter*These
classifications shall only apply in areas where and when it
has been a past area practice; Asphalt Plant Operators in
areas where it has been past practice

Group 4 - Dual-purpose vehicels, such as mounted crane tucks
with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on
the front

TEAMO371-004 05/01/2020

HENRY and ROCK ISLAND COUNTIES

Rates Fringes

TRUCK DRIVER
Group 1.....0iiiiiinnennnnns $ 39.04 20.63
GroUup 2...ciiiieirnnnncnnnns $ 39.60 20.63
Group 3.. ..t iiiiitiiinennnns $ 39.91 20.63
GrOoUP 4. vieiiiiiinnnneennnans $ 40.25 20.63
GPrOUP 5. viiiiiiiiineneannnns $ 41.33 20.63

CLASSIFICATIONS:

GROUP 1: Drivers on 2 axles hauling less than 9 tons; air

compressor & welding machines and brooms, including those
pulled by separate units; Truck Driver Helper, warehouse

employees; Mechanic Helpers; greasers and tiremen; pick-up
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trucks when hauling material, tools, or workers to and from
and on the job site; and forklifts up to 6,000 1lb capacity.

GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling
less than 16 tons; A-frame winch trucks; hydrolift trucks;
Vactor Trucks or similar equipment when used for
transportation purposes; Forklift over 6,000 lb.capacity;
winch trucks; and four axle combiation units.

GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles or
more combination units; drivers on water pulls; articulated
dump trucks; mechanics and working forepersons.

GROUP 4: Low Boy and 0il Distributors.

GROUP 5: Drivers who require special protective clothing
while employed on hazardous waste work.

TEAMO627-004 05/01/2019

PEORIA, TAZEWELL, and WOODFORD COUNTIES

Rates Fringes
TRUCK DRIVER
Group 1.....citiirinncnnnnns $ 38.06 19.62
Group 2....itiiieirnenncnnnns $ 38.61 19.62
GrOUP 3. .iiiiiirennnnannnnns $ 38.87 19.62
GroUPp 4. iiiiiiiinnnneannnns $ 39.23 19.62
GPrOUP 5. viiiiiiiiinneeennnns $ 40.27 19.62

CLASSIFICATIONS:

GROUP 1: Drivers on 2 axles hauling less than 9 tons; air
compressor & welding machines and brooms, including those
pulled by separate units; Truck Driver Helper, warehouse
employees; Mechanic Helpers; greasers and tiremen; pick-up
trucks when hauling material, tools, or workers to and from
and on the job site; and forklifts up to 6,000 1lb capacity.

GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling
less than 16 tons; A-frame winch trucks; hydrolift trucks;
Vactor Trucks or similar equipment when used for
transportation purposes; Forklift over 6,000 1lb.capacity;
winch trucks; and four axle combiation units.
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GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles or
more combination units; drivers on water pulls; articulated

dump trucks; mechanics and working forepersons.
GROUP 4: Low Boy and 0il Distributors.

GROUP 5: Drivers who require special protective clothing
while employed on hazardous waste work.

* TEAMO673-003 06/01/2019

DU PAGE and KANE COUNTIES

Rates Fringes
TRUCK DRIVER
2-3 AXLES. . iiiiiiiinnnnnns $ 38.47 0.25+a
4 AXLES. ... iiiiiiiiiiinnnnn. $ 38.62 0.25+a
5 AXLES. ..o iviiiiiiiiinn, $ 38.82 0.25+a
6 AXLES. .. i iiiiiiinnnns $ 39.02 0.25+a

FOOTNOTE: a. $861.10 per week.

An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day.

900 straight time hours or more in 1 calendar year for the
same employer shall receive 1 week paid vacation; 3 years -
2 weeks paid vacation; 10 years - 3 weeks paid vacation; 20
years - 4 weeks paid vacation.

CLASSIFICATIONS:

Group 1 - Frame Truck when used for transportation purposes;

Air Compressor and Welding Machines, including those pulled
by cars, pick-up trucks and tractors; Ambulances;
Articulated Dumps; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry Alls; Forl Lifts and Hoisters;
Helpers; Mechanics Helpers and Greasers; 0il Distributors,
two-man operation; Pavement Breakers; Pole Trailer, up to
40 feet; Pothole Repair Trucks; Power Mower Tractors; Quick
Change Barrier; Self-Propelled Chip Spreader; Shipping and
Receiving Clerks and Checkers; Skipman; Slurry Trucks,
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two-man operation; Slurry Trucks, Conveyor Operated - 2 or
3 man operation; Teamsters; Unskilled Dumpmen; Warehousemen
and Dockmen; Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site

Group 2 - Dispatcher; Dump Crets and Adgetators under 7
yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment under 16 cubic
yards; Mixer Trucks under 7 yards; Ready-Mix Plant Hopper
Operator; Winch Trucks, 2 Axles

Group 3 - Dump Crets and Adgetators, 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment over 16 cubic
yards; Explosives and/or Fission Material Trucks; Mixer
Trucks 7 yards or over; Mobile Cranes while in transit; 0il
Distributors, one-man operation; Pole Trailer, over 40
feet; Pole and Expandable Trailers hauling material over 50
feet long;

Slurry Trucks, one-man operation; Winch Trucks, 3 axles or
more; Mechanic - *Truck Welder and *Truck Painter*These
classifications shall only apply in areas where and when it
has been a past area practice; Asphalt Plant Operators in
areas where it has been past practice

Group 4 - Dual-purpose vehicels, such as mounted crane tucks
with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on
the front

TEAMO722-005 05/01/2015

OGLE (North of Route 72/East of Route 251) COUNTY

Rates Fringes
TRUCK DRIVER
Group 1.....0itiirenncnnnnns $ 34.10 17.09
GPOUP 2.t iiieeeeennneeeennns $ 34.60 17.09
GrOUP 3. iiiiiiirennenannnnns $ 34.82 17.09
GroUP 4. vieiiiiiiineneannnans $ 35.14 17.09
GPrOUP 5. viiiiiiiiinneeennnns $ 36.06 17.09

CLASSIFICATIONS:

https://sam.gov/wage-determination/IL20220020/1 16/23
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GROUP 1: Drivers on 2 axles hauling less than 9 tons; air
compressor & welding machines and brooms, including those
pulled by separate units; Truck Driver Helper, warehouse
employees; Mechanic Helpers; greasers and tiremen; pick-up
trucks when hauling material, tools, or workers to and from
and on the job site; and forklifts up to 6,000 1lb capacity.

GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling
less than 16 tons; A-frame winch trucks; hydrolift trucks;
Vactor Trucks or similar equipment when used for
transportation purposes; Forklift over 6,000 lb.capacity;
winch trucks; and four axle combiation units.

GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles or

more combination units; drivers on water pulls; articulated
dump trucks; mechanics and working forepersons.

GROUP 4: Low Boy and 0il Distributors.

GROUP 5: Drivers who require special protective clothing
while employed on hazardous waste work.

TEAMO731-001 06/01/2017

COOK COUNTY - HEAVY AND HIGHWAY

Rates Fringes
TRUCK DRIVER
20r 3AxleS.. .o $ 35.60 22.10
4 AXles. ...ttt $ 35.85 22.10
B AXIeS . ittt i it $ 36.05 22.10
6 Axles. ..ottt i $ 36.25 22.10

FOOTNOTES:

A. Paid Holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, and
Christmas Day.

B. 900 straight time hours or more in 1 calendar year for
the same employer shall receive 1 week paid vacation; 3
years - 2 weeks paid vacation; 10 years - 3 weeks paid
vacation; 20 years - 4 weeks paid vacation.

https://sam.gov/wage-determination/IL20220020/1
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C. An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

TEAMO786-001 06/01/2017

COOK COUNTY - BUILDING AND RESIDENTIAL

Rates Fringes
TRUCK DRIVER
2 & 3 AXlesS. ..t $ 39.942 0.25+a
4 AXleS .. ittt $ 39.75 0.25+a
B AX]leS. . ittt ittt $ 39.967 0.25+a
6 Axles. ..ottt $ 40.184 0.25+a

FOOTNOTES:
a. $719.00 per week.

An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day.

900 straight time hours or more in 1 calendar year for the
same employer shall receive 1 week paid vacation; 3 years -
2 weeks paid vacation; 10 years - 3 weeks paid vacation; 20
years - 4 weeks paid vacation.

* SUIL1993-001 01/19/1993

BUILDING CONSTRUCTION (LANDSCAPE WORK):

Rates Fringes
LABORER

BOONE, GRUNDY, KANE,
KENDALL, LAKE, MCHENRY, &
WILL COUNTIES

LANDSCAPE LABORERS......... $ 7.25 **
COOK COUNTY

LANDSCAPE LABORERS......... $ 7.25 **

LANDSCAPE PLANTSMAN........ $ 9.80 ** 1.82

DE KALB COUNTY
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LANDSCAPE LABORERS......... $ 7.25 **

LANDSCAPE OPERATORS........ $ 7.25 **

LANDSCAPE PLANTSMAN........ $ 9.66 ** .26
DU PAGE COUNTY

LANDSCAPE LABORERS......... $ 7.25 **

LANDSCAPE PLANTSMAN........ $ 9.04 ** 1.16
GRUNDY, LAKE & WILL
COUNTIES

LANDSCAPE DRIVER 2 & 3

AXles. ... iiiiiiiiiiiiennn $ 11.86 ** 2.81
LANDSCAPE PLANTSMAN........ $ 12.00 ** 3.32

* SUIL1993-002 01/19/1993

HEAVY CONSTRUCTION (LANDSCAPE WORK)

Rates Fringes
LABORER

BOONE, GRUNDY, KANE,
KENDALL, LAKE, MCHENRY &
WILL COUNTIES:

LANDSCAPE DRIVER, 2 & 3

AXLES. .. iviiiiiiiiiiiinnnn, $ 11.94 ** 2.42
LANDSCAPE LABORERS......... $ 7.25 **

LANDSCAPE OPERATORS........ $ 13.11 ** 3.01
LANDSCAPE PLANTSMAN........ $ 9.73 ** 2.05
COOK COUNTY:

LANDSCAPE DRIVER, 2 & 3

AXLES. .o ivi i iiiiienennnns $ 9.93 ** 1.89
LANDSCAPE LABORERS......... $ 7.25 **

LANDSCAPE OPERATORS........ $ 10.98 ** 2.12
LANDSCAPE PLANTSMAN........ $ 10.08 ** 2.06
DE KALB COUNTY:

LANDSCAPE LABORERS......... $ 7.25 **

LANDSCAPE OPERATORS........ $ 7.25 **

LANDSCAPE PLANTSMAN........ $ 9.66 ** .26
DU PAGE COUNTY:

LANDSCAPE DRIVER, 2 & 3

AXLES. . v i vt iiiiinenrennnns $ 8.32 ** 1.02
LANDSCAPE LABORERS......... $ 7.25 **

LANDSCAPE OPERATORS........ $ 10.75 **

LANDSCAPE PLANTSMAN........ $ 10.65 **

* SUIL1993-003 01/19/1993

HIGHWAY CONSTRUCTION (LANDSCAPE WORK):
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Rates Fringes
LABORER

DE KALB COUNTY

LANDSCAPE LABORERS......... $ 7.25 **

LANDSCAPE OPERATORS........ $ 7.25 **

LANDSCAPE PLANTSMAN........ $ 9.66 ** .26
KANKAKEE COUNTY:

LANDSCAPE DRIVER........... $ 8.75 ** .17

LANDSCAPE OPERATOR......... $ 16.57 3.56
PEORIA, TAZEWELL, &
WOODFORD COUNTIES:

TRUCK DRIVERS 2 & 3 AXLES..$ 17.58 5.88

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
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award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
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the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.
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With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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SECTION 3 CLAUSE

Requirements (24 CFR § 75.19)

(a) Employment and training.

(1) To the greatest extent feasible, and consistent with existing Federal, state, and local laws
and regulations, contractors covered by this subpart shall ensure that employment and
training opportunities arising in connection with Section 3 projects are provided to Section 3
workers within the metropolitan area (or nonmetropolitan county) in which the project is
located.

(2) Where feasible, priority for opportunities and training should be given to:

(i) Section 3 workers residing within the service area or the neighborhood of the project,
and

(i) Participants in YouthBuild programs.

(b) Contracting.

(1) To the greatest extent feasible, and consistent with existing Federal, state, and local laws
and regulations, recipients covered by this subpart shall ensure contracts for work awarded
in connection with Section 3 projects are provided to business concerns that provide
economic opportunities to Section 3 workers residing within the metropolitan area (or
nonmetropolitan county) in which the project is located.

(2) Where feasible, priority for contracting opportunities described in paragraph (b)(1) of
this section should be given to:

(i) Section 3 business concerns that provide economic opportunities to Section 3 workers
residing within the service area or the neighborhood of the project, and

(ii) YouthBuild programs.

Targeted Section 3 worker for housing and community development
financial assistance (24 CFR § 75.21 )

(a) Targeted Section 3 worker. A Targeted Section 3 worker for housing and
community development financial assistance means a Section 3 worker who is:


https://www.ecfr.gov/current/title-24/subtitle-A/part-75/subpart-C/section-75.19
https://www.ecfr.gov/current/title-24/section-75.19#p-75.19(b)(1)
https://www.ecfr.gov/current/title-24/section-75.21

(1) A worker employed by a Section 3 business concern; or

(2) A worker who currently fits or when hired fit at least one of the following
categories, as documented within the past five years:

(i) Living within the service area or the neighborhood of the project, as defined in §
75.5; or

(i) A YouthBuild participant.

(b) [Reserved

Section 3 safe harbor (24 CFR § 75.23 )

(a) General. Recipients will be considered to have complied with requirements in this
part, in the absence of evidence to the contrary if they:

(1) Certify that they have followed the prioritization of effort in § 75.19; and

(2) Meet or exceed the applicable Section 3 benchmark as described in paragraph
(b) of this section.

(b) Establishing benchmarks.

(1) HUD will establish Section 3 benchmarks for Section 3 workers or Targeted
Section 3 workers or both through a document published in the Federal Register.
HUD may establish a single nationwide benchmark for Section 3 workers and a
single nationwide benchmark for Targeted Section 3 workers, or may establish
multiple benchmarks based on geography, the nature of the Section 3 project, or
other variables. HUD will update the benchmarks through a document published in
the Federal Register, subject to public comment, not less frequently than once every
3 years. Such notice shall include aggregate data on labor hours and the proportion
of recipients meeting benchmarks, as well as other metrics reported pursuant to §
75.25 as deemed appropriate by HUD, for the 3 most recent reporting years.

(2) In establishing the Section 3 benchmarks, HUD may consider the industry
averages for labor hours worked by specific categories of workers or in different
localities or regions; averages for labor hours worked by Section 3 workers and
Targeted Section 3 workers as reported by recipients pursuant to this section; and
any other factors HUD deems important. In establishing the Section 3 benchmarks,
HUD will exclude professional services from the total number of labor hours as such
hours are excluded from the total number of labor hours to be reported per §

75.25(a)(4).

(3) Section 3 benchmarks will consist of the following two ratios:

(i) The number of labor hours worked by Section 3 workers divided by the total
number of labor hours worked by all workers on a Section 3 project in the
recipient's program year.


https://www.ecfr.gov/current/title-24/section-75.5
https://www.ecfr.gov/current/title-24/section-75.5
https://www.ecfr.gov/current/title-24/section-75.2321
https://www.ecfr.gov/current/title-24/section-75.19
https://www.ecfr.gov/current/title-24/section-75.23#p-75.23(b)
https://www.ecfr.gov/current/title-24/section-75.23#p-75.23(b)
https://www.ecfr.gov/current/title-24/section-75.25
https://www.ecfr.gov/current/title-24/section-75.25
https://www.ecfr.gov/current/title-24/section-75.25#p-75.25(a)(4)
https://www.ecfr.gov/current/title-24/section-75.25#p-75.25(a)(4)

(i) The number of labor hours worked by Targeted Section 3 workers as defined in
§ 75.21(a), divided by the total number of labor hours worked by all workers on a
Section 3 project in the recipient's program year.

Reporting of labor hours (24 CFR § 75.25)

(1) For Section 3 projects, recipients must report in a manner prescribed by HUD:
(i) The total number of labor hours worked;
(ii) The total number of labor hours worked by Section 3 workers; and
(iii) The total number of labor hours worked by Targeted Section 3 workers.

(2) Section 3 workers' and Targeted Section 3 workers' labor hours may be counted
for five years from when their status as a Section 3 worker or Targeted Section 3
worker is established pursuant to § 75.31.

(3) The labor hours reported under paragraph (a)(1) of this section must include the
total number of labor hours worked on a Section 3 project, including labor hours
worked by any subrecipients, contractors and subcontractors that the recipient is
required, or elects pursuant to paragraph (a)(4) of this section, to report.

(4) Recipients reporting under this section, as well as subrecipients, contractors and
subcontractors who report to recipients, may report labor hours by Section 3
workers, under paragraph (a)(1)(ii) of this section, and labor hours by Targeted
Section 3 workers, under paragraph (a)(1)(iii) of this section, from professional
services without including labor hours from professional services in the total number
of labor hours worked under paragraph (a)(1)(i) of this section. If a contract covers
both professional services and other work and the recipient or contractor or
subcontractor chooses not to report labor hours from professional services, the labor
hours under the contract that are not from professional services must still be
reported.

(5) Recipients may report their own labor hours or that of a subrecipient, contractor,
or subcontractor based on the employer's good faith assessment of the labor hours
of a full-time or part-time employee informed by the employer's existing salary or
time and attendance based payroll systems, unless the project or activity is
otherwise subject to requirements specifying time and attendance reporting.

(b) Additional reporting if Section 3 benchmarks are not met. If the recipient's
reporting under paragraph (a) of this section indicates that the recipient has not met
the Section 3 benchmarks described in § 75.23, the recipient must report in a form
prescribed by HUD on the qualitative nature of its activities and those its contractors
and subcontractors pursued. Such qualitative efforts may, for example, include but are
not limited to the following:


https://www.ecfr.gov/current/title-24/section-75.21#p-75.21(a)
https://www.ecfr.gov/current/title-24/section-75.21#p-75.21(a)
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https://www.ecfr.gov/current/title-24/section-75.25#p-75.25(a)(1)
https://www.ecfr.gov/current/title-24/section-75.25#p-75.25(a)(4)
https://www.ecfr.gov/current/title-24/section-75.25#p-75.25(a)(1)(ii)
https://www.ecfr.gov/current/title-24/section-75.25#p-75.25(a)(1)(iii)
https://www.ecfr.gov/current/title-24/section-75.25#p-75.25(a)(1)(i)
https://www.ecfr.gov/current/title-24/section-75.25#p-75.25(a)
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(1) Engaged in outreach efforts to generate job applicants who are Targeted Section
3 workers.

(2) Provided training or apprenticeship opportunities.

(3) Provided technical assistance to help Section 3 workers compete for jobs (e.g.,
resume assistance, coaching).

(4) Provided or connected Section 3 workers with assistance in seeking employment
including: drafting resumes, preparing for interviews, and finding job opportunities
connecting residents to job placement services.

(5) Held one or more job fairs.

(6) Provided or referred Section 3 workers to services supporting work readiness
and retention (e.g., work readiness activities, interview clothing, test fees,
transportation, child care).

(7) Provided assistance to apply for/or attend community college, a four-year
educational institution, or vocational/technical training.

(8) Assisted Section 3 workers to obtain financial literacy training and/or coaching.

(9) Engaged in outreach efforts to identify and secure bids from Section 3 business
concerns.

(10) Provided technical assistance to help Section 3 business concerns understand
and bid on contracts.

(11) Divided contracts into smaller jobs to facilitate participation by Section 3
business concerns.

(12) Provided bonding assistance, guaranties, or other efforts to support viable bids
from Section 3 business concerns.

(13) Promoted use of business registries designed to create opportunities for
disadvantaged and small businesses.

(14) Outreach, engagement, or referrals with the state one-stop system as defined in
Section 121(e)(2) of the Workforce Innovation and Opportunity Act.

(c) Reporting frequency. Unless otherwise provided, recipients must report annually
to HUD under paragraph (a) of this section, and, where required, under paragraph (b)
of this section, on all projects completed within the reporting year in a manner
consistent with reporting requirements for the applicable HUD program.
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CITY OF EVANSTON
SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction”, Adopted January 1, 2022, (herein after called “the Standard Specifications”), the
latest edition of the “Watershed Management Ordinance” of the Metropolitan Water Reclamation
District of Greater Chicago, the latest edition of the Standard Specifications for Water and
Sewer Construction in lllinois, the latest edition of the “Manual of Uniform Traffic Control
Devices for Streets and Highways”, and the “Manual of Test Procedures of Materials” in effect
on the date of invitation of bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to the govern the
construction of,

2022 CDBG Sidewalk Improvements and Gap Infill
Bid Number: 22-27

and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions
shall take precedence and shall govern.

PROJECT DESCRIPTION

Work on this project includes all material, labor, equipment and services for removal, regrading,
replacement and/or installation of sidewalk, parkway, and curb at various locations in the City of
Evanston.

COMPLETION DATES
A contract is anticipated to be awarded by the City of Evanston on May 23, 2022. This contract
has a substantial completion of July 29, 2022 and a final completion date on August 31, 2022.

MATERIAL TESTING/INSPECTION

All materials incorporated in this Contract are to be inspected according to IDOT’s non-QC/QA
programs per the Project Procedures Guidelines (PPG). The latest version is available on the
IDOT website at: hitp://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-
Guides-&-Handbooks/Highways/Materials/PPG.pdf.

e Q/C for PCC and HMA incorporated into the project will be provided by the City.

All material incorporated into the work shall originate from IDOT approved sources (as required
by PPG) and/or be accompanied by sufficient IDOT approved evidence of material inspection.
All mix designs for PCC and HMA shall be submitted to the Engineer for review and approval.

DEFINITION OF TERMS

Add the following sentences to Article 101.16:

“The Engineer will have the rights and authority assigned in the Contract Documents in connection
with completion of the Work in accordance with the Contract Documents.”

Add the following sentence to Article 101.28:
“The terms ‘Plans’ and ‘Drawings’ have like meaning and are used interchangeably in the Contract
Documents.”


http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Materials/PPG.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Materials/PPG.pdf

Add the following sentence to Article 101.29:
“The terms ‘Proposal’ and ‘Bid’ have like meaning and are used interchangeably in the Contract
Documents.”

Add the following sentence to Article 101.30:
“The terms ‘Proposal Guaranty’ and ‘Bid Bond’ have like meaning and are used interchangeably in
the Contract Documents.”

Add Article 101.56, which shall read as follows:

“101.56 Addenda. Written or graphic instruments issued prior to the execution of the Agreement
which modify or interpret the Contract Documents, Drawings, and Specifications, by additions,
deletions, clarifications or corrections.”

Add Article 101.57, which shall read as follows:

“101.57 Award Authority. The terms 'State, Department, Council, City, Village, Owner,
Municipality' or other words used to describe the Awarding Authority in these documents and the
Specifications shall be interpreted to mean the City of Evanston.”

Add Article 101.58, which shall read as follows:
“101.58 Bonds. Bid, Performance, and Payment Bonds and other instruments of security,
furnished by the Contractor and his surety in accordance with the Contract Documents.”

Add Article 101.59, which shall read as follows:

“101.59 Change Order. A written order to the CONTRACTOR authorizing an addition, deletion or
revision in the WORK within the general scope of the CONTRACT DOCUMENTS, or authorizing
an adjustment in the CONTRACT PRICE OR CONTRACT TIME.”

Add Article 101.60, which shall read as follows:
“101.60 Contract Price. The total monies payable to the CONTRACTOR under the terms and
conditions of the CONTRACT DOCUMENTS.”

Add Article 101.61, which shall read as follows:

“101.61 Drawings. The part of the CONTRACT DOCUMENTS which show the characteristics
and scope of the WORK to be performed and which have been prepared by or approved by the
ENGINEER.”

Add Article 101.63, which shall read as follows:

“101.63 Purchase Order. Written communication issued by the OWNER to the CONTRACTOR
authorizing him to proceed with the WORK and establishing the date of commencement of the
WORK.”

Add Article 101.64, which shall read as follows:
“101.64 Project. The undertaking to be performed as provided in the CONTRACT
DOCUMENTS.”

Add Article 101.65, which shall read as follows:

“101.65 Shop Drawings. All drawings, diagrams, illustrations, brochures, schedules and other
data which are prepared by the CONTRACTOR, a SUBCONTRACTOR, manufacturer, SUPPLIER
or distributor, which illustrate how specific portions of the WORK shall be fabricated or installed.”

Add Article 101.66, which shall read as follows:



“101.66 Substantial Completion. That date as certified by the Engineer when the construction of
the Project is sufficiently completed, in accordance with the Contract Documents, so that the
Project can be utilized for the purposes for which it is intended. For this project, substantial
completion shall be accomplished when all work is completed except placement of sod and punch
list items.

Add Article 101.67, which shall read as follows:
“101.67 Supplemental Standard Specifications. Modifications to the Standard Specifications.”

Add Article 101.68, which shall read as follows:
“101.68 Supplier. Any person or organization who supplies materials or equipment for the Work,
including that fabricated to a special design, but who does not perform labor at the site.”

Add Article 101.69, which shall read as follows:

“101.69 Written Notice. Any notice to any party of the Agreement relative to any part of the
Agreement in writing and considered delivered and the service thereof completed, when posted by
certified or registered mail to the said party at his last given address, or delivered in person to said
party or his authorized representative on the Work.”

ADVERTISEMENT, BIDDING, AWARD AND CONTRACT EXECUTION

Delete Article 102.01 and replace it with the following:

“102.01 Procedures to be in Accordance with Rules. The procedures for the advertisement,
bidding, award and contract execution shall be in accordance with these Specifications.”

Add Article 102.02, which shall read as follows:

“102.02 Examination of Site. There is no warranty or guaranty, either expressed or implied, that
the provided subsurface information will disclose the actual conditions which will be encountered
during the progress of the Work. Bidders shall examine the site, interpret or disregard subsurface
information as they see fit, and arrive at their own conclusions regarding the nature, character,
guality, and quantity of subsurface conditions likely to be encountered. By submitting their Bids,
Bidders attest that they have fully complied with these requirements and made their own
conclusions regarding subsurface conditions, which are reflected in their Bids. Bidders further
attest that, should they be awarded construction Contract(s) for the Project, they shall neither have
nor assert against the Owner or Engineer any claims for damages, for extra work, or for relief from
any obligation of this Contract based upon deficiencies in the subsurface information provided or
failure by the Owner to furnish other subsurface information or knowledge in Owner's or Engineer's
possession, if any.

Bidders will be permitted to make test borings, test pits, soundings, or other investigations on the
site of the Work which they so desire subject to approval by the Owner. Bidders wishing to make
such investigations shall coordinate the intended site investigations with Mr. Chris Venatta, Senior
Project Manager, Capital Planning and Engineering Bureau, Public Works Agency, City of
Evanston; forty-eight (48) hours’ notice prior to the intended investigation will be required. Bidders
shall be responsible for coordination with JULIE and other utility companies, and shall be required
to have an insurance coverage as indicated in the specifications with the Owner and Engineer as
additional insured on a non-contributory basis. It shall be understood that the party or parties
receiving such approval shall assume all risks and liability contingent thereto, and shall be
responsible for restoring the site to its original condition before the investigation, including site
clean-up.”



SCOPE OF WORK

Delete Article 104.04 and replace it with the following:

“104.04 Maintenance of Detours. Maintenance of Detours that may be required in the Work shall
be performed by the Contractor. Work shall be performed in accordance with Section 107 of the
Standard Specifications and as modified by the Special Provisions. The Owner must approve all
detours and road closures. Such approval will not be unreasonably withheld, but all requests must
be submitted with supporting data such as the projected duration of the closure and detour routes.
The Owner may require the use of signage with specific street names identifying the detour route.”

Delete Article 104.05 in its entirety.

Add Article 104.08, which shall read as follows:

“104.08 Intent of Plans and Specifications. Any minor work not specifically mentioned in the
Specifications or not shown on the Plans, but necessary for the proper completion of the Work
shall be considered as being a part of and included in the Contract and shall be executed in the
proper manner, and the Contractor shall not be entitled to extra or additional compensation for the
same. The Work quantities listed on the Bid Schedule, Drawings, Attachment A Schedule and
elsewhere in the Contract Documents are approximate and are intended for comparison of Bids
only and do not constitute a "guaranty” of the amount of Work to be performed. Actual Work
guantities may vary significantly. Payment shall be made only for the amount of each Payment
Iltem quantity actually installed. Measurement and payment for Work shall be in accordance
with the Standard Specifications as modified herein by Special Provision. The price Bid for
each Payment Item shall include all work required to complete the Item including a
proportionate allocation of Contractor overhead and profit, and shall not include costs more
properly allocated to other Payment Items.”

Add Article 104.09, which shall read as follows:

“104.09 Record Plans (Record Drawings). The Contractor shall keep a complete up-to-date
record of the actual construction of the Work in accordance with the special provision for
Submittals.”

CONTROL OF WORK

Add the following paragraph to Article 105.01

“The Engineer shall have no authority to suspend the Work, wholly or in part, for any reason. All
rights conferred onto the Engineer for suspending the Work by Standard Specification Articles
105.01 and 108.07 shall be the sole right of the Owner.”

Delete Article 105.05 and replace with the following:

“The documents forming the Contract Documents, as listed in the Agreement, are complementary,
and the work called for by one is as binding upon the parties as if it was called for by all. In the
event of conflict between the Contract Documents, the interpretation of the Engineer shall govern.
Generally, the Engineer will resolve conflicts in a manner which will yield the greater quality in the
Work. In the interpretation of any conflict between the Contract Documents, the following order of
precedence shall govern:

® Evanston General Conditions
e Bid Form
e Addenda



Instruction to Bidders

Special Provisions

Drawings/Plans

Standard Specifications — lllinois Department of Transportation
Other Referenced Specifications

Other documents included in the Contract Documents by specific reference in the
Agreement.”

Delete the first paragraph of Article 105.06 and replace it with the following:

“The Contractor will be furnished, free of charge, 2 full-size sets of Drawings, and 2 sets of the
Contract Documents. Any additional full size sets or random sheets will be furnished at a cost of
$3.00 per drawing sheet and $0.50 per Contract Document sheet. The IDOT Standard
Specifications will not be furnished and the Contractor shall obtain those specifications on his own
directly from IDOT.”

Add the following paragraphs to Article 105.06:

“On or within fifteen (15) calendar days from the date on the Purchase Order, the Contractor shall
identify the person who will act as Project Superintendent in writing to the OWNER. The Project
Superintendent is required to attend monthly meetings to discuss the Project status.”

Add the following sentences to the first paragraph of Article 105.07:

“The Drawings depict the locations of various existing underground utilities, including gas mains,
electric duct lines, telephone lines, cable TV lines, sewers, and water mains. The information
shown on the Drawings has been determined from the best available information, including field
surveys and/or the records of the parent utility companies. Such information may or may not be
accurate. Other underground utilities may also be present. As such, the Owner and Engineer
assume no responsibility in the event that, during construction, utilities other than those shown are
encountered or that actual locations of those utilities shown are different from the locations
designated on the Drawings.

Delete Article 105.09 of the Standard Specifications and replace it with the following:

“105.09 Survey Control Points. The primary vertical and horizontal control points for the Work
are shown on the Drawings. Using this reference control, the Contractor shall take the necessary
topography, locate all earthwork and structures, and establish all grades necessary for the
accomplishment of the Work. The Contractor shall carefully preserve all marks, reference points
and stakes established, and, in the case of their destruction, such points, marks or stakes shall be
replaced by the Contractor at his expense. The Contractor shall also be responsible for any
mistakes caused by their loss or disturbance.

Any monuments that are disturbed by construction operations shall be reset by the Contractor in
accordance with generally accepted engineering and surveying practice. Property corners, fences,
or any other indications of property lines shall be referenced by the Contractor prior to construction
and reset by the Contractor after completion of construction in accordance with generally accepted
engineering and surveying practice.

Prior to establishing the working control, the Contractor shall provide, at the Engineer's request,

sufficient copies of an illustration of the working control relative to pertinent construction. The
Engineer will check all forms prior to placing concrete. All checking by the Engineer will be
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independent. The sole intent of the Engineer's checking of working controls, forms and other
references shall be to provide greater assurance to the Owner that the Work, when completed, will
be in General conformance with the Contract Documents. The Contractor shall be solely
responsible for the correctness and adequacy of Work controls.”

Delete Article 105.10 and replace it with the following:

“105.10 Authority of Engineer. The Engineer, as the Owner's representative, will administer the
Contract and observe, survey, monitor, and judge the performance of the Contractor. The
Engineer will perform technical inspections of work performed by the Contractor and shall have
authority to reject, in writing, all work and materials which do not comply with the Contract
Documents.

The Engineer, as the Owner's representative, will interpret the Contract Documents. The Engineer
will decide questions which arise in the execution of the Work or in the interpretation of the
Contract Documents. The Engineer's decision or interpretations shall be final, unless the
Contractor appeals to the Owner in writing within fifteen (15) calendar days after the decision or
interpretation.

Neither the Engineer's authority to act under this Section, or elsewhere in the Contract Documents,
nor any decision made by the Engineer in good faith either to exercise or not exercise such
authority shall give rise to any duty or responsibility of the Engineer to the Contractor; any
Subcontractor; any supplier, manufacturer, fabricator, distributor, vendor, or any other person or
organization performing any of the Work, or to any surety for any of them.

The use of terms, such as, but not limited to: “approval’, “judgment”, “requirement”, or “direction”
shall not be effective to assign to the Engineer any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or authority to undertake responsibility contrary
to the provisions herein; shall not be construed in any manner to relieve the Contractor of any of its
responsibilities under the Contract Documents; nor, shall be construed to create duties on the part
of the Engineer or the Owner toward the Contractor.

The Engineer will not be responsible for the Contractor's means, methods, techniques, sequences,
or procedures of construction, or the safety precautions and programs incident thereto, and the
Engineer will not be responsible for the Contractor's failure to perform or furnish the Work in
accordance with the Contract Documents.

The Engineer will not be responsible for the acts or omissions of the Contractor or of any
Subcontractor; any supplier, manufacturer, fabricator, distributor, vendor, or of any other person or
organization performing or furnishing any of the Work. It is agreed and understood that the
Contractor is solely responsible for supervising the Work and for safety at the site of the Work as
provided for in Article 105.14.”

Delete Article 105.11 in its entirety.

Add the following paragraph to Article 105.12:

“The Contractor agrees that representatives of the Owner, Engineer, lllinois Environmental
Protection Agency, and the Metropolitan Water Reclamation District of Greater Chicago shall have
access to the Work whenever it is in preparation or progress and that the Contractor shall provide
facilities for access and inspection.”

Add Article 105.14, which shall read as follows:
“105.14 Job-Site Safety. The Contractor is solely responsible at all times for safety at the job site.
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The Contractor shall implement whatever protection measures are necessary to fully protect his
work forces, the work forces of his suppliers and subcontractors, and the general public from
construction activities. Any and all safety regulations and other provisions of applicable Federal,
State and local laws and building and construction codes shall be observed.

The Drawings do not include standards or guidelines for construction safety. The Contractor shall
be responsible for the adequacy and safety of all construction methods and the safe prosecution of
the Work, including, but not limited to: forms, falsework, scaffolding, trench protection, protective
barricades, protective rails, and warning lights. It is expressly stipulated that any examination
and/or approval by the Engineer of the Contractor's plans for such items as well as for any other
items needed for the prosecution of the Work will cover only general conformance with the design
concept of the project and general compliance with the information given in the Contract
Documents. Such examination and/or approval by the Engineer shall not relieve the Contractor
from full and complete responsibility for safe prosecution of the Work at all times and for obtaining
satisfactory results. Requirements for safety-related work tasks presented in Project Drawings and
Specifications, such as traffic control, represent the minimum level of protection which must be
implemented. Depending on the Contractor's means and methods, these protection measures
may or may not be fully adequate to protect Project work forces or the general public. As such, the
Contractor is solely responsible for and is required to implement whatever additional protection
measures may be necessary to fully protect the Project work force and the general public.

Nothing in the foregoing paragraphs shall be construed as relieving the Contractor from full
responsibility for safe prosecution of the Work at all times. In the event the Owner, Engineer or
their representatives are held by a court or administrative body to be liable for personal injuries or
damages to property arising from deficiencies in job-site safety, the Contractor shall promptly
indemnify and hold them harmless there from.”

Add the following Article 105.15, which shall read as follows:
“105.15 Official Contact. All official notices required to be delivered to the City of Evanston under
the terms of this Contract shall be sent to the following representative of the City:

Mr. Chris Venatta, Senior Project Manager

Capital Planning & Engineering Bureau, Public Works Agency
City of Evanston

2100 Ridge Avenue,

Evanston, IL 60201

(847) 866-2967

CONTROL OF MATERIALS
Add the following to Article 106.03:
“106.03 Samples, Tests, Cited Specifications

@ General

The City will provide the services of an independent testing laboratory to perform the testing
required by the specifications for soils, backfill, aggregates, concrete, and asphalt or concrete
paving. All costs associated to testing will be paid for by the City of Evanston. Raw materials
testing shall be performed sufficiently in advance of delivery to the job site to permit the Engineer to
review test results. Use of materials prior to Engineer's review of raw material test results shall be
at Contractors sole risk. Materials thus used and later found not to be in conformance with the
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Contract documents shall be removed and replaced by the Contractor at his own expense. Tests
of material placement effectiveness, such as backfill compaction density, shall begin as soon as
practical after initial material installation.

I. Contractor's Responsibilities

a. Notify Engineer at least 48 hours in advance of time and place of tests
to be made at point of manufacture, assembly, or fabrication to permit Engineer to witness
tests if he so desires.

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Delete the first paragraph of Article 107.04 and replace it with the following:

“Owner will obtain approvals of the construction plans from the Metropolitan Water Reclamation
District of Greater Chicago (MWRD or MWRDGC) and the lllinois Environmental Protection
Agency (IEPA). The Contractor shall at his own expense obtain all required construction permits,
licenses, insurance, and other appurtenant approvals or permissions for the execution of this Work;
give all necessary notices; pay all fees required; fulfill all permit requirements, including
construction standards, bond requirements, and insurance requirements; and, comply with all
rules, regulations, ordinances, and laws relating to the Work and to the preservation of public
health and safety.”

Add the following sentences to Article 107.08:

“Suitable toilet facilities shall be provided at the job site. The facilities and the location of same
shall be approved by the Owner and shall be kept in a clean and sanitary condition. Sanitary
sewer manholes or construction trenches may not be used for toilet facilities.”

Delete the first sentence of Article 107.09 and replace it with the following:
“The Contractor shall notify the Engineer at least thirty (30) days in advance of the starting of any
construction work which might in any way inconvenience or endanger traffic, so arrangements can
be made, if necessary, for closing the road and providing suitable detours.”

Add the following paragraphs to Article 107.09:

“The Contractor shall identify and obtain, at their own expense, other sites for storage of materials
and equipment. Sites shall be approved by the Owner and shall conform to City zoning and land
use regulations.

Contractors shall confine all work activities to the public right-of-ways, except areas designated as
tree protection zones. If, for their convenience, Contractors wish to conduct work activities outside
public right-of-ways, including storage of equipment and materials, Contractors shall obtain written
permission from affected property owners prior to proceeding with these work activities. Costs of
obtaining permission, permits, easements, site preparation, site maintenance, site restoration, and
all other expenses associated with work outside right-of-ways and easements shall be borne by the
Contractors at no additional expense to the Owner.

Construction materials may not be placed or stored along City streets and other public areas more
than five (5) calendar days prior to their planned incorporation into the Project. Excess materials to
be incorporated into the Project, including pipe, backfill materials, and other construction materials,
not incorporated into the Project shall be removed from the construction site by the end of each
day and shall be disposed of in accordance with these Specifications. Temporary storage of
materials shall not interfere with curb line storm drainage. Reclaimed construction materials shall
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be moved to the Contractor's storage areas. Excess spoils shall be removed at the end of each
day.

Excess construction equipment not actively engaged in daily work operations shall be stored only
in the Contractor's storage areas and not along City streets. Tracked construction equipment shall
be moved from place to place in the City only on rubber-tired trailers. “Walking” of tracked
equipment between construction areas is expressly prohibited. Refueling trucks shall not be
parked on City streets and shall be returned to the Contractor's storage area when not in use. The
Contractor shall provide off-street parking for personal vehicles belonging to his employees,
supplier's employees, and subcontractor's employees. These vehicles may not be parked along
City streets or in Work areas. No trailers and/or connex containers will be allowed to be stored
on/in the City of Evanston R.O.W.

Electrical power for construction operations outside normal project hours shall be obtained through
temporary power drops from Commonwealth Edison facilities. The Contractor shall not use
engine-driven generators for power at work sites or use other engine-driven equipment outside
normal project work hours, including, but not limited to: pumps and compressors, except in
emergency situations.

The Contractor shall provide receptacles as necessary at construction areas for depositing waste
paper and garbage; and, shall empty these receptacles regularly. The Contractor shall keep the
construction site and his storage sites neat and shall promptly clean up any debris that
accumulates. All waste materials shall be hauled to a legal waste disposal site of the Contractor's
choice.

The Contractor shall conduct his operations so that access to homes and other buildings is
maintained at all times when Contractor is not working at that specific location. The Contractor
shall cooperate in efforts to notify home and other building owners as to when direct vehicular
access to their property will be curtailed and the approximate length of time of such curtailment.
Written and/or vocal notification shall be given to affected residents or tenants of the properties not
less than 24 hours prior to access curtailment. The Contractor shall maintain access for
emergency vehicles to all parts of the construction area at all times.

Where water service connections are made, the Contractor shall not place spoil on the parkway.

The Contractor shall provide for and maintain the flow in all sewers, drains, building or inlet
connections and all water-courses which may be met with during the progress of the Work. He
shall not allow the contents of any sewer, drain, or inlet connection to flow into trenches, sewers, or
other structures to be constructed under the Contract and shall immediately remove and cart away
from the vicinity of the Work all offensive matter. The Contractor shall not disrupt the function of
individual sanitary services for more than four continuous hours. If construction operations are
anticipated to disrupt individual services for more than four hours, the Contractor shall provide for
temporary sanitary service for the duration of the disruption.

The Contractor shall promptly notify the proper utility company and all other effected parties of any
damage to water, gas, electric, telephone, sewer, and other utility lines and connections caused by
the Contractor’s operations. The damage shall be immediately repaired at the Contractor's
expense. In the case of an accidental breaking of a water main or service line, the repairs of such
a break shall have priority over all other operations. The parties whose services are affected by the
break shall be notified at once and all assistance given to supply emergency water where
necessary by temporary lines, tank truck, or other means. The Contractor shall maintain an
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appropriate inventory of the materials for emergency repairs. In the case of an accidental
breakage of a street light cable, the Contractor shall submit for approval a licensed electrical
contractor to repair any and all damage to the existing street light cables.

The Contractor shall not allow travel upon any street, park, roadway, or alley to be hindered or
inconvenienced needlessly, nor shall the same be wholly obstructed without the written permission
of the Owner thereof. No construction vehicles shall be driven through or shall be parked in alleys
unless so approved by the Engineer. Construction traffic shall be routed on major City through-
streets. Construction traffic on minor streets shall be limited as much as is practical. All street
closures must be approved by Engineer.

When traffic must be obstructed, the Contractor shall provide proper traffic control as accepted by
the Engineer and Owner by placing clearly worded signs announcing such fact with proper
barricades, at the nearest cross-streets on each side of such obstructed portion, where travel can
pass around the obstruction in the shortest and easiest way. “No parking” signs must be approved
by the Engineer and must be POSTED AND DATED at least 48 hours before the intended date of
use. “No Parking” signs are to be purchased from the Owner. If vehicles are still parked in “No
Parking” areas identified by the Contractor, the Contractor shall notify the Engineer who will contact
the Evanston Police to have the vehicles towed away. No towing of vehicles shall be done by the
Contractor.

Driveways to fire department buildings, driveways to medical buildings, and driveways to
businesses required for continuance of their commerce shall be kept open and maintained in
passable conditions at all times unless modified by agreement between the Contractor and the
property owner. All agreements between the Contractor and private property owners must be in
writing to be considered binding. The Contractor shall give reasonable notice to the owners of all
private driveways before interfering with them. Daily construction operations shall be terminated at
such locations that the operations of driveways are not obstructed. Driveways shall be passable
between the hours of 6:00 p.m. and 9:00 am.

Delete Article 107.17 and replace it with the following:
“107.17 Use of Explosives

(@) General
Blasting and other uses of explosives will not be permitted under this Contract.”

Delete Article 107.18 and replace it with the following:

“107.18 Use of Fire Hydrants. If the Contractor desires to use water from hydrants, he shall fill
out an application to the City of Evanston Utilities Department and shall conform to the municipal
ordinances, rules, or regulations concerning their use. The Contractor shall obtain a use permit for
each hydrant, and shall operate the hydrant properly. The Contractor is required to use an RPZ or
appropriate back flow prevention device subject to approval of the City. There is a $300 deposit on
the fire hydrant and all borrowed equipment. Water shall be furnished from hydrants at no cost to
the Contractor. However, the Contractor shall restore any damage to the hydrant caused by his
use, including settlement.

Fire hydrants shall be accessible at all times to the Fire Department. No material or other
obstructions shall be placed closer to a fire hydrant than permitted by municipal ordinances, rules
or regulations, or within five (5) feet of a fire hydrant, in the absence of such ordinances, rules or
regulations.”
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Add the following paragraphs to Article 107.20:

“All existing roadway ditches or swales disturbed during construction operations shall be restored
to their original cross-section and longitudinal grade, as approved by the Engineer. Any settlement
caused by sewer or water main trenches shall be refilled and the original grades maintained by the
Contractor for a period of one year from the date of final completion of the Project. Any property
damage caused by trench excavation or augering operations, including settlement, shall be
restored at Contractor's expense.”

Existing roadways, driveways, sidewalks, curbs, utilities, structures, landscaping, site objects,
and other site improvements not indicated to be removed and/or replaced as part of the Project
which are damaged by Contractor's operations shall be repaired to a condition equal or better
than that prior to the start of construction; or, if deemed un-repairable by the Owner, removed
and replaced by the Contractor at no cost to the Owner in accordance with the terms of the
Project specifications, Drawings, applicable codes, ordinances, and technical standards.

The correction of defects in the Work performed by the Contractor shall be done at no additional
cost to the Owner and in accordance with the terms of the Project specifications, Drawings,
applicable codes, ordinances, and technical standards.

Add the following paragraph to Article 107.25:

“Prior to commencement of construction operations, the Contractor shall prepare a written
inventory of existing traffic control and other signage along the routes of construction. This
inventory shall list the location, wording, and general condition of signage. This inventory shall be
submitted to the Engineer upon completion and before any signage is removed for construction
activities. The Contractor shall remove all existing traffic control signs, store these signs in a
manner, which prevents damage, and reinstall them as soon as possible following installation of
new sewers as coordinated by the Engineer.”

Delete Article 107.27 and replace it with the following:

Extension of Indemnification to Third Parties. In the event that some of the Work is to be
completed on property that is not owned by the Owner, the Contractor shall provide the
indemnification and save harmless protection to the owner of such property. The Contractor shall
also provide the indemnification and save harmless protection to owners of adjacent properties that
may be affected by his operations.

Claims and disputes by third parties arising from work on this Contract, including augering and
directional drilling or excavation work shall be resolved in accordance with the procedures
hereinafter specified. This provision does not change, modify or alter the Contractor's responsibility
to follow the insurance requirements of the Contract. Neither does this provision change, modify or
alter the Contractor's responsibility to defend, indemnify and hold harmless the Owner and the
Engineer from all types of claims that may arise out of or in consequence of the performance of this
work by the Contractor or which may result in any way there from as that duty is stated in Section
107. Furthermore, this provision does not change, modify or alter the Contractor's responsibility to
follow the provisions requiring a Contractor's Performance Bond.

The Contractor agrees to follow the procedure described following in resolving all property damage
disputes that arise during the performance of the Work under the Contract. The Contractor agrees
that the following procedure is the way the Contractor will hold the City of Evanston, MWRD and
Engineer harmless for property damage claims:
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i. Procedure for Resolving Property Damage Disputes

If the Contractor receives a claim for property damage allegedly caused by his performance of the
Work under this Contract, the Contractor shall, within five (5) calendar days of receipt of such
claims:

Acknowledge the claim to the property owner.
Send a copy of the said claim and acknowledgment to Engineer.

If the claim is not settled (or the Contractor does not agree to settle the claim) within five (5)
calendar days, the Contractor shall:

Forward the claim to the Contractor's insurance carrier.
Require his insurance company to forward to Engineer an acknowledgment of receipt of the claim.

The Contractor and insurance carrier shall either settle or deny claims within sixty (60) calendar
days of initial receipt of the claims. The insurance carrier and Contractor shall notify the Engineer
of claims settled and denied, including the terms of the settlement or reasons for denial. The
Contractor shall advise property owners of the decision to deny their claims and shall include in the
Notice of Denial the name and address of the person authorized to accept service of process on
behalf of the Contractor.

When a claim is allowed in any amount, Contractor shall, within thirty (30) calendar days of the
award, pay to the property owner the amount of the award. If the Contractor does not make these
payments to the property owner within the thirty (30) calendar day period, the Owner shall be
authorized to make these payments for the Contractor and then deduct the amounts paid from the
next payment due the Contractor under this Contract.”

Add the following paragraphs to Article 107.30:

“The Contractor assumes full responsibility for the safekeeping of all materials and equipment and
for all unfinished work until final acceptance by the Owner, and if any of it is damaged or destroyed
from any cause, the Contractor shall replace it at his own expense.

The Contractor shall indemnify and save harmless the Owner against any liens filed for
nonpayment of his bills in connection with the Contract work. The Contractor shall furnish the
Owner satisfactory evidence that all persons who have done work or furnished materials,
equipment or service of any type under this Contract have been fully paid prior to the acceptance
of the Work by the Owner.

The Contractor shall erect and maintain such barriers and lights and/or watchmen as will protect
and warn pedestrians and vehicles, and prevent access of unauthorized persons to the site so as
to prevent accidents as a consequence of his work.

The Contractor shall indemnify and hold harmless the Owner, the Owner's employees, the
Engineer, and the Engineer's employees from any and all liability, loss, cost, damages and claims,
and expense (including reasonable attorney's fees and court costs) resulting from, arising out of, or
incurred by reason of any claims, actions, or suits based upon or alleging bodily injury, including
death, or property damage arising out of, or resulting from the Contractor's operations under this
Contract, whether such operations be by himself or by any subcontractor or by anyone directly or
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indirectly employed by either of them. The Contractor shall obtain insurance for this purpose,
which shall insure the interests of the Owner and Engineer as the same may appear, and shall file
with the Owner and Engineer certificates of such insurance.

The Contractor shall protect the Owner's property and adjacent property from injury or loss
resulting from his operations. Objects sustaining such damage shall be replaced to the satisfaction
of the Owner and Engineer; the cost of such repairs shall be borne by the Contractor.

The Contractor shall be completely responsible for protecting his work from vandalism. Any
vandalized concrete shall be repaired and/or replaced as directed by the Engineer and at the
Contractor's expense.”

Delete the second and fourth paragraphs of Article 107.35.

Delete Article 107.40 in its entirety and replace with the following:

Unknown Utilities. The requirements stated in Article 107.37 for known utilities shall apply to
unknown utilities. No additional compensation will be allowed for any delays, inconveniences, or
damages sustained by the Contractor due to the presence of any claimed interference from
unknown utility facilities or any adjustment of them, except as specifically provided in the contract.

Definition. An unknown utility is defined as an active or inactive underground transmission facility
(excluding service connections) which is either:

(1) Located underground and (a) not shown in any way in any location on the plans; (b) not
identified in writing by the City to the Contractor prior to the letting; or (c) not located relative to the
location shown in the contract within the tolerances provided in 220 ILCS 50/2.8 or Adminstrative
Code Title 92 Part 530.40(c).

(2) Located above ground or underground and not relocated as provided in the contract

Add Article 107.42, which shall read as follows:
“107.42 Traffic Control and Protection. Special attention is called to the following Highway
Standard Details and Section 701 relating to Traffic control:

STANDARDS
701301, 701501, 701602, 701606, 701611, 701701, 701801, 701901, 780001

If requested by Contractor, one-block-long road closures will be allowed by the Owner in areas
deemed necessary by the Engineer. No more than one lane of other streets may be closed at any
time. Traffic control shall be in accordance with the applicable sections of the Standard
Specifications, the applicable guidelines contained in the lllinois Manual on Uniform Traffic Control
Devices for Streets and Highways, any Special Provisions, any Supplemental Standard
Specifications and any special details and Highway Standards contained herein.

At the Pre-Construction Meeting, the Contractor shall furnish the name, and a 24-hour telephone
number of the individual in his direct employ, who is responsible for the installation and
maintenance of the traffic control for the Project. In accordance with Article 108.01, if a
subcontractor is to provide this aspect of the work, consent of the Engineer is required. This shall
not relieve the Contractor of the foregoing requirement for an individual in his direct employ to
superintend the implementation and maintenance of the traffic control.

The Contractor shall furnish, install, maintain, relocate, and remove all traffic cones, signs,
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barricades, warning lights and other devices which are to be used for the purpose of controlling
pedestrian and vehicular traffic. The traffic control requirements presented in the Contract
documents represent the minimum level of control which shall be provided. The Contractor is
solely responsible for implementing all other traffic control measures required to fully protect
pedestrians, vehicles, and his work forces.

The Contractor is responsible to ensure that all barricades, warning signs, lights and other devices
installed for traffic control are in place and operational twenty-four hours each calendar day this
Contract is in effect. In particular, the Contractor shall make sure that warning lights are functioning
during night-time hours. Warning lights shall be checked each calendar day to verify functioning,
replace batteries/bulbs, and/or replace light assemblies as necessary.

All areas of work shall be protected each night by Type Il drum-type or sawhorse-type barricades
at not greater than fifty (50) foot centers.

Drum-type and sawhorse barricades shall be equipped with working flashing lights and highly
visible reflectors, reflective tape or reflective paint. At least six reflectors shall be visible from any
viewing angle. Tape or paint shall cover at least 30 percent of the barricade from any viewing
angle and shall conform to Section 700 of the Standard Specifications. Arrow boards shall be
silent type powered by electricity or battery packs. No engine/generator-powered arrow boards are
permitted.

The Contractor shall place “No Parking” signs a minimum of two (2) calendar days prior to curb
replacement, patching or resurfacing operations. All “No Parking” signs must have the approval of,
affixed, and displayed to the satisfaction of the Engineer. Posting of signs on trees shall be done in
such a manner to facilitate removal; stapling or nailing of signs to trees is prohibited. Contractor
shall keep a log of all posted “No Parking” signs and shall submit the log to the Engineer promptly
upon request.

School busses and emergency vehicles shall have access to all premises at all times.”

Add Article 107.43, which shall read as follows:

“107.43 Maintenance of Roads. Contractor shall maintain roads for all weather conditions and at
all times in compliance with state and local regulations. Upon completion of construction,
Contractor shall return all roads to their original condition as described in Section 442. With the
Owner’s approval, roadways and drives may be closed temporarily in the immediate area of the
work. However, roadways and driveways shall be reopened as soon as is practical following the
completion of installation and/or restoration. All roadways shall be maintained open to local traffic
between the hours of 6:00 p.m. and 9:00 am or at other times when Contractor is not actively
engaged in sewer and/or water main installation. Roadways shall be open to through traffic
whenever practical. Roadways shall be open to emergency vehicles at all times. Contractor shall
promptly remove all loose material spilled on roadways during the execution of the Work.
Temporary pavements shall consist of aggregate, cold mix, hot mix, or steel plates as specified or
as directed by the Engineer. Hot mix shall be used for all IDOT and arterial streets and all
intersections, and shall be compacted to the satisfaction of the Engineer by a steel drum roller.
Aggregate surface course shall be used for other streets, alleys and driveways, unless otherwise
directed by the Engineer. Steel plates shall be used to close construction work shafts and shall be
set with their surfaces flush with existing roadways.
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Add Article 107.44, which shall read as follows:

“107.44 Water Control. The Contractor shall perform grading and other operations to maintain
site drainage. Surface water shall not be allowed to accumulate in excavations. The Contractor
shall dispose of surface and subsurface water in a legal manner. He shall not allow mud, silt, or
debris to flow into any surface water area or body other than in compliance with the State Water
Quality Standards. Where the Contractor's operations disturb existing combined sewers, the
Contractor shall provide temporary bulkheads and pumping facilities as necessary to maintain the
combined sewers, connected building services and storm water inlet leads in full operation,
including transport of the maximum dry-weather and wet-weather flow of which the existing sewer
is capable. Combined wastewater shall not be permitted to flow along streets, public right-of-ways,
private property, trench areas or inactive relief sewers. All earthworks, moving of equipment, water
control of excavations, and other operations likely to create silting, shall be conducted so as to
minimize pollution to watercourses or water storage areas. Under no circumstances shall the
Contractor discharge pollutants into any watercourse or water storage area.”

Add Article 107.45, which shall read as follows:

“107.45 Overnight Protection of Work. The Contractor shall adequately backfill, cover with
appropriate plates, or suitably fence and barricade all open excavations at the completion of each
day's work. Open-cut excavations shall be reduced to a maximum length of thirty feet overnight.
Excavations shall not block roadways or driveways. Open ends of sewers being installed shall be
bulk-headed overnight with watertight plugs to prevent entrance of soils, entrance of groundwater,
and/or entrance by the public. The Contractor shall protect all excavations from public access. All
shafts for open-cut work shall be fully covered during non-working hours and during working hours
when not being actively used for that day's construction.”

Add Article 107.46, which shall read as follows:

“107.46 Guarantees and Warranties. All guarantees and warranties required shall be furnished
by the Contractor and shall be delivered to the Owner before the final voucher on the Contract is
issued.”

PROSECUTION AND PROGRESS

Add the following to Article 108.01:

“The Owner may approve the use of second tier subcontractors on a case by case basis after the
Prime Contractor initiates a request for approval of same. The Prime Contractor is responsible for
compliance with all the provision of the contract and is also responsible for providing that all of the
pertinent provisions and requirements of the prime contract are incorporated into the second tier
subcontracts. The Prime Contractor shall provide a copy of the second tier subcontract, second
tier subcontractor insurance certificates, and shall provide waivers from the second tier
subcontractors as required for the processing of pay estimates. The second tier subcontractor
shall not commence work until approval is granted by the Owner”

Add the following to Article 108.02:
“Prior to commencing construction operations, the Project Superintendent shall meet with the
Owner and Engineer and submit his Progress Schedule.

The construction schedule shall reflect that no work will be performed on Saturdays, Sundays,
Holidays, and the days listed below as modified in Art. 108.03 Section 108. Calendar day is
defined as: “Any calendar day between April 1 and November 30 inclusive, except Saturdays,
Sundays or legal holidays. If the City approves work on Saturday, the Contractor will not be
charged a calendar day for work done on that Saturday.”
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The Contractor shall submit to the Engineer monthly updates of the schedules required per these
specifications. Schedule updates shall reflect the progress to date by providing actual start dates
for activities started, actual finish dates for completed activities, and identifying out of sequence
work, schedule logic changes, and any circumstances or events impacting the current schedule.
The updates shall also contain the Contractor’'s best estimate of the remaining duration for
activities not complete as of the date of the update. All graphic presentations and reports shall be
submitted with the monthly partial payment requests.

The Contractor shall prepare and submit daily reports containing, among other items, the following
information:

1. A description of work activities performed.
2. A description of obstructions encountered.
3. Temperature and weather conditions.

The reports shall be submitted on a daily basis, by the end of the next business day.

Information provided on the daily report shall not constitute notice of delay or any other notice
required by the Contract Documents.

Failure to provide the updated schedule every month may be cause to withhold any patrtial
payment due to the Contractor during the course of the Contract until the deficiency has been
remedied.”

Delete the second paragraph of Article 108.03 and replace it with the following:

“The Contractor shall notify the Owner and Engineer at least 72 hours before beginning work. The
Contractor shall give a minimum of 24 hour notice, not including Saturdays, Sundays or legal
holidays, prior to suspension of construction activities for any non-weather related reason.
Suspension of work for non-weather related reasons must be pre-approved by the Engineer. The
Contractor must be in advance of the Controlling Item as indicated by his submitted Construction
Schedule as a condition of the Engineer's granting of authorization to suspend work. In addition,
the suspension shall not affect the completion date of the Project. The Contractor shall notify the
Engineer at least 24 hours, not including Saturdays, Sundays or legal holidays, prior to the
resumption of work. The site must be left in a clean and neat manner, acceptable to the Engineer,
prior to the authorization of the suspension.

The Contractor shall perform the Work in accordance with the following scheduling requirements:

a. The Contractor will be required to discuss their operations and get verbal and / or
written permission at least twenty-four (24) hours in advance in order to work on the
following dates:

Monday, July 4, 2022 Independence Day

Delete Article 108.04 and replace it with the following:

“108.04 Normal Work Hours. Normal work hours shall be Monday through Friday (excluding legal
holidays) between 7:00 am and 5:00 p.m. local time during the calendar dates specified in Article
108.03. Except for work required to maintain warning lights, barricades and other safety/health-
related systems no work shall be performed on Saturdays, Sundays, legal holidays, or between
5:00 pm and 7:00 am on other days without specific permission of the Owner.
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No work, except maintenance of warning lights, barricades and other safety/health-related
systems, may be performed unless the Engineer is available to observe/inspect construction
activities. Owner will provide the services of the Engineer as needed for construction
observation/inspection between the hours of 7:00 am and 5:00 p.m., Monday through Friday,
except legal holidays, in accordance with the calendar dates specified in Article 108.03. Prohibited
work activities outside of normal work hours include but are not limited to the warming up of any
piece of equipment or turning on engines. Any violation for working hours will incur a $500.00 fine
for each occurrence.

If at any time during the project the Contractor elects to work on a Saturday, they must obtain
written permission from the Capital Planning and Engineering Bureau, Senior Project Manager
and/or City Engineer/Bureau Chief, Public Works Agency. Contractor shall request this at least
twenty-four hours in advance of Saturday work. The contractor is required to estimate any
Saturday work and include that in the bid amount.

If at any time during the project the Contractor elects to work past the normal working hours, the
Engineer shall invoice the Contractor for Engineering Services at a rate of $75.00 per hour for
Engineering Services provided beyond the normal working hours at the conclusion of each month.
Engineering Services will be paid for at the contract unit price of $75.00 per hour. Administrative
accounts payable, overhead, and profits costs shall be included in the various contract items and
no additional compensation will be allowed.

Delete Article 108.05 and replace it with the following:

“108.05 Project Completion Times:

The Project Completion Time and Substantial Completion Times shall be as specified in the
Contract Documents. Liquidated damages, as indicated in Article 108.09 shall apply for failure to
achieve any of the listed Partial Completion Dates, Substantial Completion Dates, Project
Completion Dates, and other specific Work task completion requirements. Calendar day is defined
as: “Any calendar day between April 1 and November 30 inclusive, except Saturdays, Sundays or
legal holidays. If the City approves work on Saturday, the Contractor will not be charged a calendar
day for work done on that Saturday.” Claims for extension or shortening of the Substantial
Completion Times and Project Completion Time shall be based on written notice delivered by the
party making the claim to the other party and to the Engineer promptly, but, in no event, later than
thirty (30) calendar days after the occurrence of the event giving rise to the claim and stating the
nature of the claim.”

Add the following paragraph to Article 108.07

“The Engineer shall have no authority to suspend the Work, wholly or in part, for any reason. All
rights conferred onto the Engineer for suspending the Work by Standard Specification Articles
105.01 and 108.07 shall be the sole right of the Owner.”

MEASUREMENT AND PAYMENT

Add the following paragraphs to Article 109.02:

“All the requirements of the Supplemental Standard Specifications pertaining to Sections 100 to
109 of the Standard Specifications are considered incidental to the Work, and no separate or
additional payment will be made, except as otherwise indicated, for complying with said
requirements. The Owner has the authority to withhold any payment if satisfactory progress is not
made by Contractor to complete any work on the Contract.

The cost of removal of any temporary surfaces, trench backfill or other temporary materials above
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the subgrade level in areas where final surface restoration is to be performed shall be incidental to
the Contract and no additional separate payment will be made except as indicated on the Plans.

Existing facilities or property damaged by construction activities, including settlement, whether
through result of Contractor's negligence or as a normal result of the means and methods
employed by the Contractor, shall be restored to original condition. Restoration of damaged areas
will be considered incidental to the Work and the cost shall be included as part of the unit or lump
sum price item to which the restoration pertains.

Payment for each item will be made at the unit or lump sum price bid for that item. The cost of all
other related or incidental work required by the plans and specifications shall not be measured or
paid for as a separate item, but shall be included as part of the unit or lump sum price item to which
the work pertains. Failure to list all such related or incidental work for the bid items shall not
invalidate this stipulation.”

Delete Article 109.07 and replace it with the following:

“109.07 Partial Payments and Retainage. The Owner will pay the Contractor monthly for Work
completed in accordance with the Contract Documents. Applications for Payment from the
Contractor (and subcontractors) shall be prepared and submitted by the Contractor with all
supporting documents to the Engineer. Supporting documents to be submitted with Applications
for Payment shall include, but are not limited to:

Documents to be Submitted With
Applications for Partial Payment

(@) MBE/WBE/EBE Monthly Utilization Report
(b)  All delivery tickets for concrete and asphalt.
(c) Lien Waivers
(d) Construction Schedule Update
(e) Certified payrolls for general contractor and sub-contractors
Failure to submit any of the above documents may cause the payment application to be rejected.

Lien waivers shall accompany each Application for Payment and shall reflect the amount paid to
each subcontractor, and supplier, and their respective supporting lien waivers. Contractor's lien
waivers submitted with interim Applications for Payment shall reflect all costs up to the date of the
Application. Lien waivers from subcontractors, suppliers and others accompanying interim
Applications for Payment may be submitted one month in arrears. Lien waivers submitted with the
final Application for Payment shall reflect the full values of Contractor's efforts; and, all
subcontracts, materials purchases, and other Project costs.

Applications for Payment shall be reviewed by the Engineer within ten (10) calendar days of the
submittal and returned to the Contractor for correction or forwarded to the Owner for approval, as
appropriate. Engineer and Contractor must agree to quantities forwarded to the Owner. Any
disputed quantities not included in the Application for Payment must be resolved within thirty (30)
calendar days with any adjustments from disputed quantities to be included on the following
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Application for Payment. Applications for Payment certified by the Engineer must be in the City
offices by the close of business on the last working day of each month. The Owner will pay the
Contractor within thirty (30) calendar days of receipt of Applications for Payment certified by the
Engineer.

Retainage shall be withheld as follows:

There shall be deducted from the amount so determined for the first 50 percent of the completed
work a sum of ten percent to be retained until after the completion of the entire work to the
satisfaction of the Engineer. After 50 percent or more of the work is completed, the City may, at its
discretion, certify the remaining partial payments without any further retention, provided that
satisfactory progress is being made, and provided that the amount retained is not less than five
percent of the total adjusted contract price.”

Delete the first, third, and fourth paragraphs of Article 109.08 and add the following:

“Final payment will be made within sixty (60) calendar days after the Work is fully completed and
accepted by the Owner and the Contract fully performed. Request for final payment shall be
prepared by the Contractor and accompanied by the documentation hereinafter listed. Quantities
for this Contract shall be subject to the contract unit price applied to final measured quantities.

Neither the final payment nor any part of the retained percentage shall become due until the
Contractor delivers to the Owner a complete release of all liens arising out of this Contract, or
receipts in full in lieu thereof, and in either case, an affidavit that so far as he has the knowledge or
information, the releases and receipts include all the labor and material for which a lien could be
filed, but the Contractor may, if any subcontractor refuses to furnish a release or receipt in full,
furnish a bond satisfactory to the Owner, to indemnify the Owner against any lien. If any liens
remain unsatisfied after all payments are made, the Contractor shall refund to the Owner all
moneys that the Owner may be compelled to pay in discharging such liens, including all costs and
Attorney's fees.

With his final payment request, the Contractor shall submit the following data:

Documents to be Submitted With
Application for Final Payment

@ MBE/WBE/EBE
Utilization Final Report

(b) Contractor prepared Record - Drawings

Add the following as the first two paragraphs of Article 109.09:

“The Contractor shall notify the Engineer immediately when the Contractor becomes aware of any
circumstances which the Contractor believes may lead to a claim for extra cost. Where possible,
the Contractor shall delay proceeding with work which may result in the claim for extra cost until the
Engineer has had a reasonable opportunity to review the situation, unless such delay will materially
disrupt the prosecution of the Work or unless immediate Contractor action is required to resolve an
emergency which endangers life or property. The purposes of the Engineer's review are: to verify
that a claim for extra cost may be warranted, to make madifications to the Work to avoid or
minimize the extra cost, and/or to monitor the Contractor's performance of the work generating the
extra cost. For those situations where the Engineer is not notified prior to the Contractor
performing work which causes the claim, the amount of extra cost to which the Contractor is
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entitled shall not include costs which, in the Engineer's sole opinion, could reasonably have been
avoided if the Contractor had notified the Engineer prior to proceeding with the Work.

The Contractor shall submit, in writing, claims for extra cost to the Engineer as soon as possible
after the occurrence of the event(s) giving rise to the claim, but not more than thirty (30) calendar
days thereafter. Claims shall include appropriate supporting documentation as specified in
following paragraphs to justify the extra cost claimed. This documentation shall include, as a
minimum; a description of the circumstances which generated the claim, prior notifications provided
to the Engineer, and a detailed breakdown of costs incurred by the Contractor. In the event that
this documentation cannot be assembled within thirty (30) calendar days or if the extra cost is
ongoing, the Contractor shall submit, in writing, whatever partial information is available to keep the
Engineer informed of the Contractor's progress. Extra costs incurred by the Contractor solely
because of the particular means and methods which the Contractor chooses to perform the Work
will not be considered. Claims submitted more than thirty (30) calendar days after the occurrence
of the event(s) giving rise to the claim will not be considered.”

Delete the first, second and third paragraphs of Article 109.09 sub-paragraph (e) and replace them
with the following:

“(e) Procedure. All claims and supporting documentation shall be submitted to the Engineer. The
Engineer shall review each claim and advise the Owner of the Engineer's opinion of the relative
merit of each claim and the dollar and/or time adjustment which the Engineer believes is
warranted, if any. The Owner shall make a determination of the merit of each claim and the dollar
and/or time adjustment, if any, which is appropriate for resolution of the claim. If Contractor is
dissatisfied with the Owner's decision regarding merit, dollar adjustment, and/or time adjustment
associated with a claim, the Contractor may request arbitration in accordance with the following:

o All claims, counter-claims, disputes and other matters in question between the Owner and
the Contractor arising out of, or relating to this Agreement or the breach of it, will be
decided by arbitration if the parties mutually agree, or in a court of competent jurisdiction
within the State.

¢ Notice of the demand for arbitration shall be filed in writing with the other party to the
Contract Documents and with the American Arbitration Association, and a copy shall be
filed with the Engineer. Demand for arbitration shall in no event be made on any claim,
dispute or other matter in question which would be barred by the applicable statute of
limitations.

e The Contractor will carry on the Work and maintain the progress schedule during any
arbitration proceedings, unless otherwise mutually agreed in writing.”

SUBMITTALS

This section includes general requirements and procedures related to the Contractor's
responsibilities for preparing and transmitting submittals to the Engineer to demonstrate that the
performance of the Work will be in accordance with the Contract requirements. Submittals
include schedules, Contractor's Drawings, calculations, samples, manuals, methods of
construction, and record drawings. Other requirements for submittals are specified under
applicable sections of the Standard Specifications.

SUBMITTAL REQUIREMENTS
Not later than three days after the pre-construction conference, submit in writing a list of
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submittals and a list of materials and equipment that will be purchased giving name, address
and telephone number of supplier, manufacturer or processor. No material shall be
incorporated into the Work until approval of the source has been given by Engineer. Delivery of
materials to the Contract site prior to approval is made at the Contractor's risk and subject to
immediate removal at no cost to the Owner, when it is determined that the source is not
acceptable.

CONTRACTOR'S DRAWINGS AND OTHER SUBMITTALS

Contractor's drawings shall be neat in appearance, legible and explicit to enable proper review
relative to Contract compliance. They shall be complete and detailed to show fabrication,
assembly and installation details, catalog data, pamphlets, descriptive literature, and performance
and test data. They shall be accompanied by calculations or other sufficient information to provide
a comprehensive description of the structure, machine or system provided and its intended manner
of use.

Contractor's Responsibility
Each Contractor's drawing submitted by the Contractor shall have affixed to it the following
Certification Statement, signed by the Contractor:

"Certification Statement: By this submittal, | hereby represent that | have determined and verified
all field measurements, field construction criteria, materials, dimensions, catalog numbers and
similar data and | have checked and coordinated each item with other applicable approved
drawings and all Contract requirements."

The review and approval of Contractor's drawings by the Engineer shall not relieve the Contractor
from his responsibility with regard to the fulfilment of the terms of the Contract. All risks of error
and omission are assumed by the Contractor, and the Engineer will have no responsibility
therefore.

No portion of the Work requiring a Contractor's drawing shall be started nor shall any materials be
fabricated, delivered to the site, or installed prior to the approval or qualified approval of such item.
Fabrication performed, materials purchased or on-site construction accomplished which does not
conform to approved Contractor's drawings and data shall be at the Contractor's risk. The Owner
will not be liable for any expense or delay due to corrections or remedies required to accomplish
conformity.

Contract Work, materials, fabrication, and installation shall conform with approved Contractor's
drawings.

Identification
Data - All submittals for approval shall have the following identification data, as applicable,
contained thereon or permanently adhered thereto.

1. Owner Contract Number.

2. Project name and location.

3. Submittal Numbers. Re-submittals shall bear original submittal number
and be lettered.

4. Product identification.
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5. Drawing title, drawing number, revision number, and date of drawing and

revision.

6. Applicable Contract drawing numbers and specification section and
paragraph numbers.

7. Subcontractor's, vendor's, and/or manufacturer's name, address and
phone number.

8. Contractor's certification statement.

Catalog Data - Each submittal of catalog data shall have the identification required as
hereinbefore stated.

1. Catalogs or brochures submitted in packages of multiple items for
approval need the identification only on the exterior. In such instances
the identification shall include page and catalog item numbers for items
submitted for approval. If one or more of the items in such a submittal are
not approved, re-submittal of only the unapproved items is required.

2. Catalog cuts containing various products, sizes and materials shall be
highlighted to show particular items being submitted.

Space - Vacant space of approximately 3-1/2-inches high by 4-inches wide shall be provided
adjacent to the identification data to receive the Engineer's status stamp.

Shop Drawings

Shop drawings shall show types, sizes, accessories, weights, layouts including plans, elevations
and sectional views, component, assembly and installation details, and all other information
required to illustrate how applicable portions of the Contract requirements will be fabricated
and/or installed. Include manufacturer's certified performance curves, catalog cuts, pamphlets
and descriptive literature, as required.

Working Drawings

Submit working drawings as required for changes, substitutions, contractor design items, and
designed methods of construction. Requirements for working drawings will be listed in
appropriate Specification Sections and/or in Special Provisions. Drawings shall be
accompanied by calculations or other information to completely explain the structure, and
describe its intended use. Working drawings and calculations as submitted shall be sealed,
dated and signed by a Professional Engineer, and/or Structural Engineer as appropriate,
registered in the State of lllinois.

Review and approval of such drawings by the Engineer shall not relieve the Contractor from his
responsibility with regard to the fulfillment of the terms of the Contract. All risks of error are
assumed by the Contractor and the Engineer shall have no responsibility therefore.

Catalog Data
Submittals - 6 copies of catalog data are required for the original submittal and each subsequent

re-submittal that may become necessary.

Manufacturer's equipment data shall be certified and shall include materials type, performance
characteristics, voltage, phase, capacity, and similar data. Provide wiring diagrams when
applicable. Indicate catalog, model and serial numbers representing specified equipment.
Provide complete component information to verify all specified required items.
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Data ldentification - Each submittal shall have all pertinent data contained therein that are
applicable to the item submitted for approval, adequately and prominently designated.

Approval Process

Original Submittal - Copies of catalog data specified in Iltem F and one reproducible sepia and
six legible prints of all shop and working drawings shall be submitted to the Engineer for
approval in accordance with the Contractor's drawings submission schedule, with all fabrication
and installation requirements, allowing at least 30 calendar days for checking and appropriate
action by the Engineer. Three copies of all Contractor's drawings will be returned.

Contractor's drawings will be returned, stamped with one of the following classifications:
APPROVED

No corrections, no marks.

APPROVED AS CORRECTED

Minor corrections are required as noted on the submittal. All items may be fabricated as
marked without further resubmission. Resubmit corrected copy to the Engineer.

REVISE AND RESUBMIT

Make the necessary corrections and resubmit drawings as per original submission. Thirty (30)
calendar days will be allowed for checking and appropriate action by the Engineer. Only one
stamped drawing will be returned.

NOT APPROVED

Requires corrections or is otherwise not in accordance with the Contract Documents. Correct
and resubmit drawings as per original submission. Thirty (30) calendar days will be allowed for
checking and appropriate action by the Engineer. Only one stamped drawing will be returned.
Incomplete submittals or submittals not in conformance with this Specification will not be
reviewed, but will be returned to the Contractor as "not approved".

INFORMATION ONLY
Items not reviewed or items for which submittals are not required.

Review and approval of Contractor's drawings by the Engineer shall not relieve the Contractor
in any way from his responsibility with regard to the fulfilment of the terms of the Contract. All
risks of error are assumed by the Contractor and the Engineer shall have no responsibility
therefore.

Excessive Reviews of Contractor Drawings and Other Submittals

The Owner's cost for Engineer's effort to review Contractor drawings or other submittals which
have been returned two or more times stamped "REVISE AND RESUBMIT" or "NOT
APPROVED" shall be borne by the Contractor at a rate of $120.00 per labor hour for services
provided in 2010. Upon completion of each subsequent review, the Engineer will provide the
Contractor a summary total of hours expended in performing the review. Moneys due the
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Owner for Engineer's cost for third and additional reviews of Contractor drawings and other
submittals will be deducted from the next regular payment due the Contractor. The cost for
these services shall be deducted from the “Amount Earned to Date” from the next regular
payment due the Contractor.

RECORD DRAWINGS

The Contractor shall keep one record copy of all Contract Documents, reference documents,
and all submittals at the site in good order and annotated to show all revisions made during the
construction process. Such annotations shall be kept updated on a single set of Contract
Drawings and will be inspected monthly. Failure to maintain current record drawings will be
cause to delay progress payments. Record drawings shall be available to the Engineer at all
times during the life of the Contract.

All drawings and Contractor's submittals shall be made a part of the record drawings and shall
include the following:

Contract Drawings - Contractor shall annotate or redraft, as required, to show all revisions,
substitutions, variations, omissions and discrepancies made or discovered during construction
concerning location and depth of utilities, piping, duct banks, conduits, manholes, pumps,
valves, vaults and other equipment. Revisions shall be made and shown on all drawing views
with actual dimensions established to permanent points.

Contractor's Drawings - Same as above. Include, for example, piping layouts; and duct layouts.
Sections and details shall be added as required, for clarity. Prior to preliminary inspection,
furnish a reproducible of the record drawings. At the completion of the Contract and before final
payment is made, furnish the Engineer one set of reproducible of the finally approved record
drawings reflecting all revisions herein described.

The Contractor shall keep a complete to-date record of the actual construction of all work called
for under the Plans and Specifications of this contract and as ordered by the Engineer.

Upon completion of this contract, the Contractor shall furnish to the Engineer record contract
plan drawings where changes from the original plans have occurred.

The Engineer will make available to the Contractor one set of full size prints of the original
contract drawings on which the Contractor shall make the necessary changes to indicate the
major changes. The changes shall be made with opaque Higgins carmine red ink, or approved
equal, using standard drafting procedures.

Record drawings on Mylar will be prepared by the Engineer based on the changes indicated by
the Contractor. All record drawings on Mylar for this contract shall be signed by the Contractor
certifying to its major corrections.

PAYMENT
No separate payment will be made for the work in this section; all the costs of such work shall
be considered incidental to the items of work to which they pertain.

SAW CUTS
The Contractor shall full-depth saw cut for the removal of existing curb, sidewalk, all structure
work, and for all pavement patches. The concrete saw shall be equipped with a diamond blade
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of sufficient size to saw pavements full-depth and be capable of accurately maintaining cutting
depth. All saw cuts shall be parallel or perpendicular to the curb & gutter, edge of sidewalk, or
the edge of pavement, with straight, clean, edges, to the satisfaction of the ENGINEER. This
item shall be included with curb & gutter, sidewalk, structure work, and pavement removal. The
slurry resulting from the saw cutting work shall be immediately washed away using water to
prevent tracking by vehicles or pedestrians to the satisfaction of the ENGINEER.

When removing pavement, curb and gutter, shoulder, and/or any other structures, the use of
any type of concrete breakers which might damage the underground public or private utilities or
property will not be permitted. Pavement openings must be initiated with hydraulic impact/air
hammers and the use of excavator buckets to strike and break pavement is strictly prohibited
and will result in an immediate deficiency deduction.

Saw cuts for all work will not be measured for payment and shall be considered as included in
the related contract pay item. No separate payment will be made for saw cuts.

If additional surface is damaged or removed due to negligence on the part of the Contractor, the
additional work will not be measured for payment but shall be done at the Contractor’s expense.
It is Contractor’s responsibility to determine the thickness of the existing pavement and whether
or not it contains reinforcement.

FIBER OPTIC UTILITIES

If the JULIE system locates a City of Evanston fiber optic communication utility, the
Contractor/permit holder shall be required to visually expose fiber optic lines by hand digging within
three (3) feet of either side of JULIE locate on all construction projects and permit work. This work
will not be paid for separately. The cost of this work shall be included in the unit prices bid for
various pay items.

CLEARING, TREE REMOVAL AND PROTECTION, CARE AND REPAIR OF EXISTING
PLANT MATERIALS

Add the following paragraphs to Article 201.01:

“Trees and shrubs which may be removed for performance of the Work are so designated on the
Drawings. It is not anticipated that any other trees or shrubs will need to be removed for
performance of the Work. Should the Contractor desire to remove trees or shrubs, the Contractor
shall notify the Owner for approval prior to removing any trees or shrubs. Owner will not grant
permission for removal of trees or shrubs, unless the Contractor can demonstrate that there is no
other practicable way to complete the Work, including augering or hand-excavation.

Owner recognizes that some tree branches will need to be pruned to provide clearance for
construction equipment. However, the Contractor shall secure the express permission of the
Engineer to trim specific overhanging branches of trees. The maximum permitted height of
trimming shall be 14 feet. All tree trimming, pruning, and repair of wound surfaces shall be
performed by a licensed arborist approved by the Owner. The Owner will provide appropriate staff
to observe tree trimming operations. The Contractor shall provide at least 72-hour notice to the
Owner of trimming operations. No trimming shall be done unless Owner's staff is available to
observe trimming. Trimming shall be performed to the satisfaction of Owner's staff. The Contractor
shall provide proper tree guards to protect trees from damage due to construction equipment and
operations.
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Trees and shrubs damaged due to construction operations or removed without approval shall be
replaced, at Contractor's expense, with trees or shrubs of like species and size, to a maximum
trunk size of 6-inches diameter as directed by the Owner. If trees larger than 6-inches diameter are
irreparably damaged or destroyed, the Contractor shall replace these trees with trees of like
species 6-inches in diameter. Tree trimming, pruning, repair of wound surfaces, removal of trees
and shrubs requested by Contractor, and replacement of trees and shrubs irreparably damaged
shall be incidental to the items of work to which they pertain.”

Parkway Tree Protection

Prospective contractors are advised that it is the express intent of the City of Evanston to minimize
trimming of trees in the work corridors and to vigorously protect the quality of the urban forest. The
equipment and methods used to perform any and all portions of the work must be the size and
nature that results in the least disruption to the existing environment. The City of Evanston
reserves the right to limit the size of the equipment used on the project.

The Contractor shall at all times demonstrate to the satisfaction of the City of Evanston that
suitable precautions and due diligence are being observed to protect the natural and improved
features of the area. Special and continuing attention will be paid to the maintenance of tree
protection fencing and the appropriate observance of tree protection areas as delineated by the
fencing.

To insure compliance with the City of Evanston’s intent to minimize area disturbances, the
following procedures and actions will be followed: When the Engineer determines that a deficiency
exists, the Contractor shall be notified. If the contractor fails to rectify the deficiency immediately,
the Engineer will impose a daily monetary deduction for each 24-hour period (or portion thereof)
the deficiency exists. This time period will begin with the time of notification to the Contractor and
end with the Engineer’s acceptance of the corrections. The cost of the daily deduction will be $250
per occurrence per calendar day. In addition, the Contractor will be liable and responsible for any
and all corrective and remedial actions required to restore the area or item to comparable pre-
project conditions as well as any additional fines and fees as stated in the tree protection
requirements in these specifications.

Care of Existing Plant Material. If construction is to occur within the root zone of existing plant
material, root pruning and special plant care will be required, as hereinafter specified. All pruning
shall be performed by a professional arborist (someone whose principal occupation is the care and
maintenance of trees).

The Contractor shall be responsible for taking measures to minimize damage to tree limbs, tree
trunks, and tree roots at each work site. All such measures shall be included in the contract price
for other works except that payment will be made for Temporary Fence and Earth Saw Cut of Tree
Roots as separate pay items.

A. Earth Saw Cut of Tree Roots (Tree Root Pruning):

1. Whenever the proposed excavation falls within the drip-line of a tree, the contractor shall:
a. Root prune 6-inches behind and parallel to the proposed edge of trench a neat,
clean vertical cut to a minimum depth directed by the City Arborist through all the
affected tree roots.

b. Root prune to a maximum width of 4 inches using a “Vermeer” wheel matching the
following criteria. The root pruner wheel shall be 60” diameter (188” circumference)
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carrying 28 pair (56 total) stump cutter teeth with tooth spacing at 6.7” on center.
The cutting depth shall be 24” and shall utilize a 65hp tractor. Trenching machines
will not be permitted.

C. Exercise care not to cut any existing utilities.

d. If during construction it becomes evident that additional tree roots will require root
pruning, the City Arborist and the Contractor shall have the root pruning sub-
contractor return to the site to properly root prune the tree at the location directed by
the City Arborist. The contractor will be paid for the additional root pruning as
described below; however, no additional compensation will be made for
remobilization to the construction site.

e. For locations where root pruning is performed for the purpose of curb and gutter
removal and replacement, the contractor shall root prune 6-inches behind the
curbing so as to neatly cut the tree roots.

f. Depth of cut shall be 12 inches for curb removal and replacement and 24 inches for
structural work. Any roots encountered at a greater depth shall be neatly saw-cut at
no additional cost.

g. The Engineer or City Arborist will mark locations where earth saw cutting of tree
roots is required in the field.

2. All root pruning cuts shall be immediately backfilled with material side cast from the earth-
sawing procedure, so that the ground surface is even and no tripping potential exists.

3. All root pruning work is to be performed through the services of a certified arborist to be
approved by the City Arborist.

TREE ROOT PRUNING shall be used to protect all trees within the public right-of-way of the
project limits or as directed by the Engineer. This work will be paid for at the Contract unit price
per FOOT for TREE ROOT PRUNING measured in place.

The Contract unit price per FOOT for TREE ROOT PRUNING shall be payment in full for all
materials, labor and equipment required for: tree root pruning as shown on plan details; and all
related work which is not included under other Payment Items.

B. Temporary Fence:

1. The Contractor shall erect a temporary fence around all trees within the construction area
to establish a “tree protection zone”, as established by City Arborist, before any work begins or any
material is delivered to the jobsite. No work is to be performed (other than root pruning), materials
stored, or vehicles driven or parked within the “tree protection zone” at any time during the course
of construction.

2. The exact location and establishment of the “tree protection zone” fence shall be approved
by the City Arborist prior to setting the fence. The fence shall be 48 inches high, plastic poly-type or
any other type of highly visible barrier in an open-weave type pattern with large openings. The
type, color and pattern of the fence shall be approved by the Engineer prior to erection. This fence
shall be properly maintained in an upright manner and shall remain up until final restoration, unless
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the Engineer directs removal otherwise. Tree fence shall be supported using T-Post style fence
posts with a maximum of 8 spacing. T-posts must be at least six feet in length, two feet of which
must be set in the ground. The fence shall be attached to posts and secured with a minimum of
three nylon locking ties per post. Utilizing re-bar as a fence post will not be permitted.

3. The fence shall be installed 18” behind and parallel to the curb and between the curb and
sidewalk. Fence shall be erected on a minimum of three sides with the fourth sidewalk side being
optional. Fence shall be installed at the drip-line of the tree or as listed in the following guidelines:

a. Establish the diameter of the tree at a point four and a half feet above the ground, (referred to as
diameter breast height or DBH)
i. Trees with diameters 10 inches and under require root zone protection a minimum of
five feet from the center of the tree.
ii. Trees 10 to 19 inches in diameter shall have a minimum root zone protection of 10
feet from the center of the tree.
iii. Trees greater than 19 inches in diameter shall have a minimum root zone protection
of 15 feet from the center of the tree.

4, Parking or maneuvering of machinery, stockpiling of materials or any other use will not be
allowed upon unpaved areas within 10 feet of the root protection zone of trees or plants designated
to be protected.

5. Construction area is defined as all areas within 10 feet each side of roadway improvement
location.
6. All work within the “tree protection zone” shall have the Engineer’s prior approval. All

slopes and other areas not re-graded should be avoided so that unnecessary damage is not done
to the existing turf, tree root system or ground cover.

7. The grade within the “tree protection zone” shall not be changed unless approved by the
Engineer prior to making said changes or performing the work.

TEMPORARY FENCE shall be used to protect all trees within the public right-of-way of the
project limits or as directed by the Engineer. This work will be paid for at the Contract unit price
per FOOT for TEMPORARY FENCE measured in place.

The Contract unit price per FOOT for TEMPORARY FENCE shall be payment in full for all
materials, labor and equipment required for: providing snow fence as shown on plan details; and
all related work which is not included under other Payment Items.

When improvements are required within the “tree protection zone”, tree trunk protection will be
required.

C. Tree Trunk Protection:
The Contractor shall provide 2 in. by 8 in. by 8 ft. boards banded continuously around each trunk
to prevent scarring of trees shown on the plans or designated by the Engineer. For multi-stem

trees, saplings, and shrubs to be protected within the area of construction, temporary fencing may
be used for trunk protection
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TREE PROTECTION shall be used to protect all trees within the public right-of-way of the
project limits or as directed by the Engineer. This work will be paid for at the Contract unit price
per EACH for TREE PROTECTION measured in place.

The Contract unit price per EACH for TREE PROTECTION shall be payment in full for all
materials, labor and equipment required for: installation of trunk boards in accordance with
Supplemental Standard Specifications; and all related work which is not included under other
Payment Items.

D. Tree Pruning:

Tree pruning shall consist of pruning branches for aesthetic and structural enhancement or as
directed by the Engineer. All pruning shall be done according to the current ANSI A300 (part 1)
pruning standard. Trees selected for pruning will be cleaned of dead, diseased, or broken
branches, thinned appropriately to reduce density of branches, raised to provide vertical clearance
for pedestrian and vehicular traffic, and if warranted by species tolerance and specimen needs
limbs will be reduced to promote a central leader and good structure. Pruning to provide clearance
over the street will be allowed up to 14 feet above the pavement. If additional clearance is needed
a request in writing shall be submitted to the City Arborist. All branch pruning to American Elms and
Oak trees shall be done between October 15 and April 15, when the trees are dormant.

Under pruning to provide clearance over the street will be allowed up to 14 feet above the
pavement. If additional clearance is needed a request in writing shall be submitted to the City
Arborist.

TREE PRUNING will be paid for at the contract unit price per EACH for TREE PRUNING, which
price shall include under pruning branches to provide clearance over the street, for aesthetic
and structural enhancement, of existing trees.

DISPOSAL OF EXCAVATED MATERIAL

This work shall consist of meeting IEPA requirements for the disposal of excavated material
including, but not limited to, clean construction or demolition debris (CCDD), uncontaminated
soil, and/or contaminated soil. Excavated materials must be removed from the site by the end
of each day.

The Contractor will be responsible to provide CCDD and soil fill site operators with all testing
information and fees as required by the IEPA and fill site operators.

The City will provide IEPA LPC documentation prior to the start of construction.

EARTH EXCAVATION

This work shall consist of the excavation or removal and satisfactory disposal of only that
volume of material, regardless of its nature, which must be excavated or removed to construct
the improvement to the lines, grades and cross sections shown in the plans or required by the
Engineer.

Earth Excavation shall not include excavation necessary for top soil and sod placement or
incidental in the construction of new sidewalks, driveways, curb, vaults, catch basins, manholes,
inlets, storm sewers of all types, house drains or other new structures included in the
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construction for which the contract unit price includes the cost of excavation.

Earth Excavation shall be measured for payment in cubic yards. The volume shall be
determined by the Engineer by the method of average end areas, supplemented by
measurements to determine the volume of excavation.

This work will be paid for at the contract unit price per cubic yard for Earth Excavation as herein
specified.

TOPSOIL FURNISH AND PLACE

Add the following paragraph to Article 211.04:

“Topsoil shall be pulverized. A minimum thickness of 3-inches of topsoil shall be placed over the
full width of disturbed areas to be sodded.”

SODDING,SALT TOLERANT

Add the following paragraph to Article 252.01.:

“All grassed areas disturbed by Contractor's operations shall be restored by sodding. To be
acceptable, the sod shall be in a live, healthy condition and be knitted to the soil. Sod shall be
growing in place for forty-five (45) calendar days prior to measurement. Only living sod that is
acceptable will be measured for payment.”

Add the following paragraph to Article 252.02:

“On major roadways (arterial streets, main streets, State and County routes, etc) sod for public
parkway areas and other areas within 25 feet of public roadways shall be salt-tolerant. The sod for
most residential streets does not have to be salt-tolerant, at the Engineer’s discretion. Sod for other
areas shall be native sod matching the species, color, and texture of adjoining grass areas as
approved by the Engineer.”

Add the following to Article 252.03:

“Sod bed preparation shall include the placement of top soil, including excavating and grading the
areas to be sodded to a depth of at least 3-inches below a line connecting the top of the curb and
the top of the sidewalk, disposing of the material removed and placing pulverized topsoil on the
space so prepared, raked and ready for sodding. The topsoil shall be free from quack grass and
weeds and shall be approved by the Engineer before placing. One rolling of the entire surface of
the soil shall be made. Existing sidewalks, curbs and trees, and the like, which are not to be
removed, shall be protected from damage during the placement of topsoil. Placement of topsoil
shall be incidental to the cost of sodding and no separate payment shall be made.”

Add the following paragraph to Article 252.04:

“The Contractor is encouraged to refrain from placing sod during the months of July and August,
when possible within the required construction schedule. No sod may be placed between
November 1 and March 1 unless approved by the Engineer. Regardless of the time of placement
and subsequent climatic conditions, the Contractor shall water sod sufficiently to maintain it in a
healthy condition until accepted by the Owner. Sod shall be in a moist condition at the time of
cutting and shall be kept in a moist condition until it is placed. Sod cut less than 24 hours before
placement is preferred. Sod cut more than 48 hours before placement shall not be used.”

Add the following to Article 252.06:
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“The placement of sodding shall consist of preparing the ground surface and furnishing,
transporting, and placing sod and fertilizer required in the sodding operations. Fertilizer having an
analysis of 10-6-4 or having a different analysis but still meeting the 5-3-2 ratio requirements, shall
be applied at such a rate that each acre to be sodded shall receive a total of 160 pounds of the
three nutrients specified in Article 1081.08. The fertilizer nutrient will not be paid separately but
shall be incidental to the cost of sod placement.”

Delete the first paragraph of Article 252.08 and replace it with the following paragraphs:

“Within eight hours after sod has been placed five gallons of water per square yard shall be applied
and the entire surface of sod rolled. Thereafter, on days designated by the Engineer, additional
water shall be applied to sodded areas at the rate of three gallons per square yard. The number of
additional applications shall not exceed ten and these applications will be required within a forty-
five (45) calendar day growing period after the sod has been placed. The cost of this watering
program shall be incidental to the cost of sodding.

The Contractor shall perform additional watering to maintain sod in a healthy condition. The cost of
additional watering shall be incidental to the cost of sodding. Any sodding that does not survive
will be replaced by the Contractor at his own expense.”

This work will be paid for at the Contract unit price per SQUARE YARD for SODDING,
measured in place for the quantity actually installed within the pay limits shown on the
Drawings, as hereinafter specified, or as directed by Engineer. Grassed areas to be restored by
SODDING include parkways and all other turf areas which have been disturbed by construction
activities.

AGGREGATE BASE COURSE

Section 351 shall apply with the following modifications:

The Contractor shall furnish and place 4 inches or greater depth where indicated in these
documents, of crushed limestone conforming to Article 1004.01 with a gradation number of CA-6
for use as the base course for curb and gutter, sidewalks, driveways and pavement as shown on
the drawings and as directed by Engineer (aggregate base course for pavement patching,
sidewalks, and driveways is incidental to respective item). Base course shall be placed on the
prepared subgrade. Grindings from Portland cement concrete or bituminous pavement
removal operations may NOT be allowed for aggregate base course.

INCIDENTAL HOT-MIX ASPHALT SURFACING

This work shall consist of the preparation of the base, the application of bituminous priming
material and the construction of the Hot-Mix Asphalt surface for driveway pavements and speed
humps.

The Hot-Mix Asphalt for the Incidental Hot-Mix Asphalt surface shall meet the requirements of
Section 406 of the Standard Specifications for Road and Bridge Construction. Areas where the
Incidental Hot-Mix Asphalt surfacing will be placed shall have the base primed. The rate of
application of prime will be as specified in Article 406.05.

The Hot-Mix Asphalt mixture may be spread and finished by approved hand methods or a
finishing machine approved by the Engineer.

The Hot-Mix Asphalt mixture shall be rolled and compacted to the satisfaction of the Engineer
with tandem roller meeting the requirements of Article 1101.01 of the Standard Specifications
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for Road and Bridge Construction.

This work will be paid for at the contract unit price per ton for "INCIDENTAL HOT-MIX
ASPHALT SURFACING", which price shall include all labor, materials and equipment necessary
to complete the work. Saw cutting, HMA surface removal, and preparation or the surface for
speed hump will not be paid for separately but shall be considered as included in the contract
unit price for incidental HMA surfacing.

The cost of Bituminous Materials (Tack Coat) will not be paid for separately but shall be
incidental to the unit price per ton for INCIDENTAL HOT-MIX ASPHALT SURFACING.

REMOVAL OF EXISTING DRIVEWAY PAVEMENT AND SIDEWALK
This work shall consist of the removal and satisfactory disposal of all existing pavement, base
course, stabilized sub-base including driveway pavement and sidewalk.

Refer to Article 440 of the Standard Specifications for Road and Bridge Construction.

Driveway Pavement Removal shall be paid for at the CONTRACT unit price per square yard and
Sidewalk Removal shall be paid for at the CONTRACT unit price per square foot and include all
costs of breaking, saw-cutting where necessary or as directed by the Engineer, removing and
disposing of said pavement or sidewalk.

DRIVEWAY PAVEMENT REMOVAL shall include removal of brick and curb/gutter and preparation
of the sub-grade for the placement of top soil and sodding. Placement of Top Soil and Sodding is
paid separately.

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT

Add the following paragraphs to Article 423.01:

“Materials: - Materials for concrete shall be in accordance with Section 420 as applicable. Class SI
concrete shall be used. Forms shall be a minimum of 2” x 8” lumber or its approved equal, held in
place by stakes or braces with the top edges true to line and grade. The driveway pavement shall
be six (6”) inches or eight (8”) inches thick. Three-quarter (3/4”) inch thick expansion joint material
shall be placed between the curb and the full width of the proposed driveway. Contraction joints
shall be provided.

“Aggregate Base Course required for necessary grading will not be paid for separately and
constructed in accordance with section 351 of the Standard Specifications.”

Curing and Protection: Curing shall be in accordance with Article 1022.01. Curing compound shall
be Type lll. Protect all surfaces from sun. During hot weather, keep temperature of concrete
below 90 degrees Fahrenheit. During cold weather, keep temperature of concrete between 50
degrees F and 70 degrees F for 3 to 5 days. Protect from frost and rapid drying for 6 days. The
Contractor shall be solely responsible for protecting his work from vandalism. All vandalized
concrete work shall be removed and replaced at the Contractor's expense.”

This work will be paid for at the Contract unit price per SQUARE YARD for PORTLAND
CEMENT CONCRETE (PCC) DRIVEWAY PAVEMENT, of the thickness specified, measured in
place. Payment shall be made for the quantity of pavement actually installed within the pay
limits shown on the Drawings or as directed by Engineer.
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The Contract unit price for PCC DRIVEWAY PAVEMENT shall be payment in full for all
materials, labor, and equipment required for: final grading of aggregate base course;
reinforcement, if required; pavement placement, curing, and protective coating; and all related
work required to complete the installation which is not included under other Payment Items.

PCC DRIVEWAY PAVEMENT installation outside the limits shown on the Drawings due to
damage caused by Contractor's operations or for Contractor's purposes shall be considered
incidental to combined sewer, relief sewer, storm sewer, and sanitary sewer, construction and
no separate payment shall be made.

PORTLAND CEMENT CONCRETE SIDEWALK

Add the following sentences to Article 424.01.:

“The Work shall also include adjustments to surface elements such as buffalo boxes, valve covers,
manhole covers, vault covers, etc. to final grades.”

Add the following sentences to Article 424.02:

“Curing shall be in accordance with Article 1022.01. Curing compound shall be Type Ill. Protect all
surfaces from sun. During hot weather, keep temperature of concrete below 90 degrees
Fahrenheit. During cold weather, keep temperature of concrete between 50 degrees F and 70
degrees F for 3 to 5 days. Protect from frost and rapid drying for 6 days.” The Contractor shall be
solely responsible for protecting his work from vandalism. All vandalized concrete work shall be
removed and replaced at the Contractor's expense.”

Add the following sentences to Article 424.04:
“The Aggregate Base Course required for necessary grading will not be paid for separately and
constructed in accordance with section 351 of the Standard Specifications.”

Add the following paragraphs to Article 424.06:

“Concrete placement will be permitted if air temperature is 40 degrees Fahrenheit or higher.
Concrete pours shall be ended at expansion or control joints. Partial slabs shall not be allowed.
The surface shall be divided by control joints extending to the depth of the slab. Control joints shall
be tooled first, saw-cut to proper depth and shall be spaced at 5-foot or other uniform intervals as
directed by the Engineer. All edges and intermediate joints of sidewalks shall be shaped with an
edging tool having a ¥ inch radius. Surfaces of sidewalks shall have a light broom finish, except
handicapped ramps at intersections, which shall be finished as shown on the Drawings.

All sidewalk removed shall be formed within 3 working days of removal. New sidewalk shall be
poured within 1 working day of being formed. The forms shall be removed within 1 working day
after the concrete pour and the restoration adjacent to new sidewalk shall be done with 24 hours
after removal of the forms. All low areas shall be filled in to match the surrounding grades within 72
hours of the sidewalk being poured.

The Contractor shall be solely responsible for protecting his work from vandalism. All vandalized
concrete work shall be removed and replaced at the Contractor's expense”

Add the following paragraphs to Article 424.09:

“The product used for detectable warnings shall be Prefabricated Detectable Warning Panels (Red
Brick) manufactured by one of the following:

> Access Products, Inc. (888-679-4022)/ Supplier (630-689-7574)

> Armorcast Products Company (818-982-3600)
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> Detectable Warning Systems, Inc. (866-999-7452)
> www. TUFTILE.com (888-960-8897).”

BRICK PAVER REMOVAL AND REPLACEMENT

Where brick pavers are present adjacent to sidewalk or curb to be removed and replaced, the
Contractor shall obtain approval by the Engineer to disturb the brick pavers during construction.
Upon completion of the sidewalk and/or curb replacement, any brick pavers disturbed during
construction shall be replaced to pre-construction locations and grades. Any brick pavers
damaged during construction or removed without authorization by the Engineer shall be
replaced by the Contractor at the Contractor’'s own expense.

This work will be paid for at the Contract unit price per SQUARE FOOT for BRICK PAVER
REMOVAL AND REPLACEMENT.

HOT-MIX ASPHALT SURFACE REMOVAL
In addition to the requirements of Section 440 of the Standard Specifications, the Specifications
shall be modified to include the following:

This work shall consist of removing the existing bituminous surface and underlying HMA base,
PCC base, brick base, or aggregate base at varying depths to the limits specified on the plans
and/or as directed by the Engineer in accordance with the applicable portions of Section 440 of the
Standard and Supplemental Specifications. The provisions of Article 440.03 of the Standard
Specification should be modified to include the following:

Pavement patching shall be completed after the pavement is milled. The ENGINEER will inspect
the milled pavement and identify the areas which will require pavement patching. If new curb and
gutter is part of the project, the curb and gutter shall be constructed prior to the start of the milling
operation.

HMA Surface Removal, Variable Depth shall include any additional passes of the milling machine
required to remove an existing quarter crown and establish the proposed pavement cross slope as
shown on the plans. These operations shall be considered incidental to the work, and no separate
payment shall be made.”

This work will be paid for at the Contract unit price per SQUARE YARD for HOT MIX ASPHALT
SURFACE REMOVAL, at the depth specified, as shown on the Drawings and/or as directed by
the Engineer.

Basis of Payment: This work will be paid for at the Contract unit price per square yard for HOT-
MIX ASPHALT SURFACE REMOVAL, which price shall include all labor, material and
equipment necessary to perform the work as specified herein

Cold milling outside the pay limits specified to repair damage caused by Contractors operations
or which have been removed/replaced for Contractor's purposes shall be considered incidental
to combined, relief, storm, and sanitary sewer construction and no separate payment shall be
made.
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CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH

Delete Article 606.01 and replace it with the following:

“606.01 Description. This work shall consist of concrete curb type B, combination concrete curb
and gutter type B-6.12 and B-6.12 modified, and removal/replacement of existing medians.”

All curb and gutter removed shall be formed within 2 working days of removal. New curb and gutter
shall be poured within 1 working day of being formed. The forms shall be removed within 1 working
day after the concrete pour and the restoration behind the new curb shall be done with 24 hours
after removal of the forms. All low areas shall be filled in to match the surrounding grades within 72
hours of the curb being poured.

Add the following Subparagraphs to Article 606.02:

“(g) Base. A minimum of four (4”) inches compacted thickness of aggregate base course shall
be placed on the subgrade prior to construction of the proposed concrete curb and gutter.

(h) Forms. The use of a slip-form or curb machine is allowed, but the Contractor is advised
that variable face height curb is required in many parts of the Project to match existing curbs,
roadways and parkway grading. Additional pavement patching, restoration or excavation beyond
the requirements of this proposal, as required for or resulting from the use of such a machine, will
not be considered for additional payment and should be considered incidental to its use.
Excavation to accommodate the installation of concrete forms or use of slip-form shall be limited to
12 inches from back of proposed curb. Hand forming shall be required in the vicinity of specific
trees where the root zones are near and/or have overgrown the existing curb line. These locations
will be determined by the City Arborist.

(0 Curing. Curing shall be in accordance with Article 1022.01. Curing compound shall be
Type lll. Protect all surfaces from sun. During hot weather, keep temperature of concrete below
90 degrees Fahrenheit. During cold weather, keep temperature of concrete between 50 degrees F
and 70 degrees F for 3 to 5 days. Protect from frost and rapid drying for 6 days. The Contractor
shall be solely responsible for protecting his work from vandalism. All vandalized concrete work
shall be removed and replaced at the Contractor's expense.”

Add the following sentence to Article 606.06 - Placing Concrete.
“The transition from full height curb to depressed curb shall be made at a maximum rate of three
(3) inches per foot of length.”

Delete the last sentence of the first paragraph of Article 606.07.

Add the following paragraphs to Article 606.07:

“Expansion joints consisting of pre-molded bituminous expansion joint filler, one-half inch in
thickness and two greased 1-inch diameter dowel bars with expansion caps shall be placed at 50-
foot intervals. When curb and gutter is constructed adjacent to flexible pavement, a 1-inch thick
preformed expansion joint, conforming to the cross-section of the curb and gutter, shall be installed
at points of curvature for short-radius curves and at construction joints.

Contraction joints shall be placed between expansion joints at distances not to exceed twenty-five
(25) feet. Contraction joints shall be formed using steel templates one-eighth inch in thickness,
equal to the width of the gutter or curb, and penetrating at least two (2) inches below the surface of
the curb and gutter; using three-quarter (*/,) inch thick preformed expansion joint filler placed fully
across the curb or gutter; or by sawing to a depth of at least two (2) inches after the concrete is
four-hours, but not more than twenty-four hours old. If steel templates are used, they shall be left
in place until the concrete has set sufficiently to hold its shape but shall be removed while the forms
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are still in place. Template-formed or sawed joints shall be sealed in accordance with Article
420.12.

All longitudinal joints, except adjacent to flexible pavement, shall be provided with No. 6 epoxy
coated steel tie bars thirty (30) inches long at 36” on center conforming to Article 1006.10 and
installation in accordance with IDOT Standard 606001. This work is incidental to the curb pay item.

Hand removal and hand forming of the curb and gutter shall be required in the vicinity of specific
trees and their root zones. These individual locations shall be determined, in the field, by the
City Arborist. These operations shall be considered incidental to the work, and no separate
payment shall be made. Excavation to accommodate the installation of concrete forms or use of
slip-form shall be limited to 12 inches from back of proposed curb.

The proposed curb and/or curb & gutter flag thickness shall meet the bottom of the existing
pavement and extend to the top of the proposed edge of pavement as shown on the plans. No
separate payment shall be made for additional concrete used.”

Delete Article 606.15 and replace it with the following:
“This work will be paid for at the Contract unit price per LINEAR FOOT for CONCRETE CURB
TYPE B, COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.12, and
COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.12 MODIFIED. Curb and gutter
will be measured in place for the quantity actually removed and replaced within the pay limits
shown on the Drawings or as directed by Engineer.

These Contract unit prices shall be payment in full for all materials, labor and equipment
required for: site preparation, including removal, replacement and/or repair of fences and other
site objects; saw-cutting, removal and disposal of existing curbs/gutters and other structures;
excavation, including removal and disposal of excess excavated materials; final grading of
aggregate base course, backfill; furnishing and installing all joints as required, including epoxy
coated tie bars; curing; protection; and all related work required to complete the installation
which is not included in other Payment Items. Modified (depressed) curbs shall be paid for at
the same Contract unit price as standard type B, B6.12.

Removal/replacement of curb/gutter will be paid for where placed within the standard trench
width of new sewers, manholes, catch basins, and inlets, where shown on the Drawings outside
the standard trench width or where directed by Engineer.

Removal/replacement of curb/gutter outside the pay limits specified which have been damaged
by Contractors operations or which have been removed/replaced for Contractor's purposes shall
be considered incidental to the work and no separate payment shall be made.”

CONSTRUCTION LAYOUT AND STAKING

This work shall consist of surveying local control points to establish horizontal and vertical
control required for construction of concrete curb, sidewalks, and related contract items of work.
These stakes or markings must be maintained throughout construction. The survey foreman
will be responsible for the review of stakes and marking with the Engineer prior to the final
placement of any materials.

The contractor will also be required to identify the property lines and ROW in order to accurately
install new chain link fence.

39



This work will be measured and paid for at the contract unit price LUMP SUM as
CONSTRUCTION LAYOUT AND STAKING, which price includes all labor, material and
equipment necessary to survey control points, lines, establish stakes and marking, and the
review of all such stakes and markings with the Engineer.

The limits of concrete construction contract items will be provided by the Engineer.

STREET SWEEPING

Add the following paragraphs to Article 107.15:

“The Contractor shall utilize a mechanical street sweeper to clean streets affected by the
Contractor's operations, including haul routes, at least twice per week and additionally as directed
by the Engineer. Liquated Damages shall be assessed as outlined in the Bid Form if the
Contractor fails to utilize a mechanical street sweeper to the satisfaction of the Engineer. The
street-sweeper shall be a full-sized, municipal-type sweeper having dust collection and street
washing capabilities. If, in the opinion of the Engineer, dust becomes a problem despite the normal
cleanup measures of street sweeping, the Contractor shall wash down the pavement, spread
calcium chloride as a palliative, or re-sweep streets as necessary, all at no additional cost to the
Owner. The Contractor shall keep sufficient quantities of calcium chloride on site, for use as
directed by the Engineer for dust control. The contractor shall provide cleanings twice per week
and additionally as directed by the Engineer.

This work will be paid for at the Contract unit price per EACH for STREET SWEEPING, which
price shall be payment in full for labor, equipment and materials required to complete the work.

TRAFFIC CONTROL AND PROTECTION

Delete Article 701.20 and replace it with the following:

This work will be paid for at the Contract LUMP SUM price for TRAFFIC CONTROL AND
PROTECTION. This lump sum price shall be payment in full for all materials, labor and equipment
required for: handling, furnishing, transporting, installing, maintaining, relocating and removing all
traffic control devices and sighage required for to fully protect construction operations and the
general public; including implementing any detour plans shown on the Drawings. This lump sum
price shall also include all materials, labor and equipment required for: furnishing, installing,
relocating and removing steel plates and other temporary bridging over trenches, auger pits,
receiving pits and other areas disturbed by construction activities. Contractor shall also refer to the
IDOT Standards included herein for additional traffic control measures. The Contractor is advised
that specific liquidated damages apply for failure to maintain traffic control devices.

ENVIRONMENTAL CONTROL

The Contractor shall be responsible for furnishing all necessary items for fulfilling the Work
described herein and in the Contract Plans for environmental protection including prevention
and control of erosion and sedimentation that results directly or indirectly from the Project.

PREVENTION OF WATER POLLUTION

The Contractor shall take all such precautions in the conduct of his operations as may be
necessary to avoid contaminating the water in adjacent watercourses or water storage areas
including wells whether natural or man-made.

40



All earthwork, moving of equipment, water control of excavations, and other operations likely to
create silting, shall be conducted so as to minimize pollution of watercourses or water storage
areas.

Water used during the Contract Work, which has become contaminated with oil, bitumens,
harmful or objectionable chemicals, sewage or other pollutants, shall be disposed of so as to
avoid affecting all nearby waters and lands. Under no circumstances shall the Contractor
discharge pollutants into any watercourse or water storage area. Do not allow water used in
aggregate processing, concrete curing, foundation and concrete lift cleanup or any other waste
to directly enter a stream untreated. When water from adjacent natural sources is used in the
Contract Work, intake methods shall be such as to avoid contaminating the source of supply or
becoming a source of erosion or sedimentation.

NOISE AND AIR POLLUTION CONTROL

Conduct operations so as not to violate any applicable ordinances, regulations, rules and laws
in effect in the area at the date of bid opening pertaining to noise and air pollution and to
conform to all provisions in effect at the date of bid opening as set forth in the Rules and
Regulations Governing the Control of Air Pollution and noise pollution in the State of lllinois.

PLANT PEST CONTROL

All soil moving or handling equipment that has operated in or will operate in regulated areas
shall be subject to plant quarantine regulations. In general, these regulations require the
thorough cleaning of soil from equipment before such equipment is moved from regulated areas
to uninfected areas. Complete information may be obtained from the regional office of the Plant
Pest Control Division of the United States Department of Agriculture.

PRESERVATION OF NATURAL RESOURCES

All construction operations, contract work, clean up and the condition of the adjacent terrain
upon completion of the Work shall fully comply with all applicable regulations and laws
concerning the preservation of natural resources.

DUST CONTROL
Throughout the entire construction period, maintain dust control by use of water sprinklers or
chemical dust control binder as may be approved by the Engineer.

PAYMENT
No separate payment will be made for the work in this Section; all the costs of such work shall
be considered incidental to the items of work to which they pertain.

CHAIN LINK FENCE

This work includes the furnishing and installation of a chain link fence in accordance with the
applicable sections of Article 664, IDOT highway standard 664001, and as shown on the
plans.

The fence will include a top rail and bottom tension wire with materials to match the existing fence.
Gate design shall match existing gate features. All posts will be set in 12" diameter concrete
footings at 24” deep.

Product cut sheets must be approved by the City before purchase and installation.

This work will be paid for at the Contract unit price per FOOT for CHAIN LINK
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FENCE REMOVAL AND REPLACEMENT, at the height specified and per EACH for CHAIN
LINK FENCE DOUBLE SWING GATE, 12-FEET. The price shall be payment in full for labor,
equipment and materials required to complete the work.
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STANDARD SYMBOLS

FEATURE EXISTING PROPOSED
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GENERAL NOTES

1.

10.

12.

13.

14.

ALL CONSTRUCTION SHALL BE PERFORMED ACCORDING TO THE ILLINOIS
DEPARTMENT OF TRANSPORTATION "STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION" LATEST EDITION, THE "SUPPLEMENTAL
SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS" LATEST EDITION,
THE "STANDARD SPECIFICATIONS FOR WATER AND SEWER MAIN
CONSTRUCTION IN ILLINOIS" LATEST EDITION, THE DETAILS IN THESE PLANS,
THE CONTRACT DOCUMENTS, ALL APPLICABLE REQUIREMENTS OF THE
ILLINOIS DEPARTMENT OF TRANSPORTATION, THE IEPA AND ORDINANCES OF
AUTHORITIES HAVING JURISDICTION AND ALL ADDENDA THERETO.

ALL FULL DEPTH SAW-CUTTING OF EXISTING PAVEMENT, CURB, SIDEWALKS
AND SURFACES WHEN REQUIRED FOR REMOVAL OR CONSTRUCTION OR AS
DIRECTED BY THE ENGINEER WILL NOT BE PAID FOR SEPARATELY BUT SHALL
BE CONSIDERED INCIDENTAL TO THE VARIOUS PAY ITEMS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE OWNERS
OF ALL EXISTING UTILITIES SO THAT THE UTILITIES AND THEIR
APPURTENANCES MAY BE LOCATED AND ADJUSTED OR MOVED, IF
NECESSARY, PRIOR TO THE START OF CONSTRUCTION. ALL EXISTING
UTILITIES SHALL BE PROTECTED, SUPPORTED AND MAINTAINED IN SERVICE
AND RESTORED TO THE CONDITION IN WHICH THEY WERE FOUND, OR BETTER,
AT NO EXTRA COST TO THE CONTRACT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL
UNDERGROUND UTILITIES EVEN THOUGH THEY MAY NOT BE SHOWN ON THE
PLANS. ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION SHALL BE
REPAIRED OR REPLACED BY THE CONTRACTOR AT HIS OWN EXPENSE.

ALL ROAD SIGNS, STREET SIGNS, TRAFFIC SIGNS, AND PARKING LOT SIGNS
WHICH NEED TO BE RELOCATED OR MOVED DUE TO CONSTRUCTION SHALL BE
TAKEN DOWN AND STORED BY THE CONTRACTOR AT HIS OWN EXPENSE,
EXCEPT THOSE WHICH THE ENGINEER DEEMS NECESSARY FOR PROPER
TRAFFIC CONTROL. AFTER COMPLETION OF THE WORK, THE CONTRACTOR
SHALL, AT HIS OWN EXPENSE AND AT THE DIRECTION OF THE ENGINEER,
RESET ALL SAID SIGNS AT THE LOCATION DESIGNATED BY THE ENGINEER.

WHENEVER, DURING CONSTRUCTION OPERATIONS, ANY LOOSE MATERIAL IS
DEPOSITED IN THE FLOW LINE OF GUTTERS, DRAINAGE STRUCTURES,
DITCHES, ETC. SUCH THAT THE NATURAL FLOW LINE OF WATER IS
OBSTRUCTED, THE LOOSE MATERIAL WILL BE REMOVED AT THE CLOSE OF
EACH WORKING DAY. AT THE CONCLUSION OF CONSTRUCTION OPERATIONS,
ALL DRAINAGE STRUCTURES AND FLOW LINES SHALL BE FREE FROM DIRT
AND DEBRIS. THIS WORK SHALL BE CONSIDERED INCLUDED IN THE
CONTRACT. THE CONTRACTOR'S FAILURE TO PROVIDE THE ABOVE WILL
PRECLUDE ANY POSSIBLE ADDED COMPENSATION REQUESTED DUE TO
DELAYS OR UNSUITABLE MATERIALS CREATED AS A RESULT THEREOF.

THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS
AFFECTING THEIR WORK WITH THE ACTUAL CONDITIONS AT THE JOB SITE
PRIOR TO ORDERING MATERIALS. IN ADDITION, THE CONTRACTOR MUST
VERIFY THE LINE AND GRADES. IF THERE ARE ANY DISCREPANCIES FROM
WHAT IS SHOWN ON THE CONSTRUCTION PLANS, STANDARD SPECIFICATIONS
AND/OR SPECIAL DETAILS, THE CONTRACTOR SHALL SECURE WRITTEN
INSTRUCTION FROM THE ENGINEER PRIOR TO PROCEEDING WITH ANY PART
OF THE WORK AFFECTED BY OMISSION OR DISCREPANCIES. FAILING TO
SECURE SUCH INSTRUCTION, THE CONTRACTOR WILL BE CONSIDERED TO
HAVE PROCEEDED AT HIS/HER OWN RISK AND EXPENSE AND NO ADDITIONAL
COMPENSATION WILL BE PROVIDED FOR ANY COSTS INCURRED.

ALL PAVEMENT DIMENSIONS ARE SHOWN TO THE FACE OF CURB UNLESS
OTHERWISE NOTED.

WHERE SECTION OR SUBSECTION MONUMENTS ARE ENCOUNTERED, THE
ENGINEER SHALL BE NOTIFIED BEFORE THE MONUMENTS ARE REMOVED. THE
CONTRACTOR SHALL CAREFULLY PRESERVE ALL PROPERTY MARKS AND
MONUMENTS UNTIL THE OWNER, AUTHORIZED SURVEYOR OR AGENT HAS
WITNESSED OR OTHERWISE REFERENCED THEIR LOCATION.

THE CONTRACTOR SHALL NOTIFY THE ENGINEER AT LEAST 72 HOURS PRIOR
TO BEGINNING WORK.

IF DURING CONSTRUCTION THE CONTRACTOR ENCOUNTERS OR OTHERWISE
BECOMES AWARE OF ANY SEWERS OR UNDERDRAINS OTHER THAN THOSE
SHOWN ON THE PLANS, HE/SHE SHALL INFORM THE ENGINEER, WHO SHALL
DIRECT THE WORK NECESSARY TO MAINTAIN OR REPLACE THE FACILITIES IN
SERVICE AND TO PROTECT THEM FROM DAMAGE DURING CONSTRUCTION IF
MAINTAINED. EXISTING FACILITIES TO BE MAINTAINED THAT ARE DAMAGED
BECAUSE OF NON-COMPLIANCE WITH THIS PROVISION SHALL BE REPLACED
AT THE CONTRACTOR'S OWN EXPENSE.

THE CONTRACTOR SHALL PROVIDE TEMPORARY TOILET FACILITIES AND HAND
SANITIZING STATIONS FOR THE USE OF ALL THE CONTRACTORS PERSONNEL
EMPLOYED ON THE WORK SITE. THE FACILITIES SHALL BE MAINTAINED IN
PROPER SANITARY CONDITION THROUGHOUT THE PROJECT. THE LOCATION
OF THE TEMPORARY FACILITIES SHALL BE APPROVED BY THE ENGINEER.

THE CONTRACTOR MUST OBTAIN A FIRE HYDRANT PERMIT AND
CITY-PROVIDED CART ASSEMBLY IN ORDER TO USE CITY WATER. FOR MORE
INFORMATION, CONTACT THE WATER DEPARTMENT AT (847) 448-8216.

IF ANY SOFT OR YIELDING MATERIALS ARE DETECTED AFTER EXCAVATION TO
THE PROPOSED SUBGRADE, THE CONTRACTOR WILL, AT THE DIRECTION OF

THE ENGINEER, REMOVE THE MATERIAL AND REPLACE IT WITH AGGREGATE
BASE COURSE, TYPE B. THIS WORK WILL BE PAID FOR AT THE CONTRACT SUMMARY OF QUANTITIES
UNIT PRICE PER CUBIC YARD FOR "EARTH EXCAVATION" AND PER SQUARE
YARD FOR "AGGREGATE BASE COURSE, TYPE B",

FOSTER STREET SIDEWALK GAP INFILL

Item . .
15.  CONSTRUCTION ACTIVITIES MAY OCCUR BETWEEN 7:00AM AND 5:00PM No. ltem Unit Quantity
MONDAY THROUGH FRIDAY AND 8:00AM TO 4:00PM ON SATURDAYS (AS
APPROVED BY THE ENGINEER). CONSTRUCTION ACTIVITIES ON SUNDAY ARE 1 |TREE TRUNKPROTECTION EACH 2
PROHIBITED. NO WORK WILL BE PERFORMED ON STATE OF ILLINOIS 2 TREE ROOT PRUNING FOOT 80
OBSERVED HOLIDAYS. CONSTRUCTION ACTIVITIES ARE IDENTIFIED AS THE 3 EARTH EXCAVATION CUYD 90
OPERATION OF ANY EQUIPMENT, INCLUDING BUT NOT LIMITED TO THE .
WARMING UP OF ANY PIECE OF EQUIPMENT OR TURNING ON ENGINES. 4  |TOPSOIL FURNISH AND PLACE, 4 SQ YD 565
CONSTRUCTION ACTIVITIES SHALL NOT BEGIN BEFORE 7:00AM. ANY 5 SODDING, SALT TOLERANT SQYD 565
VIOLATION FOR WORKING HOURS CONTRACTOR WILL BE FINED $500.00 FOR 6 |AGCREGATE BASE COURSE. TYPEB 4" SQ YD 566
OCCURRENCE. 7 INCIDENTAL HOT-MIX ASPHALT SURFACING TON 5
16. THE STORAGE OF EQUIPMENT AND/OR MATERIALS WITHIN THE PARKWAYS 8 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH SQYD 28
SHALL REQUIRE PRIOR APPROVAL OF THE ENGINEER. 9 |PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH SQ YD 120
10 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH SQFT 4270
PROJECT SPECIFIC NOTES 1T DETECTABIE WARNINGS SO FT 180
1. THE CONTRACTOR SHALL PROVIDE AS-BUILT DRAWINGS THAT INCLUDE; 12 |HOT-MIX ASPHALT SURFACE REMOVAL, 1.5" SQYD 36
CRITICAL SPOT GRADES SUCH AS OVERFLOW ELEVATIONS, SPOT ELEVATIONS 13 |DRIVEWAY PAVEMENT REMOVAL SQ YD 148
ALONG THE DESIGNATED ADA ROUTE, SUFFICIENT INFORMATION SUCH THAT
THE ENGINEER MAY VERIFY DETENTION VOLUMES, RIM AND INVERT 14 |COMBINATION CURB AND GUTTER REMOVAL FOOT 130
ELEVATIONS OF ALL SEWERS, RIM AND TOP OF PIPE ELEVATIONS OF ALL 15 |SIDEWALK REMOVAL SQFT 2.215
WATER MAIN, LOCATIONS OF ALL INSTALLED UNDERGROUND UTILITIES, 16 |COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 146
LOCATIONS OF ALL BURIED BENDS AND FITTINGS AND ALL FIELD CHANGES
FROM THE APPROVED DRAWINGS. 17 |CHAIN LINK FENCE REMOVAL AND REPLACEMENT, 4-FOOT FOOT 100
18 |CHAIN LINK FENCE DOUBLE SWING GATE, 12-FEET EACH 1
2. ALL CONSTRUCTION WILL BE INSPECTED BY THE OWNER'S REPRESENTATIVE. 19 |NON-SPECIAL WASTE DISPOSAL cUYD 90
ALL WORK SHALL CONFORM TO THE REQUIREMENTS OF THE CITY OF
EVANSTON AS WELL AS THE STANDARD SPECIFICATIONS. 20 |SPECIAL WASTE PLANS AND REPORTS LSUM 1
21 SOIL DISPOSAL ANALYSIS EACH 2
3.  ALL PUBLIC WATER MAINS, STORM SEWERS AND SANITARY SEWER MAINS 22 [MOBILIZATION LSUM
MUST BE ACCEPTED BY THE CITY OF EVANSTON. 53 |TRAFFIC CONTROL AND PROTECTION CSUM
4.  ALL ELEVATIONS ARE ON CITY OF EVANSTON VERTICAL DATUM. COE DATUM + 24 |THERMOPLASTIC PAVEMENT MARKING - LINE 8" FOOT 50
578.98 = NAVD8S DATUM. 25 |THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOOT 12
5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND 26 |STREET SWEEPING EACH 2
MAINTENANCE OF ALL TRAFFIC CONTROL TO ADEQUATELY INFORM AND 27 |CONSTRUCTION LAYOUT LSUM 1
PROTECT THE PUBLIC OF ALL CONSTRUCTION OPERATIONS.
6. PRIOR TO PLACEMENT OF PAVEMENT/STONE, THE SUBGRADE SHALL BE SUMMARY OF QUANTITIES
PROOF-ROLLED IN THE PRESENCE OF THE ENGINEER. PROOF-ROLLING SHALL
BE DONE USING A THREE AXLE DUMP TRUCK TOGETHER WITH LOAD CDBG SIDEWALK IMPROVEMENTS
WEIGHING AT LEAST TWENTY-FIVE (25) TONS. THE LOAD SHALL BE UNIFORMLY Item _ _
PLACED IN THE DUMP BODY. ALL DEFICIENCIES SHALL BE REPAIRED AND N Item Unit Quantity
RE-PROOF-ROLLED UNTIL FOUND ACCEPTABLE TO THE ENGINEER. 0.
1 EARTH EXCAVATION CUYD 50
7. ALL STONE USED ON THE PROJECT SHALL BE CRUSHED UNLESS 2 |TOPSOIL FURNISH AND PLACE, 4" SQ YD 500
SPECIFICALLY NOTED OTHERWISE. 3 SODDING SALT TOLERANT SQ YD 500
8. ALL CONNECTIONS TO EXISTING COMBINED SEWER OR SANITARY SEWER 4 AGGREGATE BASE COURSE, TYPE B 4" SQYD 50
MANHOLES SHALL BE INSTALLED WITH A NEOPRENE BOOT SECURED WITH 5 INCIDENTAL HOT-MIX ASPHALT SURFACING TON 10
DOUBLE STAINLESS STEEL STRAPS MEETING THE REQUIREMENTS OF ASTM
C-923. 6 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH SQYD 50
7 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH SQYD 50
9. ALL CONCRETE SHALL HAVE AN IDOT TYPE 3 MEMBRANE CURING COMPOUND 8 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH SQFT 5 000
APPLIED TO THE SURFACE WITHIN 1 HOUR OF FINAL STRIKING AT THE ’
MANUFACTURER RECOMMENDED APPLICATION RATE. 9 DETECTABLE WARNINGS SQFT 120
10 HOT-MIX ASPHALT SURFACE REMOVAL, 1.5" SQYD 45
10. ALL DOWEL BARS AND TIE BARS SHALL BE EPOXY COATED UNLESS NOTED 11 DRIVEWAY PAVEMENT REMOVAL SQ YD 100
OTHERWISE. 12 |CURB REMOVAL FOOT 100
11. ALL PAVEMENT SUBGRADE SHALL BE COMPACTED TO 95% MODIFIED 13 [COMBINATION CURB AND GUTTER REMOVAL FOOT 100
PROCTOR DENSITY. ALL SUBGRADE IN LAWN AREAS SHALL BE COMPACTED 14 |SIDEWALK REMOVAL SQFT 5 000
TO 90% MODIFIED PROCTOR DENSITY. ’
15 |[CONCRETE CURB, TYPE B FOOT 100
12. SPREAD SCREENED TOPSOIL ON ALL DISTURBED AREAS AND PROPOSED 16 |COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 100
1081.05.
HOT-MIX ASPHALT MIXTURE REQUIREMENTS
AIR VOIDS
MIXTURE TYPE © Ndes
PAVEMENT PATCHING
HOT-MIX ASPHALT SURFACE COURSE, MIX 'D', N50 (IL 9.5 mm) 4% @ 50 GYR
HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 4% @ 50 GYR
FULL DEPTH PAVEMENT
HOT-MIX ASPHALT SURFACE COURSE, MIX 'D', N50 (IL 9.5 mm) 4% @ 50 GYR
HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 4% @ 50 GYR

THE UNIT WEIGHT TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES IS 112 LBS/SY/IN

THE "AC TYPE" FOR NON-POLYMERIZED HMA SHALL BE "PG 64-22" UNLESS OTHERWISE
MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS. FOR "PERCENT OF RAP" SEE DISTRICT ONE
SPECIAL PROVISIONS.

CITY OF EVANSTON

s | L.i:d4 PUBLIC WORKS AGENCY

ity BUREAU OF CAPITAL PLANNING AND ENGINEERING
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N b 5.0 FT R
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Sl e I e Z 8w 75 I
‘sz======2=2EEC - PRBO\;MOSED PCC DRIVEWAY S 4400.00 -t~ Z d))
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z 8"WM 8""WM _ — gl -4 —Q=<AaT —
o %‘ "PROPOSED B6.12 CURB V FE,%)STER STREET v s 1 f I
+00.00 I ) AND GUTTER (TYP) ) 38 o - ot — -
! 8—— —Wﬂﬁ,@m@% PAVEMENT 6.0FT WHITE THERMOPLASTIC PAVEMENT 3RS o o AP @“" =% - W - - ——————————CZZCZCZZZZZZZZ=======f¢ O —
MARKING LINE, 6-INCH MARKING LINE, 24-INCH 36" RS 46 [ ol et ST
T ’ [ - & 1 B oo+ c=======""" Lo S —
. og ———————————ZZZZZTZSISSISZSS==SSSSESS=EES==5S SEsssTE T - #SN N Lo <
o —============== seeT T \ | Z1 GRASS
SSSSSTESTESR0 mT hsN GRASS st GRASS CRASS & GRASS |3 CRASS s = 7 e GRASS oY T et e 2
ESR: N 3 = I ' O i -
N Z:T S3FT 36" P rine 62 L s e e —— — ——
GRASS | AN IO VESEARAMROUELUESECEI ' RoNe sw T i e e e e i e e ]
| | W uT ..éﬁ.:.:.:.:.:-:.:.:.:-:.:.:.:.:.:. ............................ OSSO ASAN ‘ 1.5% 5% ¢ 78»{1 a e Aot Lo e — —_—— —— — | \I
SR S B )\ W : / T L KL oL == . |
W hez] 53FT A R poooneat T S I e s - 53 B | ' I |
I T | I OOOOONANASAARIIG xoapoonsrARRRPODOQOCESREEE Lt b A 40 /7 | 55 | ’ L
it s ’R,LUT JAPOOOOONOOSASARRIGIORSE Ll b bl 1.7FT 41 ! \\ 3 I | |
. 2 St i > RESTORE DISTURBED AREAS 3},78 Ik o) 4598 . T T ! .
6! I <ET WITH SOD (TYP) 4% I | Point Table Point Table
z L > PROPOSED CONCRETE i | I"-PROPOSED DEPRESSED B6.12
8! i gT SIDEWALK, 5-INCH (TYP) ! i I' ! CURB AND GUTTER (TYP) Point # | Raw Description | Elevation Northing Easting Point # | Raw Description | Elevation Northing Easting
| 11
I LIJT( 1 SW 15.95 1962896.5330 | 1157426.9836 21 EOP 15.91 1962843.8026 | 1157412.3834
(@)
T 2 SW 16.00 1962896.6928 | 1157432.2812 22 FL 15.86 1962843.8026 | 1157413.4020
3 BC 16.20 1962883.1351 | 1157424.3863 23 BC 15.90 1962843.8026 | 1157413.9116
PROPOSED DETECTABLE
WARNINGS (TYP) 4 FL 15.72 | 1962882.6353 | 1157424.4008 24 EOP 15.92 1962846.8026 | 1157413.4226
——— T T T T T T T T T 5 EOP 15.78 | 1962881.6357 | 1157424.4315 25 FL 15.87 | 1962846.8026 | 1157414.5349
___________ — —————— T T T ONC SW I
—-——————————_—————— T T T T T Sl o o - X 6 BC 15.76 | 1962883.2221 | 1157427.3850 26 BC 16.37 | 1962846.8026 | 1157415.0957
e T CONC SW RSt N o)
8 concsw e i *# S . S o e GRASS é o 7 FL 15.72 | 1962882.7223 | 1157427.4001 27 BC 15.78 | 1962857.6002 | 1157428.1578
- T T T SN O ———————— == ::
(-E 2 GRASS T B R B 8 EOP 15.77 | 1962881.7228 | 1157427.4303 28 BC 1574 | 1962858.4391 | 11574334349
SL - - [ —— -_——————— -
. |— @ ﬁ - ;gff: = . Ny 9 BC 15.75 1962883.3759 | 1157432.6828 29 SW 16.30 1962833.9712 | 1157428.4151
|<_E LLH S o s B _ + 10 FL 1571 | 1962882.8762 | 1157432.6979 30 sw 16.50 | 1962833.0074 | 1157432.9396
. M 8" WM 8"'WM & _ al h PROVIDE TREE PROTECTION
7)) T B U rs0p0O/ - — AND ROOT PRUNING 11 EOP 15.77 | 1962881.8766 | 1157432.7280 31 Sw 16.43 | 1962838.5026 | 1157428.4789
w o poo ________ - — - +— - T 7 PROPOSED B6.12 CURB
> AND GUTTER (TYP) 12 BC 16.18 1962883.4630 | 1157435.6816 32 SW 16.48 1962838.5026 | 1157433.0044
-_ (_Q PROPOSED PC DREWAY 13 FL 15.70 1962882.9632 | 1157435.6966 33 SW 16.48 1962843.8026 | 1157428.5739
— T I ——=—=—-Z-— PAVEMENT, 8-INCH
I l—— 14 EOP 15.76 1962881.9637 | 1157435.7268 34 SwW 16.43 1962843.8335 | 1157433.8754
|-(-—)- 15 EOP 15.88 1962835.5026 | 1157411.7125 35 SW 16.60 1962843.7552 | 1157595.6841
< 16 FL 15.82 1962835.5026 | 1157412.7125 36 SwW 16.52 1962849.0525 | 1157595.5130
2 17 BC 16.50 1962835.5026 | 1157413.2125 37 BC 16.71 1962841.0802 | 1157605.7965
533 INSTALL DOUBLE SWING SIDEWALK, 5-INCH (TYP) 18 EOP 15.90 1962838.5026 | 1157411.7559 38 FL 16.54 1962841.0963 | 1157606.2962
GATE AT DRIVEWAY  PROPOSED CHAIN LINK FENCE
ON EXISTING ROW 19 FL 15.85 1962838.5026 | 1157412.7570 39 EOP 16.59 1962841.1286 | 1157607.2957
20 BC 15.89 1962838.5026 | 1157413.2576 40 BC 16.36 1962844.0780 | 1157605.6791
Point Table Point Table Point Table Point Table Point Table Point Table
Point # | Raw Description | Elevation Northing Easting Point # | Raw Description | Elevation Northing Easting Point # | Raw Description | Elevation Northing Easting Point # | Raw Description | Elevation Northing Easting Point # | Raw Description | Elevation Northing Easting Point # | Raw Description | Elevation Northing Easting
41 FL 16.32 1962844.0975 | 1157606.1787 61 SW 16.58 1962844.9534 | 1157630.2333 81 SW 17.93 1962852.7558 | 1157910.8968 101 FL 17.12 1962857.6175 | 1158025.0136 121 BC 17.14 1962880.9340 | 1158164.1257 141 BC 17.34 1962863.5697 | 1158204.8531
42 EOP 16.40 1962844.1264 | 1157607.1783 62 SW 16.54 1962849.6193 | 1157630.1315 82 SW 17.88 1962852.9957 | 1157915.7237 102 BC 17.16 1962857.6418 | 1158025.7665 122 BC 17.09 1962880.7018 | 1158168.7966 142 SW 17.87 1962864.0224 | 1158221.1011
43 BC 16.31 1962849.3668 | 1157605.2485 63 SW 16.29 1962906.9023 | 1157790.5877 83 SW 17.25 1962855.9097 | 1157977.8516 103 EOP 17.09 1962863.0444 | 1158028.8584 123 SW 17.85 1962862.1150 | 1158168.5082 143 BC 17.35 1962868.9193 | 1158205.9516
44 FL 16.27 1962849.3830 | 1157605.7507 64 SW 16.29 1962907.0801 | 1157796.0377 84 SW 17.17 1962861.1809 | 1157977.5949 104 FL 17.04 1962863.0957 | 1158030.4468 124 SW 17.77 1962867.4787 | 1158168.5914 144 SwW 17.87 1962869.3436 | 1158221.1837
45 EOP 16.32 1962849.4155 | 1157606.7551 65 SW 16.29 1962912.7983 | 1157795.8828 85 BC 17.60 1962854.8498 | 1157990.9394 105 BC 17.08 1962863.1248 | 1158031.3479 125 BC 16.86 1962862.5596 | 1158184.4664 145 BC 17.28 1962882.6270 | 1158221.3897
46 BC 15.84 1962862.4325 | 1157597.9820 66 BC 15.70 1962893.7776 | 1157790.9345 86 FL 17.18 1962854.8678 | 1157991.4971 106 BC 17.31 1962868.7193 | 1158040.6640 126 BC 16.91 1962867.9008 | 1158183.7418 146 BC 17.25 1962882.9656 | 1158226.6787
47 FL 15.76 1962862.8654 | 1157598.2430 67 BC 15.77 1962895.0744 | 1157796.3550 87 EOP 17.24 1962854.9005 | 1157992.5099 107 FL 17.21 1962869.3173 | 1158040.6664 127 SW 18.09 1962920.0544 | 1158164.3107 147 SwW 17.80 1962869.4909 | 1158226.4697
48 EOP 15.67 1962863.7299 | 1157598.7642 68 BC 15.82 1962907.5176 | 1157809.4540 88 BC 17.16 1962856.5035 | 1157990.5109 108 EOP 16.97 1962870.4008 | 1158040.6709 128 SW 18.02 1962920.3687 | 1158169.6413 148 SwW 16.03 1962899.9163 | 1157374.5051
49 EOP 16.55 1962841.7045 | 1157618.8517 69 BC 15.85 1962913.3555 | 1157810.2863 89 FL 17.12 1962856.5301 | 1157991.0782 109 EOP 16.75 1962872.3630 | 1158040.6790 129 BC 17.33 1962906.2420 | 1158164.7059 149 SW 16.04 1962894.9548 | 1157374.6548
50 FL 16.49 1962841.7263 | 1157619.8516 70 BC 15.84 1962914.3211 | 1157835.0724 90 EOP 17.17 1962856.5783 | 1157992.1069 110 EOP 16.44 1962869.6151 | 1157982.3827 130 BC 17.33 1962907.0345 | 1158170.0228 150 SwW 16.02 1962901.4945 | 1157426.8340
51 BC 16.60 1962841.7372 | 1157620.3515 71 SW 16.50 1962914.5654 | 1157848.6526 91 BC 17.08 1962861.6676 | 1157987.5925 111 SW 17.74 1962858.1502 | 1158041.5137 131 SW 18.04 1962925.2285 | 1158169.5022 151 SwW 16.07 1962901.6542 | 1157432.1316
52 EOP 16.32 1962844.7027 | 1157618.7343 72 BC 16.77 1962908.4062 | 1157836.7002 92 FL 17.04 1962861.7004 | 1157988.2651 112 SW 17.66 1962863.4475 | 1158041.3427 132 BC 17.60 1962920.9622 | 1158179.7066 152 SW 16.17 1962903.7180 | 1157500.5606
53 FL 16.27 1962844.7245 | 1157619.7342 73 SW 16.41 1962908.7945 | 1157848.6035 93 EOP 17.09 1962861.7599 | 1157989.4881 113 SW 17.76 1962859.2468 | 1158075.4753 133 BC 17.60 1962925.6486 | 1158179.8108 153 SW 16.09 1962898.7565 | 1157500.7102
54 BC 16.31 1962844.7354 | 1157620.2341 74 SW 16.44 1962908.9666 | 1157853.8829 94 BC 16.97 1962866.9706 | 1157982.4987 114 SW 17.65 1962864.5440 | 1158075.3043 134 BC 17.71 1962926.4882 | 1158210.4765
55 EOP 16.24 1962849.3671 | 1157618.5628 75 BC 15.78 1962897.6286 | 1157848.5086 95 FL 16.49 1962867.6195 | 1157982.4702 115 SW 17.76 1962859.6830 | 1158088.9838 135 SW 17.79 1962926.7969 | 1158221.5567 ABBREVIATIONS:
56 FL 16.19 | 1962849.3889 | 1157619.5630 76 BC 15.71 | 1962896.2519 | 1157853.7748 96 EOP 16.55 | 1962868.7721 | 1157982.4197 116 SW 17.65 | 1962864.9768 | 1158088.7085 136 BC 17.70 | 1962921.3224 | 1158211.4119 EOP: EDGE OF PAVEMENT
57 BC 16.23 1962849.3846 | 1157620.0630 77 SW 18.04 1962851.8656 | 1157891.6305 97 EOP 17.24 1962855.8644 | 1158022.3633 117 BC 16.94 1962873.5211 | 1158072.6682 137 SW 17.78 1962921.6028 | 1158221.4762 FL: FLOWLINE
58 EOP 1558 | 1962863.9926 | 1157624.1365 78 SW 18.03 | 1962856.9968 | 1157891.6515 98 FL 1718 | 1962855.9054 | 1158023.6335 118 BC 1715 | 1962876.8935 | 1158089.7515 138 SW 17.82 | 1962921.7586 | 1158227.0657 SW: SIDEWALK
BC: BACK OF RB
59 FL 15.73 1962863.0977 | 1157624.5829 79 SW 17.97 1962846.7931 | 1157911.0982 99 BC 17.60 1962855.9283 | 1158024.3427 119 SW 17.85 1962862.0997 | 1158163.8335 139 BC 17.65 1962909.0529 | 1158221.2815 c CKOFCU
60 BC 15.81 1962862.6503 | 1157624.8061 80 SW 17.92 1962846.9563 | 1157915.9277 100 EOP 17.17 1962857.5741 | 1158023.6714 120 SW 17.77 1962867.4051 | 1158163.9158 140 BC 17.30 1962908.4904 | 1158226.8599
4
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Face of roadway

56" between curb Turning space (D) curb

ramps  preferred) curb

Ramp side

Edge of | Edge of flare
gutter § Edge of . gutter
. / L, B Crosewalk autter Turning space D GENERAL NOTES
N O I ES . marking (typ.) Lyg RAMP IN LANDSCAPED AREA All slope ratios are expressed as units of vertical
_— 6' (1.83 m) min Crosswalk SETBACK > 5' displacement to units of horizontal displacement

Depressed | /& 1183 m) min marking (typ.) = RAMP IN PAVED AREA v
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Where 1:50 maximum slope is shown, 1:64 is

' Turning space Curb ramp or blended transition | Lower landing | Depressed curb
PAVE M E N I AN D A I 4 MAX I N I E RVAL no_maximum Tength) and gutter Turning space @D Curb ramp or blended transition | Lower landing Depressed curb preferred
. . Turning space | Curb ramp or blended transition | Depressed curb | T (122 m) min. {no maximum length) and gutter
Detectable o maximum length) and gutter Detectable warnings are shown in their ideal
" n warning 50 Detectable Detectable locations but the following placement tolerances
. _ 1:50 max. See DETAIL A ——=bmax. | ©) warning See DETAIL A warning are allowed
T 1:50 max
1:50 max —_— @ See DETAIL A Side Border - Detectable warnings should extend

the full width of the walking surface (excluding
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1:50 max.

SIDEWALK THICKNESS DEEP. THE EDGE OF THE CONTROL JOINTS

SECTION B-B
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2 See Sheet 2 for GENERAL NOTES 1:20 min. and 1:12 max. The running slope unless otherwise shown.
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D Tl E DETAILA SLELURD OEIAL furning spaces and lower STANDARD 424001-11 e § STANDARD 424001-11
NOT TO SCALE e st b fandino: e b
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curb and e [ T T T Y — SIDE CURB DETAIL DETAILA
gutter L Bufrer® —
PERPENDICULAR MID-BLOCK CURB RAMP
‘ Sidewalk . Curb ramp or blended transition Turning space, 4' (1.22 m) min. Curb ramp or blended transition . Sidewalk , GENERAL NOTES \\ A\ v Edge of
(no maximum length) {no_ maximum length) — - roadway
Detectable | All slope ratios are expressed as units of vertical GENERAL NOTES
warning displacement to units of horizontal displacement —— 3
g g (v: This standard shall only be used f b radii of
[ < < 1 PR 1:50 max Vi @ sidewalks = 6 ft. (1.8 m) in width should 1t Lesm Z,dg‘ggtzl ¢ sedorcurb radivo /
o T e have a buffer which is not part of the P.AR. Face of roadway
N Where the turning space is constrained on a side ; >
T T e oPPOSite 2 ramp. the minimum ength of the The buffer keeps pedestrians further from o All slope ratios are expressed as units of vertical ENTRANCE / ALLEY PEDESTRIAN CROSSING curb, typical
turning space in the direction of the ramp-run traffic and provides a place to install signs. 6 (1.83m) min displacement to units of horizontal displacement GENERAL NOTES
SECTION A-A shall be 5' (1.52 m) (V-H)
= All slope ratios are expressed as units of vertical
TF {l f o hall b Where 1:50 maximum slope is shown, 1:64 is Where 1:50 maximum slope is shown, 1:64 is displacement to units of horizontal displacement
@ The running o ulpizomaaxw%cwarw;v‘:)msn:;slqsc e preferred Sidewalk | Turning space, 4' (1.22 m) min. @D Curb ramp or blended transition ) |_Entrance Entrance or Pedestrian crossing __Entrance or W o P
Sids b wt of a blended transition shall be 1:20 max DEPRESSED CORNER (no maximum length) or alley alley alley return
\de curb where Detectable warnings are shown in their ideal - Detectable warnings are shown in their ideal Where 1:50 maximum slope is shown, 1:64 is
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Registering for . DEMANDSTAR
DemandStar '\ Building Communities.

We are pleased to announce our membership in the DemandStar network. DemandStar is an online
marketplace that connects our suppliers directly to the bids, quotes and RFPs that matter to them.

DemandStar is open and accessible to all businesses and provides instant access to our solicitations.
By registering for your complimentary DemandStar account, you will receive:

Instant access to bids, quotes and RFPs

Automatic notifications, right to you inbox, of bids that match the commodity codes you select

The ability to quickly view the contractual terms and scope of work

All the forms and documents you need in one place

* Access to more government bids in neighboring cities, counties and states

It's EASY! Get started with these 3 easy steps!

1 REGISTER Create an Account with DemandStar

Go to: You are one step away from picking your free government agency

https:/www.demandstar.com/registration
Email Address

Your email address here

Company Name

Your company name here

| accept the DemandStar Terms of Use and Privacy Policy

2019 DemandStar® Corporation. All Rights Reserved.
206.940.0305



2 CHOOSE YOUR FREE AGENCY -

Choose Your Free Agency

Tgpe in the name of the government Receive full access to the government agency of your choice and

agency you'd like to add, for example
“City of Metropolis” in the Search Box

receive advance notifications of new opportunities.

City of Metropolis

State

Narrow down your search by selecting a state and county.

County

Select State v Select County

O City of Metropiolis — Board of Commisioners

(O city of Metropolis Purchasing

(®) Metropolis Technical College

5 CHECKOUT

Check out with your FREE AGENCY
Registration by clicking “Skip for now" on

You have chosen Metropolis Technical College as your free agency.
Add additional government agencies below for $25 per Gounty,
Statewide and National subscriptions available.

the page where it gives you options to add
additional counties and States

My Subscriptions =7 [0]

Nation (0)

States (0)

Counties (0)

Your Current
Rate

Total (0 subscriptions) $0/year

ﬁ | Skip for Now

Visit www.demandstar.com

2019 DemandStar® Corporation. All Rights Reserved.

206.940.0305



>l DEMANDSTAR

"\ Building Communities.

(E-bidding) Electronic Bidding Instructions




To submit a bid electronically (e-bidding) on
DemandStar

| ntrod uction * The project MUST be setup for e-bidding by
the government agency advertising the

opportunity

Copyright 2019, DemandStar Corporation. (206)940-0305



Bid Identifier Agency Name Bid Status | Broadcast Date | Date Due V Name Actions

. Planholders

RFP-2019-01- : Malabar Parks and Recreation Board '
0-2019/df Town of Malabar Active 5/15/2019 5/31/2019 Memorial Wall Project gggﬂl;admrder,

EBID City of Port St. Lucie, Purchase Breaching “Backpa |E-Bidding,

- Procurement . Gas Masks and Gas Mask C or |Planholders,

2%102%%-"’:'0' Management SELE B SELEEE the Paolice Department JAG Grant Download/Order,
Department Funded Details

* Not all opportunities posted on DemandStar by government
are available for e-bidding

* Those that are available for you to electronically bid will list

“e-bidding” as an available “ACTION” when you look at the
project details

Copyright 2019, DemandStar Corporation. (206)940-0305

How to check if it is an e-bidding opportunity




1.

In order to do
e-bidding

Click on “E-bidding” in
the actions column

Bid Identifier Agency Name Bid Status | Broadcast Date | Date Due V¥ Name Actions

. Planholders

RFP-2019-01- ) Malabar Parks and Recreation Board '
0-2019/df Town of Malabar Active 5/15/2019 5/31/2019 Memorial Wall Project ggtv;ﬂlsoadiomer,

EBID City of Port St. Lucie, Purchase Breaching “Backpa| | E-Bidding,

- Procurement . Gas Masks and Gas Mask C or |Planholders,

2()210%%35_?0' Management cEhos L S the Police Department JAG Grant Download/Order,
Department Funded Details

Copyright 2019, DemandStar Corporation. (206)940-0305




Contact Information

*indicates required fields

In order to do

Company Name *  |Sample DBE Company

e-bidding

Address 1* 509 Olive Way

Address 2 |
City * |Seattle
Enter you contact State* |WA - Washington

information and enter in
all required fields

Postal Code * [98101 |

Phone * 2063739233 |

Note: You put a number
of the “BID AMOUNT” box.

Fax 2063739233 |

However, that number can be Country * | United States of America

0 so as to allow for a more |::> Bid Amount* [0 |
detailed descriptions of your Alternate Bid
bid through your uploaded Amount | |
documents.

Notes

Copyright 2019, DemandStar Corporation. (206)940-0305




In order to do
e-bidding

* In the agency required
documents section — check
the documents you intend
on uploading and fulfilling.
By checking these boxes this
IS an
acknowledgement of how
you will fulfill the
requirement. You still have
to upload the documents.

Required Documents

The following documents are required by the agency for this project. Please select which documents you will be

submitting electronically (online) and which ones you will submit directly to the agency (offline).

Agency Required Documents

Document

Bid Reply.
Checklist

Subcontractor List

Current Workload, List of Projects and
Completion Dates

Questionnaire

Drug_Free Workplace Form

=
=
=
0]

@® O 00 0 &

Online/

Electronic

<

ONONO

© 0 @®

Copyright 2019, DemandStar Corporation. (206)940-0305
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@0 © o0 0

Not
submitting

@0 © @0 @




In order to do e-
b | d d | ng E-Bid Response Documents

Agency Name City of Port St. Lucie, Procurement Management Department
Bid Number EBID-20190077-0-2019/HF

Bid Name Purchase Breaching “Backpack” Kits, Gas Masks and Gas Mask Cartridges for the Police Department JAG Grant
Funded

Bid Due Date 5/31/2019 3:00:00 PM Eastern time
Bid Opening 14 days, 21 hours, 45 minutes, 5 seconds

U p I O a d yo u r re S p O n S e No response documents uploaded

documents in an accepted file e ———
format B o

Microsoft PowerPoint (*.PPT )
Microsoft Word (*.DOC )

Microsoft Word (*.DOCX)

Upload Electronic Documents

M d ke sure th at yo u h ave * indicates required fields

covered and uploaded all the pocument e
. Specify Upload Document * __cnoose File | No file chosen
required documents B

(Type the path of the document, or click the Browse button.)

Upload

Copyright 2019, DemandStar Corporation. (206)940-0305




In Ol’der tO dO e- E-Bid Response Documents

biddin Agency Name City of Port 51 Luce Procursment Management Depariment
g B Mumber EBID 201802180 2018/0¢

Bid Name Sculpture on Lawn at City Hall Temporary Art instalation
Bid Due Date 12010 2:00.00 PM Eastern time
Bid Opeoring 100 days, 1 hour, 20 minutes, 11 seconds

Document Title Format Sire Upoaned Stats Acton
E-Bidding for Suppbers Microsoflt Weed 12 Kb 10/12018 939 50 AM Conghete View Remove

Once you decide you’'ve

uploaded all your documents Whcronoh Excel (" XL )
. . Formats Microsoft Exesl (* XLSX)

that you would like to submit,

Microsoft PowerPoint (* PPT )
Microsoft Weed (* DOC )
Microsoft Weed (* DOCX)

make sure you click the

button at the bottom of the * InGcates requeed fuics

screen P X '
Specity Upload Document * | roeas

(Type he path of he docurnent, or cick the Drowse Dution |

[ oobed ]

.Y, '
g Ao et e g W S

Copyright 2019, DemandStar Corporation. (206)940-0305




Agency Required Documents EDIT
1. Bid Reply (Electronic/Onling)

CO m p | eti n g yo u r 2. Checklist (Electronic/Online)

3. Subcontractor List (Electronic/Online)

. . 4. Current Workload, List of Projects and Completion
e-bid submittal g

5. Questionnaire (Electronic/Online)

6. Drug Free Workplace Form (Electronic/Online)

7. Current Certificate of Insurance (Electronic/Online)

8. License/Certification to do Described Work (Electronic/Online)
9. Reference Check Form (Electronic/Online)

° P | ease th at yo u h ave 10. E-B.id Reply Excel Sl.:nread.sheet (Electronic/Online)
. 11. E-Bid Bond (Electronic/Online)
attac h ed t h e require d 12. Vendor Code of Ethics (Electronic/Onling)

13. W-9 form (Electronic/Online)

Uploaded Documents EDIT

1. test document upload to ensure ebidding active

documents

-
. Cl I C k O n t h e . After clicking "Submit Response” the following process will begin:
button to complete your e-bid

« We will verify that your response is complete as entered.

= You will see a confirmation page with your confirmation number and date/time stamp of your upload.
« You will receive a confirmation e-mail indicating a successful response submittal.

« You may track your response submission under the View Responses page.

If you do not receive any of the above, please call Supplier Services at (206) 940-0305.

| << Return | |Submil Response|

Copyright 2019, DemandStar Corporation. (206)940-0305



Confirmation of
Response

* When you complete you will
receive a confirmation

This is a confirmation that
what you uploaded will be
visible to the agency when
the bid closes, a
confirmation that all your

documents were fill out or
submitted correctly

Agency Name
Bid Number
Bid Name

B8id Due Date
8ia Opening
Responee #
Reasults

E-Bid Response Details

City of Port St Lucie, Procurement Management Departmant
EBID-20160218-0-20184er

Sculpture on Lawn at City Mall Temporary Art installation
1/9/2019 2:00:00 PM Eastern time

100 days, 1 hour, 8 minules, 48 seconds

15104

Your bid response is submitted.

Copyright 2019, DemandStar Corporation. (206)940-0305



If you feel like you missed something or need to make a change
you can go back to your submittal response and edit your e-bid.
By clicking on “DETAILS” then “EDIT” the section you wish

Bid Identifier Agency Name Bid Status | Broadcast |Date Due ¥ Name Status | Actions

EBID- City of Port St. Lucie, Purchase Breaching “Backpack” Kits, Details,

- Gas Masks and Gas Mask Cartridges :
20190077-0- | Procurement Management Active 4/25/2019 | 5/31/2019 5 Incomplete |Bid,
2019/HF Department for the Police Department JAG Grant History

Funded

Post

Submission
Edits

Contact Information

EDIT |

Company Name
Address 1
Address 2

City

State

Postal Code
Phone

Fax
Country

Bid Amount

Alternate Bid
Amount

Notes

Sample DBE Company

509 Olive Way

Seattle

Washington

98101

2063739233
2063739233

United States of America

$0.00

Adgency Required Documents

{

EorT |

1. Bid Reply (Electronic/Online)



3, DEMANDSTAR

DemandStar E-Bidding: Frequently Asked Questions

Do suppliers need to be registered with DemandStar to participate in e-bidding?
Yes. But if they don’t already have an account with DemandStar, they can sign up and
either
o Be a subscriber for only your agency, at no charge, and be able to download
documents at no charge and then receive notifications that match their commodity
codes
o Be a “basic supplier” for free - who researches on our platform and then pays $5 to
download all documents, thus becoming a plan holder
o Be a paid subscriber for a county, state, national and receive notifications from all
included agencies

Can suppliers respond with document uploads or do they simply fill in forms?
Yes, they may respond with document uploads that are available to you via the
DemandsStar platform.

What type of E-Bidding Documents can be uploaded?
Acceptable file formats for sending back documents that the city will accept:

E-Bidding Documents

Document Types Bidding Documents - Exhibits
Pricing
Bid Bond

File Formats Adobe Acrobat (*.FPDF
Microzoft Excel (*XL5 )
Microzoft Excel (* XL5X)
Microzoft PowerPoint (*. PPTX)
Microzoft PowerPeint (*.PPT )
ZIP Compressed Archive (*.21P )

Is there a maximum file size that | can upload?
Vendors can simply upload a single file or multiple documents as long as it doesn’t
exceed 100 MBs (single or multiple files)

After a bid opening, what document(s) are made public by DemandStar?
None. Only the agency can see the vendor responses so you are the only ones who will
determine what you want to download and make public.

Who do | call if | have questions or problems with the DemandStar?
The City strongly encourages each respondent to setup their account and to explore
the eBidding module at least a couple of days before the bid due date.

If you have questions or issues creating your account, accessing the eBidding
module or submitting your bid prior to the bid due date, please contact DemandStar
at 866.273.1863 or by email at hello@demandstar.com.
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