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CITY OF EVANSTON
NOTICE TO BIDDERS

Bids will be received by the City’s Purchasing Office until 2:00 P.M. local time Tuesday,
February 14, 2023 and will be publically read virtually via Google Meets at 2:15 P.M.
Interested parties can use the following link: meet.google.com/erk-vjyw-pza or join by
phone 617-675-4444 PIN: 491 020 418 0044# to access the virtual bid opening. The City
of Evanston no longer accepts hard copy paper submittals for any solicitation. Responses
will only be accepted electronically via E-bidding through DemandStar
(www.demandstar.com). Although registration is required, vendors can download
solicitations and upload responses for free. Bids shall cover the following:

Arrington Lakefront Lagoon Repairs
Bid Number: 23-12

Work on this project includes removal of failed existing brick curbing and permeable
concrete pavement and installation of a stone retaining wall and new permeable concrete
pavement at the Arrington Lakefront Lagoon located east of Sheridan Road at Church
Street in Evanston, lllinois.

The above item shall conform to the Invitation for Bids on file in the Purchasing Office.
Parties interested in submitting a bid should contact the Purchasing Office to receive a
copy of the bid or see the City’'s website at: www.cityofevanston.org/business/bids-
proposals/ or DemandStar at: www.demandstar.com.

The City of Evanston (the City) in accordance with the laws of the State of lllinois, hereby
notifies all Bidders that it will affirmatively ensure that the contract(s) entered into pursuant
to this Notice will be awarded to the successful Bidders without discrimination on the
ground of race, color, religion, sex, age, sexual orientation, marital status, disability, familial
status or national origin. The State of lllinois requires under Public Works contracts that the
general prevailing rate of wages in this locality be paid for each craft or type of worker
hereunder. This requirement is in accordance with The Prevailing Wage Act (820 ILCS
130) as amended. The City of Evanston reserves the right to reject any or all submittals or
to accept the submittal(s) deemed most advantageous to the City.

The Evanston City Council also reserves the right to award the contract to an Evanston firm if
that firm's bid is within 5% of the low bid.

Each Bidder shall be required to submit with their bid a disclosure of ownership interest
statement form in accordance with the provisions of City Code Section 1-18-1 et seq. Failure
to submit such information will result in the disqualification of such bid.

Linda Thomas
Purchasing Specialist
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INSTRUCTIONS TO BIDDERS/REQUIREMENTS FOR BIDDING
(CONTRACTS OVER $25,000)

1.

ON-LINE NOTIFICATION OF SOLICITATIONS

The City is utlizing Demandstar.com (www.demandstar.com) for on-line
notification purposes only for sealed bids when it is anticipated that the amount of
the resulting contract will be in excess of its formal bid limit of $25,000, such as
this requirement. Interested Bidders are required to submit a sealed bid to the City
by the date/time indicated for this requirement on the forms provided by the City.

SUBMISSION OF BIDS

The City of Evanston will no longer accept hard copy paper submittals for any
solicitation. Responses will only be accepted electronically via E-bidding through
DemandStar (WWW.DEMANDSTAR.COM). Although registration is required,
vendors can download solicitations and upload bid responses for free. Please
refer to attached DemandStar E-bidding documents.

ANY BIDS RECEIVED AFTER THE TIME AND DATE SPECIFIED FOR THE
RECEIPT OF BIDS WILL NOT BE ACCEPTED. It is the sole responsibility of the
Bidder to insure that his or her bid is delivered by the stated bid opening time. THE
CITY IS NOT RESPONSIBLE FOR MISDIRECTED PACKAGES.

Bids will be opened on the date and time stated.
Any Bidder may withdraw his or her bid by letter or with proper identification by
personally securing his or her bid at any time prior to the stated bid opening time.

No telephone request for withdrawal of bids will be honored.

PREPARATION OF BIDS

The Bidder must prepare the bid on the attached bid forms. Unless otherwise
stated, all blank spaces on the bid form or pages must be filled in. Either a unit
price, lump sum price, or a "no-bid", as the case may be, must be stated for each
and every item and must be either typed in or written in ink.

SIGNING OF BIDS

> >

Bids which are signed for a partnership should be signed in the firm’s name by all
partners or in the firm’s name by Attorney-in-Fact. If signed by Attorney-in-Fact,
there should be attached to the bid a Power of Attorney evidencing authority to sign
the bid, dated the same date as the bid and executed by all partners of the firm.

Bids which are signed for a corporation should have the correct corporate hame
thereon and signature of an authorized officer of the corporation manually written
below the corporate name following words "By: “ " title of office held by the
person signing for corporation, which shall appear below signature of an officer.

INSTRUCTIONS TO BIDDERS 1
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C. Bids which are signed by an individual doing business under a fictitious name should
be signed in the name of the individual "doing business as. ”

D. The name of each person signing the bid shall be typed or printed below his or her
signature.

5. CONSIDERATION OF BIDS

The Purchasing Specialist shall represent and act for the City in all matters
pertaining to this bid and the contract in conjunction therewith.

6. WITHDRAWAL OF BIDS

Bidders may withdraw or cancel their bids at any time prior to the advertised bid
opening time. After the bid opening time, no bid shall be withdrawn or canceled for a
period of sixty (60) calendar days. When contract approval is required by another
agency, such as the Federal Government or the State of lllinois, no bid shall be
withdrawn or canceled for a period of ninety (90) calendar days.

7. ERRORS IN BIDS

Bidders are cautioned to verify their bids before submission. Negligence on the
part of the respondent in preparing the bid confers no right for withdrawal or
modification of the bid after it has been opened. In case of error in the extension
of prices in the bid, unit prices will govern.

8. ADDENDA

A. Any and all changes to the specifications/plans are valid only if they are included
by written addendum to all Bidders. Each Bidder must acknowledge receipt of any
addenda by indicating on the Bid form. Each Bidder, by acknowledging receipt of
any addenda, is responsible for the contents of the addenda and any changes to
the bid therein. Failure to acknowledge any addenda may cause the bid to be
rejected.

B. Addenda information is available over the internet at: City of Evanston Notices to
Bidders or www.demandstar.com, or by contacting the Purchasing Office.

9. RESERVED RIGHTS

The City of Evanston reserves the right at any time and for any reason to cancel
his or her solicitation, to accept or reject any or all bids or any portion thereof, or to
accept an alternate response. The City reserves the right to waive any immaterial
defect in any response. The City may seek clarification from any respondent at any
time, and failure to respond within a reasonable time period, or as otherwise
directed, will be cause for rejection.

10. AWARD

It is the intent of the City to award a contract to the lowest responsible Bidder
meeting specifications. The City reserves the right to determine the lowest
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11.

responsible Bidder on the basis of an individual item, groups of items, or in any
way determined to be in the best interest of the City. Award will be based on the
following factors (where applicable): (a) adherence to all conditions and
requirements of the bid specifications; (b) price; (c) qualifications of the Bidder,
including past performance, financial responsibility, general reputation, experience,
service capabilities, and facilities; (d) delivery or completion date; (e) product
appearance, workmanship, finish, taste, feel, overall quality, and results of product
testing; (f) maintenance costs and warranty provisions; and (g) repurchase or
residual value.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

12.

Bidder’s shall promptly notify the City of any ambiguity, inconsistency, or error that
they discover upon examination of the bidding documents. Interpretations,
corrections, and changes will be made by addendum. Each Bidder shall ascertain
prior to submitting a bid that all addenda have been received and are
acknowledged in the bid.

INCONSISTENCIES AND OMISSIONS

13.

These specifications and the accompanying plans, if any, are intended to include all
information necessary for the work contemplated. If, by inadvertence or otherwise,
the plans or specifications omit some information necessary for that purpose, the
contractor shall, nevertheless, be required to perform such work at no additional cost
to the City so that the project may be completed according to the true intent and
purpose of the plans and specifications.

CONDITIONS

14.

Bidders are advised to become familiar with all conditions, instructions, and
specifications governing his or her bid. Once the award has been made, failure to
have read all the conditions, instructions and specifications of this contract shall not
permit the Bidder to amend contract or to request additional compensation.

VERIFICATIONS OF DATA

15.

It is understood and agreed that the unit quantities given in these specifications are
approximate only, and the contractor shall verify these quantities before bidding as
no claim shall be made against the City on, or account of, any excess or deficiency
in the same.

The contractor shall have visited the premises and determined for itself, by actual
observation, boring, test holes, or other means, the nature of all soil and water
conditions (both above and below ground in the line of work) that may be
encountered in all construction work under this contract. The cost of all such
inspection, borings, etc. shall be borne by the contractor, and no allowance will be
made for the failure of the contractor to estimate correctly the difficulties attending
the execution of the work.

SPECIFICATIONS

Reference to brand names and numbers is meant to be descriptive, not restrictive,
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unless otherwise specified. Bids on equivalent items will be considered, provided
the Bidder clearly states exactly what is proposed to be furnished, including
complete specifications. Unless the Bidder specifies otherwise, it is understood the
Bidder is offering a referenced brand item as specified or is bidding as specified
when no brand is referenced, and does not propose to furnish an “equal.” The
City reserves the right to determine whether a substitute offer is equivalent to, and
meets the standard of quality indicated by the brand name and number.

16. SAMPLES

When samples of items are called for by the specifications, samples must be
furnished free of expense, and if not destroyed in the evaluation process will be
returned at the Bidder’s expense upon request. Request for the return of samples
must accompany the sample and must include a UPS/Fed-Ex Pickup Slip,
postage, or other acceptable mode of return. Individual samples must be labeled
with Bidder’s name, invitation number, item reference, manufacturer’s brand name
and number.

17. REGULATORY COMPLIANCE

Each Bidder represents and warrants that the goods or services furnished
hereunder (including all labels, packages and containers for said goods) comply
with all applicable standards, rules and regulations in effect under the
requirements of all Federal, State, and local laws, rules and regulations as
applicable, including the Occupational Safety and Health Act as amended, with
respect to design, construction, manufacture, or use for their intended purpose of
said goods or services. Each Bidder must furnish a “Material Safety Data Sheet”
in compliance with the lllinois Toxic Substances Disclosure to Employees Act
when required.

18. PRICING

The price quoted for each item is the full purchase price, including delivery to
destination, and includes all transportation and handling charges, materials or
service costs, patent royalties, and all other overhead charges of every kind and
nature. Unless otherwise specified, prices shall remain firm for the contract period.

19. DISCOUNTS

Prices quoted must be net after deducting all trade and quantity discounts. Where
cash discounts for prompt payment are offered, the discount period shall begin
with the date of receipt of a correct invoice or receipt or final acceptance of goods,
whichever is later.

20. INSPECTION

Materials or equipment purchased are subject to inspection and approval at the
City’s destination. The City reserves the right to reject and refuse acceptance of
items which are not in accordance with the instructions, specifications, drawings or
data of Seller's warranty (express or implied). Rejected materials or equipment
shall be removed by, or at the expense of, the Seller promptly after rejection.
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21. BIDS AND PLAN DEPOSITS

A. When required on the cover sheet, all bids shall be accompanied by a bid deposit
in the amount specified. Bid deposits shall be in the form of cash, a certified
check, or cashier's check drawn on a responsible bank doing business in the
United States and shall be made payable to the City of Evanston. Bid Bonds are
also acceptable. All bids not accompanied by a bid deposit, when required, will
be rejected.

B. The City will return the bid deposits of all but the 3 lowest qualified Bidders,
whose deposit will be held until contract award or at the expiration of the sixty-day
or ninety-day period for bid award.

C. The bid deposit of the successful Bidder will be retained until contract documents
have been executed and the Contractor has submitted all the required
information. Failure to comply with the terms of this specification may be cause
for forfeiture of said deposit.

D. When required, plan deposits will be refunded should the plans be returned in
good condition within 10 days of the bid opening.

22. DISPUTES
Any dispute concerning a question of fact arising under this bid shall be decided
by the Purchasing Specialist, who shall issue a written decision to the Bidder. The
decision of the Purchasing Specialist shall be final and binding.

23. CATALOGS

Each Bidder shall submit, when requested by the Purchasing Specialist, catalogs,
descriptive literature, and detailed drawings, fully detailing features, designs,
construction, appointments, finishes and the like not covered in the specifications,
necessary to fully describe the material or work proposed to be furnished.

24. TAXES

A. Federal Excise Tax does not apply to materials purchased by the City of
Evanston by virtue of Exemption Certificate No. A-208762, lllinois Retailers'
Occupation Tax, Use Tax, and Municipal Retailers' Occupation Tax do not apply
to materials or services purchased by the City of Evanston by virtue of Statute.

B. The City of Evanston is exempt from lllinois Sales Tax by virtue of Exemption
Identification number E9998-1750.

C. The City’s federal tax ID number is 36-6005870.

25. PERMITS & FEES

All Bidders awarded a contract must secure and pay for any licenses required by
the City of Evanston. Necessary building permits will be required, but all permit
fees will be waived and moneys for same must not be included in any bid.
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26.

ROYALTIES & PATENTS

27.

Seller must pay all royalties and license fees. Seller must defend all suits or
claims for infringement of any patent, copyright or trademark rights, and must hold
the City harmless from loss on account thereof.

LOCAL PREFERENCE POLICY

28.

The Evanston City Council reserves the right to award the contract to an Evanston
firm if the firm’s bid is within five (5%) percent of the low bid of a non-Evanston
firm.

POWER OF ATTORNEY

29.

An Attorney-In-Fact, who signs any and all of the bond or contract bonds
submitted with this bid, must file with each bond a certified and effectively dated
copy of their Power of Attorney. These dates should be the same or after the date
of the contract.

WARRANTY

The contractor warrants that all goods and services furnished to the City shall be in
accordance with specifications and free from any defects of workmanship and
materials: that goods furnished to the City shall be merchantable and fit for the
City's described purposes, and that no governmental law, regulation, order, or rule
has been violated in the manufacture or sale of such goods.

The contractor warrants all equipment furnished to be in acceptable condition, and
to operate satisfactorily for a period of one (1) year from delivery of, or the
completion of installation, whichever is latest, unless stated otherwise in the
specifications, and that if a defect in workmanship and/or quality of materials are
evidenced in this period, the Seller shall remit full credit, replace, or repair at City's
discretion immediately, such equipment and/or parts that are defective at no
additional cost to the City.

The contractor warrants to the City that each item furnished hereunder, and any
component part thereof, will be new and in conformity with the specifications in all
respects, unless otherwise specified, and is of the best quality of its respective kind,
free from faulty workmanship, materials, or design, and installed sufficiently to fulfill
any operating conditions specified by the City.

The contractor shall repair or replace any item or component part thereof found not
to be in conformity with this paragraph provided the City notified the Seller of such
nonconformity within one (1) year after initial use or within eighteen (18) months after
delivery, whichever occurs first. In the event Seller fails to proceed diligently to so
replace or repair within a reasonable time after receipt of such notice, the City may
undertake or complete such replacement or repair for Seller's account, and the seller
will be responsible for any additional costs. Acceptance shall not relieve the seller of
its responsibility.
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30. INCURRED COSTS
The City will not be liable for any costs incurred by Bidders in replying to this
invitation for bids.

31. VARIANCES
Each Bidder must state or list by reference any variations to specifications, terms
and/or conditions set forth herein with its bid.

32. INDEMNIFICATION

A. The awarded Bidder/Contractor shall defend, indemnify and hold harmless the City
and its officers, elected and appointed officials, agents, and employees from any
and all liability, losses, or damages as a result of claims, demands, suits, actions,
or proceedings of any kind or nature, including but not limited to costs, and fees,
including attorney’s fees, judgments or settlements, resulting from or arising out of
any negligent or willful act or omission on the part of the Contractor or Contractor’s
sub-contractors, employees, agents or sub-contractors during the performance of
this Agreement. Such indemnification shall not be limited by reason of the
enumeration of any insurance coverage herein provided. This provision shall
survive completion, expiration, or termination of this Agreement.

B. Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own
agents, attorneys, and experts, any claims, actions or suits brought against them.
The Contractor shall be liable for the reasonable costs, fees, and expenses
incurred in the defense of any such claims, actions, or suits. Nothing herein shall
be construed as a limitation or waiver of defenses available to the City and
employees and agents, including but not limited to the lllinois Local Governmental
and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq.

C. Atthe City Corporation Counsel’s option, Contractor must defend all suits brought
upon all such Losses and must pay all costs and expenses incidental to them, but
the City has the right, at its option, to participate, at its own cost, in the defense of
any suit, without relieving Contractor of any of its obligations under this Agreement.
Any settlement of any claim or suit related to this Project by Contractor must be
made only with the prior written consent of the City Corporation Counsel, if the
settlement requires any action on the part of the City.

D. To the extent permissible by law, Contractor waives any limits to the amount of its
obligations to indemnify, defend, or contribute to any sums due under any Losses,
including any claim by any employee of Contractor that may be subject to the
lllinois Compensation Act, 820 ILCS 305/1 et seq. or any other related law or
judicial decision, including but not limited to, Kotecki v. Cyclops Welding
Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive any
limitations it may have on its liability under the lllinois Workers Compensation Act,
the lllinois Pension Code or any other statute.
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E. The Contractor shall be responsible for any losses and costs to repair or remedy
work performed under this Agreement resulting from or arising out of any act or
omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the
Contractor of the responsibility for subsequent correction of any such error,
omissions and/or negligent acts or of its liability for loss or damage resulting
therefrom.

F. All provisions of this Section 32 shall survive completion, expiration, or
termination of this Agreement.

33. DEFAULT

Time is of the essence as to the awarded contract and, of delivery or acceptable
items or rending of services is not completed by the time promised, the City
reserves the right, without liability, in addition to its other rights and remedies, to
terminate the contract by notice effective when received by Seller, as to stated
items not yet shipped or services not yet rendered and to purchase substitute
items or services elsewhere and charge the Seller with all losses incurred. The
City shall be entitled to recover its attorney’s fees and expenses in any successful
action by the City to enforce this contract.

34. GOVERNING LAW

This contract shall be governed by and construed according to the laws of the
State of lllinois. In the event of litigation, the venue will be Cook County, lllinois.

35. EQUAL EMPLOYMENT OPPORTUNITY

A. In the event of the contractor's noncompliance with any provision of the lllinois
Human Rights Act or Section 1-12-5 of the Evanston City Code, the contractor may
be declared non-responsible and therefore ineligible for future contracts or sub-
contracts with the City of Evanston, and the contract may be canceled or voided in
whole or in part, and such other sanctions or penalties may be imposed or remedies
invoked as provided by Statute or regulation.

B. During the performance of this contract, the contractor agrees as follows:

1. Thatitwill not discriminate against any employee or applicant for employment
because of race, color, religion, sex, national origin or ancestry, or age or
physical or mental handicap that does not impair ability to work, and further
that it will examine all job classifications to determine if minority persons or
women are underutilized and will take appropriate affirmative action to rectify
any such underutilization. Contractor shall comply with all requirements of City
of Evanston Code Section 1-12-5.

2. That, in all solicitations or advertisements for employees placed by it or on its

behalf, it will state that all applicants will be afforded equal opportunity without
discrimination because of race, color, religion, sex, national origin or ancestry.
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3. That, if it hires additional employees in order to perform this contract, or any
portion hereof, it will determine that availability (in accordance with the Fair
Employment Commission's Rules and Regulations for Public Contracts) of
minorities and women in the area(s) from which it may reasonably recruit and it
will hire for each job classification for which employees are hired in such a way
that minorities and women are not underutilized.

4.  That it will send to each labor organization or representative of workers with
which it has or is bound by a collective bargaining or other agreement or
understanding, a notice advising such labor organization or representative of
the contractor's obligations under the lllinois Fair Employment Practices Act
and the Fair Employment Practices Commission's Rules and Regulations for
Public Contracts. If any such labor organization or representative fails or
refuses to cooperate with the contractor in its efforts to comply with such Act
and Rules and Regulations, the contractor will promptly so notify the lllinois
Fair Employment Practices Commission and the contracting agency and will
recruit employees from other sources when necessary to fulfill its obligations
hereunder.

5.  That it will submit reports as required by the lllinois Fair Employment Practices
Commission's Rules and Regulations for Public Contracts, furnish all relevant
information as may from time to time be requested by the Fair Employment
Practices Commission or the contracting agency, and in all respects comply
with the lllinois Fair Employment Practices Commission's Rules and
regulations for Public Contracts.

6. That it will permit access to all relevant books, records, accounts and work
sites by personnel of the contracting agency, the City Manager, the
Commission and the lllinois Fair Employment Practices Commission for
purposes of investigation to ascertain compliance with the lllinois Fair
Employment Practices Act and the Fair Employment Practices Act and the Fair
Employment Practices Commission's Rules and Regulations for Public
Contract.

7.  That it will include verbatim or by reference the provisions of subsections (A)
through (G) of this clause in every performance sub-contract as defined in
Section 2.10(b) of the Fair Employment Practices Commission's Rules and
Regulations for Public Contracts so that such provisions will be binding upon
every such sub-contractor; and that it will also include the provisions of
subsections (A), (E), (F), and (G) in every supply sub-contract as defined in
Section 2.10(a) of the Fair Employment Practices Commission's Rules and
Regulations for Public Contracts so that such provisions will be binding upon
every such sub-contractor. In the same manner as with other provisions of this
contract, the contractor will be liable for compliance with applicable provisions
of this clause by all its sub-contractors; and further it will promptly notify the
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contracting agency and the lllinois Fair Employment Practices Commission in
the event any sub-contractor fails or refuses to comply therewith. In addition,
no contractor will utilize any sub-contractor declared by the Fair Employment
Practices Commission to be non-responsible and therefore ineligible for
contracts or sub-contracts with the State of lllinois or any of its political
subdivisions or municipal corporations.

36. M/W/EBE GOAL
The City of Evanston has a goal of awarding 25% of its contracts to Minority-
Owned, Women-Owned, and Evanston-based businesses (M/W/EBEs). All
Bidders must state the proposed involvement of M/W/EBESs in completing a portion
of the services required by the City by completing the attached M/W/EBE forms.
Any questions regarding M/W/EBE compliance should be submitted in writing to
Tammi Nunez, Purchasing Manager at thunez@cityofevanston.org.

37. LOCAL EMPLOYMENT PROGRAM REQUIREMENTS
In an effort to increase hiring of economically disadvantaged Evanston residents
on certain City construction projects, the contractor shall comply with the
provisions of the City of Evanston’s Local Employment Program Ordinance (LEP)
set forth in Section 1-17-1 (C) of the Evanston City Code. The intent of the LEP is
to have Evanston residents employed at the construction site as laborers,
apprentices and journeymen in such trades as electrical, HVAC, carpenters,
masonry, concrete finishers, truck drivers and other construction occupations
necessary for the project. Any questions regarding LEP compliance should be
submitted in writing to Tammi Nunez Purchasing Manager at
tnunez@cityofevanston.org.
NOTE: CITY OF EVANSTON ORDINANCE 60-O-14 AMENDMENT LOCAL
EMPLOYMENT PROGRAM (LEP) available on the City website at:
Ordinance 60-O-14 Amendment LEP

38. Questions

All questions related to this bid document should be submitted in writing to Linda
Thomas, Purchasing Specialist at lithomas@cityofevanston.org with a copy to
Stefanie Levine, Senior Project Manager, at slevine@cityofevanston.org. Only
inquiries received a minimum of seven (7) working days prior to the date set for
the opening of bids, will be given any consideration.

39. COORDINATION OF EXISTING SITE WITH DRAWINGS

A. Before submitting a bid, bidders shall carefully examine the drawings and
specifications, visit the site, and fully inform themselves as to all conditions and
limitations.

B. Should a bidder find discrepancies in, or omissions from the drawings or
specifications, or should be in doubt as to their meaning, the bidder should at once
notify the Purchasing Specialist, who will issue necessary instructions to all bidders
in the form of an addendum.
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40. AFFIRMATIVE ACTION IN SUB-CONTRACTING (EXCERPT FROM
RESOLUTION 59-R-73)

“Contractor agrees that he shall actively solicit bids for the sub-contracting of goods
or services from qualified minority businesses. At the request of the City, Contractor
shall furnish evidence of his compliance with this requirement of minority solicitation.
Contractor further agrees to consider the grant of sub-contracts to said minority
bidders on the basis of substantially equal bids in the light most favorable to said
minority businesses. Contractor further affirms that in obtaining his performance
and bid bonds, he will seek out and use companies who have records of, and/or
who will make commitments to, the bonding of minority contractors on a rate basis
comparable to their bonding of similar non-minority contractors. The contractor may
be required to submit this evidence as part of the bid or subsequent to it.”

41. COMPLIANCE WITH LAWS

A. The bidder shall at all times observe and comply with all laws, ordinances and
regulations of the Federal, State, Local and City Governments, which may in any
manner affect the preparation of bids or the performance of the contract.

42. QUALIFICATION OF BIDDERS

A. All bidders must be qualified in accordance with the instructions, procedures and
methods set forth in this specification.

B. In awarding contract, City may take into consideration, skill, facilities, capacity,
experience, ability, responsibility, previous work, financial standing of bidder,
amount of work being carried on by bidder, quality and efficiency of construction
equipment proposed to be furnished, period of time within which proposed
equipment is furnished and delivered, necessity of prompt and efficient completion
of work herein described. Inability of any bidder to meet requirements mentioned
above may be cause for rejection of the bid. In addition, if the project covered by
this contract is a minority set-aside project, the contractor's qualifications as a
minority firm will determine the eligibility of the contractor to bid.

43. COMPETENCY OF BIDDER

A. No bid will be accepted from or contract awarded to any person, firm or
corporation that is in arrears or is in default to the City of Evanston upon any debt
or contract, or that is a defaulter, as surety or otherwise, upon any obligation to
said City, or had failed to perform faithfully any previous contract with the City.

B. The bidder, if requested, must present within forty eight (48) hours evidence
satisfactory to the Purchasing Manager of performance ability and possession of
necessary facilities, pecuniary resources and adequate insurance to comply with
the terms of these specifications and contract documents.

44. PREFERENCE TO CITIZENS
The Contractor shall abide by the lllinois Preference Act, 30 ILCS 570 et seq.,
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which stipulates that whenever there is a period of excessive unemployment in
lllinois, defined as any month immediately following two (2) consecutive months
during which the level of unemployment in Illinois exceeds five percent (5%) as
measured by the U.S. Bureau of Labor Statistics in its monthly publication of
employment and unemployment figures, the Contractor shall employ only Illinois
laborers unless otherwise exempted as so stated in the Act. (“lllinois laborer”
means any person who has resided in lllinois for at least 30 days and intends to
become or remain an lllinois resident) Other laborers may be used IF Illinois
laborers are not available or are incapable of performing the particular type of work
involved if so certified by the Contractor and approved by the project engineer.
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GENERAL CONDITIONS

1. BASIS OF AWARD

The City of Evanston reserves the right to award a contract to a responsive and
responsible Bidder(s) who submits the lowest total bid, or to reject any or all bids
and bidding, when in its opinion the best interest of the City will be served by such
action. The City reserves the right to consider the specified alternates in its
evaluation of the bids.

2. BIDS

A. LUMP SUM BID

1. The bidder is to submit a lump sum bid for each bid line on the Bid Form
which includes all costs incidental to performing the specified work. It is
understood and agreed that the unit quantities given in the supporting pages are
approximate only and the bidder shall verify these quantities before bidding as no
claim shall be made against the City on account of any excess or deficiency in the
same.

2. Unit prices given in the supporting pages shall be used by the City and the
Contractor for any subsequent changes in the contract.

3. QUANTITIES

Any quantities shown on the Bid Form are estimated only for bid canvassing
purposes, the City has made a good faith effort to estimate the quantity
requirements for the Contract term. The City reserves the right to increase or
decrease quantities ordered under this contract.

4. CONTRACT TERM

Bidder must fully complete the work within the period specified herein after award
of the contract by the City.

5. NOTICE TO PROCEED/ PURCHASE ORDER/ CONTRACT

A. The City issued Purchase Order serves as the City official Notice to Proceed. No
work will be allowed prior to Contractor receipt of the City issued Purchase Order.

B. Upon approval of the required bonds and insurance documents, the City will issue a
Purchase Order to the Contractor for the contract amount. All Applications for
Payment must reference the Purchase Order number.

C. Whenitis necessary to issue a Change Order that increases/decreases the contract
amount, a Change Order form will be issued and a modified Purchase Order will be
issued reflecting the revised contract amount.

D. When it is necessary to issue a Change Order that only increases/decreases the
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contract period, only a Change Order form will be issued establishing the revised
contract period.

E. Upon Award the contractor shall execute the Contractor Services Agreement.

6. PAYMENT

A. Progress payments will be made in accordance with “Applications for Payment” and
“Project Closeout” sections of the specifications, less a 10% retainage for each
payment, which will be held until final acceptance of the work by the City.
Certification of each Application for Payment will be made by the City's
representative.

B. All payments will be made in accordance with lllinois Local Government Prompt
Payment Act.

7. DECISIONS TO WITHHOLD CERTIFICATION FOR PAYMENT

A. The City may not certify payment and may withhold payment in whole or in part, to
the extent reasonably necessary to protect the City, if the quality of the work is not in
accordance with the contract documents. If the City is unable to certify payment in
the amount of the invoice, the City will promptly issue payment for the amount of the
Work completed in accordance with the contract documents. The City may not
certify payment due to any contractor negligence or contract non-compliance.

a. Defective work not remedied

b. Third party claims filed or reasonable evidence indicating probable filing of
such claims

c. Failure of Contractor to make payments properly to Sub-contractors for labor,
materials or equipment

d. Reasonable evidence that the work cannot be completed for the unpaid
balance of the Contract Sum

e. Damage to the City or another contractor

Reasonable evidence that the work will not be completed within the Contract

period and that the unpaid balance would not be adequate to cover actual or

liquidated damages for the anticipated delay

g. Persistent failure to carry out work in accordance with the Contract

Documents.

—h

8. CHANGES IN WORK

A. The City reserves the right to make changes in the plans and specifications by
altering, adding to, or deducting from the work, without invalidating the contract. All
such changes shall be executed under the conditions of the original contract, except
that any claim for extension of time caused thereby shall be adjusted at the time of
ordering such change.

B. Nochange shall be made unless a written Change Order and/or modified Purchase

Order is issued by the City stating that the City has authorized the change, and no
claim for an addition to the contract shall be valid unless so ordered.
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C. If such changes diminish the quantity of work to be done they shall not constitute a
claim for damage or anticipated profits on the work, such increase shall be paid in
one or more of the following ways:

1. by estimate and acceptance in lump sum

2. by unit prices named in the contract’s bid form or subsequently agreed upon

9. DEDUCTION FOR UNCORRECTED WORK

If the City deems it expedient to correct work damaged or not done in accordance
with the contract, the difference in value, together with a fair allowance for damage
shall be deducted from the contract amount due. The value of such deduction shall
be determined by the City.

10. CITY’S RIGHT TO TERMINATE CONTRACT

The City reserves the right, in addition to other rights to termination, to terminate the
contracts in accordance with all provisions of the executed contract.

11. LIENS

A. Neither the final payment nor any part of any retained percentages, shall become
due until the contractor, if required, delivers to the City, a complete release of all
liens arising out of this contract, or receipts in full in lieu thereof and, if required in
either case, an affidavit that so far as it has knowledge or information the releases
and receipts include all the labor and material for which a lien could be filed. If any
lien remains unsatisfied after all payments are made the contractor shall refund to
the City all moneys that the latter may be compelled to pay in discharging such a
lien, including all costs and attorney's fees.

12. SEPARATE CONTRACTS

A. The City reserves the right to let other contracts in connection with this work. The
contractor shall afford other contractors reasonable opportunity for the introduction
and storage of their materials and the execution of their work and shall properly
connect and coordinate his or her work with theirs. If any part of the contractor's
work depends on proper execution or results upon the work of any other contractor,
the contractor shall inspect and promptly report to the City any defects in such work
that render it unsuitable for such proper execution and results. His or her failure to
so inspect and report shall constitute an acceptance of other contractor's work as fit
and proper.

B. Toinsure the proper execution of his or her subsequent work, the contractor shall
measure work already in place and shall at once report to the City any discrepancy
between the executed work and the drawings which will affect his or her work.

13. PROTECTION & SAFEGUARDS

A. Unless otherwise specified, the contractor, as a part of this contract, shall provide,
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erect and maintain temporary roads, fences, bracing, lights, warning signs,
barricades, etc. necessary for the protection of the construction materials, adjacent
property and the public.

B. The contractor shall contact all utilities which will be affected by its operations and
notify the owners of the utilities of its operations and their limits within forty-eight (48)
hours prior to beginning construction. The contractor shall be responsible for
damage to utilities and shall, at his or her own expense, restore such property to a
condition equal to that which existed before its work, as may be directed by the
owners.

C. The contractor shall protect all work and unused materials of this contract from any
and all damage and shall be solely responsible for the condition of such work and
materials.

14. MATERIAL STORAGE

A. On-site areas may be designated for material/equipment storage. The contractor
will assume all risk and liability associated with the storage of material/equipment
at on-site locations.

15. CLEANING UP

A. The contractor shall at all time keep the premises free from accumulation of waste
material or rubbish caused by its employees or work and at the completion of the
work it shall remove all its rubbish, tools, and surplus materials from the premises,
leaving the area in a neat and workmanlike condition. In case of dispute, the City
may remove the rubbish and charge the cost to the contractor.

B. Contractor recognizes that proper cleanup and removal of construction debris is an
important safety consideration. The Contractor shall be solely responsible for daily
construction site/area cleanup and removal of all construction debris in accordance
with City-approved disposal practices. Contractor shall be solely responsible for
identifying and removing at its expense all hazardous material and waste which it
uses and generates.

16. RESTORATION OF SITE

A. Priorto final payment, contractor shall fully restore all property disturbed or damaged
during the course of this work. This includes, but is not limited to public property,
(walks, curbs, roadways, trees, etc.) private property, and utilities. This shall also
include removal of temporary facilities erected during the course of this contract and
restoration of these areas.

B. Allrestoration work shall be subject to the approval of the City and shall restore the
property to a condition at least equal to that existing prior to the start of this contract.

C. Allrestoration work of property damaged by contractor shall be accomplished at the
sole expense of the contractor.
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17. PREVAILING WAGE

A. Prospective Bidders shall thoroughly familiarize themselves with the provisions of
the above-mentioned Act and shall prepare any and all bids/bids in strict compliance
therewith.

B. Effective September 1st - All work performed on new and existing
projects must be submitted to lllinois Department of Labor through the
certified transcript of payroll portal. You may access the portal here:
Certified Transcript of Payroll Portal

All contractors and sub-contractors on public works projects must submit and
upload certified payrolls on a monthly basis to the IDOL online portal, provide a
pdf copy to the City’s project manager and business work force development
coordinator, along with a statement affirming that such records are true and
accurate, that the wages paid to each worker are not less than the required
prevailing rate and that the contractor is aware that filing records her or she knows to
be false is a Class B misdemeanor.

C. The certified payroll record must include for every worker employed on the public
works project the name, address, telephone number, social security number, job
classification, hourly wages paid in each pay period, number of hours worked each
day, and starting and ending time of work each day. These certified payroll records
are considered public records and public bodies must make these records available
to the public under the Freedom of Information Act, with the exception of the
employee’s address, telephone number and social security number. Any contractor
who fails to submit a certified payroll or knowingly files a false certified payroll is
guilty of a Class B misdemeanor.

D. All certified payrolls shall be submitted in electronic format, preferably a PDF file.

E. As a condition of receiving payment, Contractor must (i) be in compliance with the
Agreement, (ii) pay its employees prevailing wages when required by law (Examples
of prevailing wage categories include public works, printing, janitorial, window
washing, building and grounds services, site technician services, natural resource
services, security guard and food services). Contractor is responsible for contacting
the lllinois Dept. of Labor 217-782-1710; https://mww?2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/prevailing-wage-act.aspx compliance with prevailing wage
requirements), (iii) pay its suppliers and sub-contractors according to the terms of
their respective contracts, and (iv) provide lien waivers to the City upon request.

18. CONTRACTOR REQUIREMENTS

A. The Contractor shall abide by and comply with all local, State and federal laws and
regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities. The scale of wages
to be paid shall be obtained from lllinois Department of Labor and posted by the

GENERAL CONDITIONS 5


https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/certifiedtranscriptofpayroll.aspx
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/prevailing-wage-act.aspx
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/prevailing-wage-act.aspx

Contractor in a prominent and accessible place at the project work site.

B. The Contractor certifies it has not been barred from being awarded a contract with a
unit of State or local government as a result of bid rigging or bid rotating or any
similar offense (720 ILCS 5/33 E-3, E-4).

C. The Contractor certifies, pursuant to the Illinois Human Rights Act (775 ILCS 5/2-
105), that it has a written sexual harassment policy that includes, at a minimum, the
following information: (1) the illegality of sexual harassment, (2) the definition of
sexual harassment under State law, (3) a description of sexual harassment utilizing
examples, (4) the Contractor’s internal complaint process including penalties, (5)
legal recourse, investigation and complaint process available through the lIllinois
Department of Human Rights and the Human Rights Commission and directions on
how to contact both; and (6) protection against retaliation as provided by Section 6-
101 of the lllinois Human Rights Act.

D. The Contractor shall abide by the “lllinois Preference Act” which stipulates that
whenever there is a period of excessive unemployment in lllinois, defined as any
month immediately following two (2) consecutive months during which the level of
unemployment in lllinois exceeds five percent (5%) as measured by the U.S. Bureau
of Labor Statistics in its monthly publication of employment and unemployment
figures, the Contractor shall employ only lllinois laborers unless otherwise exempted
as so stated in the Act. (“lllinois laborer” means any person who has resided in
lllinois for at least 30 days and intends to become or remain an lllinois resident)
Other laborers may be used IF lllinois laborers are not available or are incapable of
performing the particular type of work involved if so certified by the Contractor and
approved by the project engineer.

19. SUB-CONTRACTORS

A. The term “sub-contract” means any agreement, arrangement or understanding,
written or otherwise between a Contractor and any person (in which the parties do
not stand in the relationship of an employer or an employee) for the furnishing of
supplies or services or for the use of real or personal property, including lease
arrangements, which, in whole or in part, is utilized in the performance of any one
or more Contracts under which any portion of the Contractor’s obligation under any
one or more Contracts is performed, undertaken or assumed.

B. The Bidder is specifically advised that any person, firm or party, to whom it is
proposed to award a sub-contract under this contract must be acceptable to the
City. Approval for the proposed sub-contract Award cannot be given by the City
until the proposed Sub-contractor has submitted evidence showing that it has fully
complied with any reporting requirements to which it is, or was, subject.

C. The contractor, shall, within ten (10) days after award of the Contract, submit to the

City in writing, names and addresses and respective amounts of money for
proposed contracts with Sub-contractors/major suppliers. The City will review and
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may direct the Contractor that they shall not employ any that are not acceptable as
provided above.

D. The sub-contractor shall abide by and comply with all local, State and federal laws
and regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities.

20. PAYMENTS TO SUB-CONTRACTORS
A. Within seven days after the receipt of amounts paid by the City for work performed
by a sub-contractor under this contract, the Contractor shall either:

1. Pay the sub-contractor for the proportionate share of the total payment
received from the City attributable to the work performed by the sub-
contractor under this contract; or,

2. Notify the City and sub-contractor, in writing, of his intention to withhold all or
a part of the sub-contractor's payment and the reason for non-payment.

B. The Contractor shall pay interest to the sub-contractor on all amounts owed that
remain unpaid beyond the seven day period except for amounts withheld as
allowed in item 2 above.

C. Unless otherwise provided under the terms of this contract, interest shall accrue at
the rate of one percent per month.

D. The Contractor shall include in each of its sub-contracts a provision requiring each
Sub-contractor to include or otherwise be subject to the same payment and
interest requirements as set forth above with respect to each lower-tier sub-
contractor.

E. The Contractor's obligation to pay an interest charge to a sub-contractor pursuant
to this provision may not be construed to be an obligation of the City.

21. BOND - PERFORMANCE, MATERIAL, & LABOR

A. Whenrequired by the specifications herein, the successful Bidder or Bidders shall,
within ten (10) calendar days after acceptance of the Bidder's bid by the City,
furnish a performance bond for 100% of the full amount of the contract from
insurance companies having not less than A+ Policyholders Rating from the most
recent Alfred M. Best and Co., Inc. listing available. Certification of the insurance
company's rating shall be provided prior to contract implementation and quarterly
thereafter until contract completion. Should such rating fall below the required A+
level during performance of the contract, it will be the contractor's responsibility to
notify the City and provide a new bond from an insurance company whose rating
meets the City's requirements.

B. When required by the specifications herein, all Bidders shall submit with the bid a
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bid bond. A letter of credit may be furnished in lieu of a bid bond only if the
following conditions are met: 1) An irrevocable letter of credit must be obtained
from an accredited bank which shall include an agreement that the bank will honor
a demand by the City for payment due to Plaintiff failure to complete the project. 2)
An irrevocable letter of credit must be in writing and signed by an authorized
representative of the bank. 3) The irrevocable letter of credit must expressly state
that it is irrevocable until the bid has been awarded. 4) The letter of credit must be
for the percentage specified in the bid documents.

C. The City may reject the use of an irrevocable letter of credit if the financial
soundness of the issuing bank is found to be unacceptable.

D. Inthe event that the Bidder fails to furnish a performance bond in said period of
ten (10) calendar days after acceptance of the Bidder's bid by the City, the City
may withdraw its acceptance of the bid and retain the Bidder's deposit as
liquidated damages and not as a penalty.

E. If the contractor has more than one project for which there is a contract with the
City of Evanston the contractor shall provide a separate Performance Bond for
each project.

22. INDEMNITY

A. The Contractor shall defend, indemnify and hold harmless the City and its officers,
elected and appointed officials, agents, and employees from any and all liability,
losses, or damages as a result of claims, demands, sulits, actions, or proceedings
of any kind or nature, including but not limited to costs, and fees, including
attorney’s fees, judgments or settlements, resulting from or arising out of any
negligent or willful act or omission on the part of the Contractor or Contractor’s
sub-contractors, employees, agents or sub-contractors during the performance of
this Agreement. Such indemnification shall not be limited by reason of the
enumeration of any insurance coverage herein provided. This provision shall
survive completion, expiration, or termination of this Agreement.

B. Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own
agents, attorneys, and experts, any claims, actions or suits brought against them.
The Contractor shall be liable for the reasonable costs, fees, and expenses
incurred in the defense of any such claims, actions, or suits. Nothing herein shall
be construed as a limitation or waiver of defenses available to the City and
employees and agents, including but not limited to the lllinois Local Governmental
and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq.

C. Atthe City Corporation Counsel’s option, Contractor must defend all suits brought
upon all such Losses and must pay all costs and expenses incidental to them, but
the City has the right, at its option, to participate, at its own cost, in the defense of
any suit, without relieving Contractor of any of its obligations under this Agreement.

GENERAL CONDITIONS 8



Any settlement of any claim or suit related to this Project by Contractor must be
made only with the prior written consent of the City Corporation Counsel, if the
settlement requires any action on the part of the City.

D. To the extent permissible by law, Contractor waives any limits to the amount of
its obligations to indemnify, defend, or contribute to any sums due under any
Losses, including any claim by any employee of Contractor that may be subject
to the lllinois Workers Compensation Act, 820 ILCS 305/1 et seq. or any other
related law or judicial decision, including but not limited to, Kotecki v. Cyclops
Welding Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive
any limitations it may have on its liability under the lllinois Worker
Compensation Act, the Illinois Pension Code or any other statute.

E. The Contractor shall be responsible for any losses and costs to repair or remedy
work performed under this Agreement resulting from or arising out of any act or
omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the
Contractor of the responsibility for subsequent correction of any such error,
omissions and/or negligent acts or of its liability for loss or damage resulting
therefrom.

23. CONTRACTOR’S LIABILITY INSURANCE

A. THE CONTRACTOR SHALL NOT COMMENCE WORK UNDER THIS CONTRACT
UNTIL THEY HAVE OBTAINED ALL INSURANCE REQUIRED HEREIN AND
SUCH INSURANCE HAS BEEN APPROVED BY THE CITY. Nor shall the
contractor allow any sub-contractor to commence work until all similar insurance
required of the sub-contractor has been so obtained.

B. The City of Evanston shall be named as an additional insured on the policy of the
contractor for whatever the policy limits are for the contractor, but in no event shall
the Comprehensive General Liability limits be less than $3,000,000.00.

C. If the contractor has more than one project for which he has a contract with the City
of Evanston there shall be separate Certificates of Insurance naming the City as an
additional insured on each separate policy.

D. In the event of accidents, injuries, or unusual events, whether or not any injury
occurred, the contractor shall promptly furnish the City with copies of all reports of
such incidents.

E. The contractor shall furnish one (1) copy of a certificate, with the City named as an
additional insured, showing the following minimum coverage with insurance
company acceptable to the City.

24. PRE-CONSTRUCTION MEETING
A. A pre-construction meeting will be scheduled for the successful Contractor at a
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date immediately following awarding of the Contracts.

25. LIQUIDATED DAMAGES

A. The Contractor shall, and agrees to pay, per calendar day, the amount listed in the
Schedule of Deductions presented in Article 108.09 of the Standard Specifications
(based upon the total Contract Price) as liquidated damages for failure to meet the
completion deadlines identified below:

Substantial Completion Deadline: May 19, 2023
Final Completion Deadline: June 16, 2023

B. Substantial Completion shall be defined as the stage in the progress of the work
when the work or designated portion thereof is sufficiently complete in accordance
with the Contract Documents so that the City can occupy or utilize the work for its
intended use. Substantial Completion will be certified by the issuance of a
Certificate of Substantial Completion, to be issued by the City’s representative,
when the Contractor has satisfied the above statement.

C. Final Completion shall be defined as the stage in the progress of the work when
all work on site is fully complete, including punch list work, with the exception of
restoration grass establishment.

26. EXTENSION OF TIME

A. Delays due to causes beyond the control of the contractor other than such as
reasonable would be expected to occur in connection with or during the
performance of the work, may entitle the contractor to an extension of time for
completing the work sufficient to compensate for such delay. No extension of time
shall be granted, however, unless the contractor shall notify the City in writing
thereof, within ten (10) days from the initiation of the delay and unless he shall,
within ten (10) days after the expiration of the delay, notify the City in writing of the
extension of time claimed on account thereof and then only to the extent, if any,
allowed by the City.

27. DEFAULT

A. The City may, subject to the provisions of this section, by written notice of default
to Contractor, terminate the whole or any part of this contract in any one of the
following circumstances:

1. ifthe Contractor fails to perform the services within the time specified herein,
or any extension thereof; or

2. if the contractor fails to perform any of the other provisions of this contract, or
so fails to make progress as to endanger performance of this contract in
accordance with its terms, and in either of these two circumstances does not
cure failure within a period of 10 days (or such other extended period as the
City may authorize in writing) after receipt of notice from the City specifying
such failure

GENERAL CONDITIONS 10



B. Inthe eventthe City terminates this contract in whole or in part as provided in this
section, the City may procure, upon such terms and in such manner as the City
may deem appropriate, services similar to those so terminated, and the Contractor
will be liable to the City for any excess costs for such similar services.

C. The Contractor will not be liable for any excess of costs if acceptable evidence
has been submitted to the City that the failure to perform the contract was due to
causes beyond the control and without fault or negligence of the Contractor.

D. Contractors who default may not be considered for awards of future City contracts.

28. USE OF PREMISES

A. The contractor shall confine his apparatus, the storage of materials and the
operations of his workers, to limits indicated by law, ordinances, permits or
directions of the City.

29. DISCLOSURES AND POTENTIAL CONFLICTS OF INTEREST (30 ILCS
500/50-35)

A. The City of Evanston’s Code of Ethics prohibits public officials or employees from
performing or participating in an official act or action with regard to a transaction in
which he has or knows he will thereafter acquire an interest for profit, without full
public disclosure of such interest. This disclosure requirement extends to the
spouse, children and grandchildren, and their spouses, parents and the parents of
a spouse, and brothers and sisters and their spouses.

To ensure full and fair consideration of all bids, the City of Evanston requires all
Bidders including owners or employees to investigate whether a potential or actual
conflict of interest exists between the Bidder and the City of Evanston, its officials,
and/or employees. If the Bidder discovers a potential or actual conflict of interest,
the Bidder must disclose the conflict of interest in its bid, identifying the name of
the City of Evanston official or employee with whom the conflict may exist, the
nature of the conflict of interest, and any other relevant information. The
existence of a potential or actual conflict of interest does NOT, on its own,
disqualify the disclosing Bidder from consideration. Information provided by
Bidders in this regard will allow the City of Evanston to take appropriate measures
to ensure the fairness of the bidding process.

The City of Evanston requires all bidders to submit a certification, enclosed with
this bid packet, that the bidder has conducted the appropriate investigation and
disclosed all potential or actual conflicts of interest.

By submitting a bid, all Bidders acknowledge and accept that if the City of
Evanston discovers an undisclosed potential or actual conflict of interest, the City
of Evanston may disqualify the Bidder and/or refer the matter to the appropriate
authorities for investigation and prosecution.
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INSURANCE REQUIREMENTS

TYPE OF INSURANCE MINIMUM __INSURANCE COVERAGE
Bodily Injury and
Consequent Death Property Damage

Each Occurrence Agagregate

Commercial General Liability including: $3,000,000 $3,000,000
1. Comprehensive form
2. Premises - Operations
3. Explosion & Collapse Hazard
4, Underground Hazard
5. Products/Completed Operations

Hazard
6. Contractual Insurance — With Insurance Certificate Must State:

an endorsement on the The City Of Evanston is Named

face of the certificate as Additional Insured

that it includes the

"Indemnity" paragraph

of the specifications.
7. Broad Form Property Damage -

construction projects only
8. Independent contractors
9. Personal Injury
Automobile Liability
Owned, Non-owned or Rented $ 1,000,000 $1,000,000
Workmen's Compensation
and Occupational Diseases
As required by applicable laws.
Employer's Liability $ 500,000

Thirty day notice of cancellation required on all certificates.

INSURANCE REQUIREMENTS 1



EXHIBIT A—-BID FORM
For
Arrington Lakefront Lagoon Repairs

(BID #23-12)

1.01 BIDTO:

THE CITY OF EVANSTON
2100 Ridge Avenue
Evanston, lllinois 60201

Hereinafter called “OWNER”.

1.02 BID FROM:

(Hereinafter call "BIDDER")

Address

Telephone Number

Fax Number

1.03 BID FOR: ARRINGTON LAKEFRONT LAGOON REPAIRS

1.04 ACKNOWLEDGEMENT:

A.

EXHIBIT A

The Bidder, in compliance with the Invitation for Bids, having carefully
examined the Drawings and Project Manual with related documents and
having visited the site of the proposed Work, and being familiar with all of the
existing conditions and limitations surrounding the construction of the
proposed project, including the structure of the ground, subsurface
conditions, the obstacles which may be encountered, local restrictions, and
all other relevant matters concerning the Work to be performed, hereby
PROPOSES to perform everything required to be performed, and to provide
all labor, materials, necessary tools and equipment, expendable equipment,
all applicable permits and taxes and fees, and provide all utility and
transportation services necessary to perform and complete in a workmanlike



manner the Project in accordance with all the plans, specifications and
related Contract Documents as prepared by the City of Evanston.

The undersigned hereby acknowledges receipt of Invitation of Bids,
Instruction to Bidder, the Project Manual, Drawings, and other Contract
Documents and acknowledges receipt of the following Addenda:

Addendum No. Dated
Addendum No. Dated
Addendum No. Dated

1.05 GENERAL STATEMENTS

A.

The undersigned has checked all of the figures contained in this proposal
and further understands that the Owner will not be responsible for any errors
or omissions made therein by the undersigned.

It is understood that the right is reserved by the Owner to reject any or all
proposals, to waive all informality in connection therewith and to award a
Contract for any part of the work or the Project as a whole.

The undersigned declares that the person(s) signing this proposal is/are fully
authorized to sign on behalf of the named firm and to fully bind the named
firm to all the conditions and provisions thereof.

It is agreed that no person(s) or company other than the firm listed below or
as otherwise indicated hereinafter has any interest whatsoever in this
proposal or the Contract that may be entered into as a result thereof, and
that in all respects the proposal is legal and fair, submitted in good faith,
without collusion or fraud.

It is agreed that the undersigned has complied and/or will comply with all
requirements concerning licensing and with all other local, state and national
laws, and that no legal requirement has been or will be violated in making or
accepting this proposal, in awarding the Contract to him, and/or in the
prosecution of the Work required hereunder.

To be considered a bona fide offer, this proposal must be completed in full
and accompanied by a bid deposit or a bid bond when required by Contract
Documents or Addenda.

1.06 ALTERNATES

A.

EXHIBIT A

When alternate proposals are required by Contract Documents or Addenda
thereto, the undersigned proposes to perform alternates for herein stated
additions to or deductions from hereinbefore stated Base Bid. Additions and
deductions include all modifications of Work or additional Work that the
undersigned may be required to perform by reason of the acceptance of
alternates.



1.07

1.08

1.09

1.10

1.11

ALLOWANCE

A. The allowance is intended to address items not able to be precisely
determined prior to bidding including unforeseen conditions that are
discovered during the course of construction. At the end of the project,
unspent allowance shall be credited to owner via change order. See Section
01 21 00 — Allowances for additional information.

AGREEMENT
A. In submitting this Bid, the undersigned agrees:
1. To hold this Bid open for sixty (60) days from submittal date.
2. To enter into and execute a Contract with the Owner within ten (10)
days after receiving Notice of Award from the Owner.
3. To accomplish the work in accordance with the Contract Documents.
4. To complete the work by the time stipulated in the General Conditions
B. The Owner reserves the right to reject any and all Bids and to waive any
informalities in Bidding.
SCHEDULE
A. See General Conditions for required schedule of completion dates.
PROPOSED PRICES

A. The Bidder hereby proposes to furnish all labor, materials, equipment,
transportation, construction plant and facilities necessary to complete, in a
workmanlike manner and in accordance with the contract documents, the
contract of work bid upon herein for compensation in accordance with the
following prices:

BASE BID AMOUNT: $

ALLOWANCE (ADDITIONAL WORK — GENERAL): $ +10,000
TOTAL BASE BID AMOUNT: $

BID SECURITY

If required by the bid documents, a scanned copy of the bid bond must be included
with the bid electronic submission. The City is currently not able to accept a certified
check, bank cashier’s check or electronic bid bond at this time.

A. The City of Evanston Civic Center is unable to receive in person drop-off and it
is closed to the public. The original bid bond must be mailed within ten (10)
days after the due date, to the City of Evanston Purchasing Department, 2100
Ridge Avenue - Room 4200 Evanston, lllinois 60201 Attention Purchasing
Manager using the USPS (certified or priority), UPS or FedEx mail options in
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1.12

1.13

order to have a tracking number.

B. Accompanying this electronic submittal is a scanned copy of a bank draft, bid
bond, Cashier's check or Certified check as surety in the amount of not less
than five percent (5%) of the Total Bid payable to the City of Evanston.

The amount of the check or draft is: $

If this bid is accepted and the undersigned shall fail to execute a contract and
contract bond as required it is hereby agreed that the amount of the check or draft
or bidder’s bond substituted in lieu thereof, shall become the property of the City
and shall be considered as payment of damages due to delay and other causes
suffered by the City because of the failure to execute said contract and contract
bond; otherwise said check or draft shall be returned to the undersigned.

In the event that one check or draft is intended to cover two or more bids, the
amount must be equal to the sum of the project proposal guarantees of the
individual sections covered.

If the check or draft is placed on another project proposal, state below where it may
be found, as follows: The check or draft will be found in the project proposal for:

PERFORMANCE/PAYMENT BOND

The undersigned bidder agrees to provide Performance Bond and Payment Bond
executed in accordance with Contract Performance Bond form furnished by and
acceptable to the Owner written with

in the amount of 100% of the Contract Sum (Total Base Bid and all accepted
alternatives and adjustments) the cost of which is included in the Bid.

Cost of bond for change order is percent of change order cost.

LIQUIDATED DAMAGES

The undersigned Bidder understands and agrees to the provisions stated under
"LIQUIDATED DAMAGES" in the General Conditions and shall be assessed at the
specified daily rate for each calendar day or partial calendar day until completion as
defined herein.
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1.14 MATERIAL SUBSTITUTION SHEET

The following is a schedule of substitute materials | propose to furnish on this job,
with the difference in price being added to or deducted from the Base Bid. The Base
Bid is understood to include only those items which are definitely specified by trade
names or otherwise.

| understand that if no price difference is indicated, then the selection of materials is
optional with the Owner, and approval or rejection of the substitution below will be
indicated prior to signing of Contracts.

PRODUCT NAME AND/OR MANUFACTURER ADD DEDUCT
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1.15 PROPOSAL SIGNATURE (REQUIRED)

A.

EXHIBIT A

SOLE PROPRIETOR
Signature of Bidder:

SUBSCRIBED AND SWORN to before me this day of , 20

Notary Public

Commission Expires:

PARTNERSHIP
Signature of All Partners:

Name (typed or printed)

Name (typed or printed)

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public

CORPORATION
Signature of Authorized Official:

Title:

Name above (typed or printed):

(If other than the president, attach a certified copy of that section of
corporate by-laws or other authorization by the Corporation which permits the
person to execute the offer for the Corporation.)

(Corporate Seal)

Attest:
Secretary

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public



1.16 DISCLOSURE

A. The undersigned duly sworn deposes and says on oath that the bidder has
withheld no disclosures of ownership interest and the information provided
herein to the best of its knowledge is current and said undersigned has not
entered into any agreement with any other bidder or prospective bidder or
with any other person, firm or corporation relating to the price named in said
proposal or any other proposal, nor any agreement or arrangement under
which any person, firm or corporation is to refrain from bidding, nor any
agreement or arrangement for any act or omission in restraint of free
competition among bidders and has not disclosed to any person, firm or
corporation the terms of this bid or the price named herein.

Bidder:

Business Address:

Telephone Number:

1.17 CONTACTS

A. In the event the Evanston City Council approves this bid response, list the
name, address, telephone, and fax number of the person to be contacted:

Bidder:

Address:

Telephone Number:

Fax Number:
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1.18 REFERENCES

A. Provide three (3) references for which your firm has completed work of a
similar scope in the past.

1. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

2. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

3. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

EXHIBIT A



EXHIBIT B
City of Evanston M/W/EBE Policy

A City of Evanston goal is to provide contracting and sub-contracting opportunities to
Minority Business Enterprises, Women Business Enterprises, and Evanston Business
Enterprises. The goal of the Minority, Women and Evanston Business Enterprise Program
(M/W/EBE) is to assist such businesses with opportunities to grow. To assist such growth,
the City’s goal is to have general contractors utilize M/W/EBEs to perform no less than
25% of the awarded contract.

Firms bidding on projects with the City must work to meet the 25% goal or request a waiver
from participation. It is advised that bidders place advertisements requesting sub-
contractors and that they email or contact individual firms that would be appropriate to
partner in response to the project. For samples of possible advertisements, see the City of
Evanston’s Business Diversity Section _http://www.cityofevanston.org/business/business-
diversity/ (Sample Advertisement). If you request a paper copy of the additional
documents, it will be available free of charge from the Purchasing Office, 2100 Ridge Road
Suite 4200, Evanston, IL 60201.

If a bidder is unable to meet the required M/W/EBE goal, the Bidder must seek a waiver or
modification of the goal on the attached forms. Bidder must include:
1. A narrative describing the Bidder’s efforts to secure M/W/EBE participation

prior to the bid opening.

2. Documentation of each of the assist agencies that were contacted, the date
and individual who was contacted, and the result of the conversation (see
form)

3. A letter attesting to instances where the bidder has not received
inquiries/proposals from qualified M/W/EBEs

4, Names of owners, addresses, telephone numbers, date and time and

method of contact of qualified M/W/EBE who submitted a proposal but was
not found acceptable.

5. Names of owners, addresses, telephone numbers, date and time of contact
of at least 15 qualified M/W/EBEs the bidder solicited for proposals for work
directly related to the Bid prior to the bid opening (copies must be attached).

If a bidder is selected with a Sub-contractor listed to meet the M/W/EBE goal, a “monthly
utilization report” will be due to the City prior to each payment being issued to the
Contractor. This report will include documentation of the name of the firm hired, the type of
work that firm performed, etc. Should the M/W/EBE not be paid according to the schedule
proposed in this document, the City reserves the right to cancel the contract. Examples of
this monthly form can be found on the City’s website:

http://www.cityofevanston.org/business/business-diversity/ (MWEBE Monthly Utilization

Report).
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EXHIBIT C
M/W/EBE PARTICIPATION COMPLIANCE FORM

| do hereby certify that

(Name of firm) intends to
participate as a Subcontractor or General Contractor on the project referenced above.

This firm is a (check only one):

Minority Business Enterprise (MBE), a firm that is at least 51% managed and
controlled by a minority, certified by a certifying agency within Illinois.

Women’s Business Enterprise (WBE), a firm that is at least 51% managed
and controlled by a woman, certified by a certifying agency within Illinois.

Evanston Based Enterprise (EBE), a firm located in Evanston for a minimum
of one year and which performs a “commercially useful function”.

Total proposed price of response $
Amount to be performed by a M/W/EBE $
Percentage of work to be performed by a M/W/EBE %
Information on the M/W/EBE Utilized:

Name
Address
Phone Number

Signature of firm attesting to participation
Title and Date

Type of work to be performed

Please attach:

1. Proper certification documentation if applying as a M/WBE and check the
appropriate box below. This M/WBE will be applying with documentation from:

d Cook County O State Certification
O Federal Certification [0 Women’s Business Enterprise National Council
O City of Chicago O Chicago Minority Supplier Development Council

2. Attach business license if applying as an EBE
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EXHIBIT C
M/W/EBE UTILIZATION SUMMARY REPORT
The following Schedule accurately reflects the value of each MBE/WBE/EBE sub-agreement,

the amounts of money paid to each to date, and this Pay Request. The total proposed price
of response submitted is

PERCENT OF
FIRM TYPE AMOUNT OF TOTAL
MBE/WBE/EBE (MBE/WBE/ SERVICES SUB- CONTRACT
FIRM NAME EBE) PERFORMED CONTRACT AMOUNT

Bl B B B B B B B B B B B B B &

TOTAL
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EXHIBIT D
M/W/EBE PARTICIPATION WAIVER REQUEST

| am of , and | have authority to
(Title) (Name of Firm)

execute this certification on behalf of the firm. | do
(Name)

hereby certify that this firm seeks to waive all or part of this M/W/EBE partcipation goal
for the following reason(s):

(CHECK ALL THAT APPLY. SPECIFIC SUPPORTING DOCUMENTATION MUST BE

ATTACHED.)

1. No M/W/EBEs responded to our invitation to bid.

2. An insufficient number of firms responded to our invitation to bid.
For #1 & 2, please provide a narrative describing the outreach efforts
from your firm and proof of contacting at least 15 qualified M/\W/EBES
prior to the bid opening. Also, please attach the accompanying form
with notes regarding contacting the Assist Agencies.

3. No sub-contracting opportunities exist.

Please provide a written explanation of why sub-contracting is not

feasible.

4. M/W/EBE patrticipation is impracticable.

Please provide a written explanation of why M/W/EBE participation is

impracticable.

Therefore, we request to waive of the 25% utilization goal for a revised goal of
%.

Signature: Date:

(Signature)
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EXHIBIT E
Construction Contractors' Assistance Organizations (“Assist Agencies”) Form

DATE CONTACT RESULT OF
AGENCY CONTACTED | PERSON CONVERSATION

Association of Asian Construction
Enterprises (AACE)

5500 Touhy Ave., Unit K

Skokie, IL. 60077

Phone: 847-5259693

Perry Nakachii, President

Black Contractors United (BCU)

400 W. 76th Street

Chicago, IL 60620

Phone: 773-483-4000; Fax: 773-483-4150
Email: bcunewera@ameritech.net

Chicago Minority Business Development
Council

105 West Adams Street

Chicago, Illinois 60603

Phone: 312-755-8880; Fax: 312-755-8890
Email: info@chicagomsdc.org

Shelia Hill, President

Evanston Minority Business Consortium,
Inc.

P.O. Box 5683

Evanston, Illinois 60204

Phone: 847-492-0177

Email: embcinc@aol.com

Federation of Women Contractors

5650 S. Archer Avenue

Chicago, lllinois 60638

Phone: 312-360-1122; Fax: 312-360-0239
Email: FWCChicago@aol.com

Contact Person: Beth Doria

Maureen Jung, President

Hispanic American Construction
Industry (HACIA)

901 W. Jackson, Suite 205

Chicago, IL 60607

Phone: 312-666-5910; Fax: 312-666-5692
Email: info@haciaworks.org

Women’s Business Development Ctr.
8 S. Michigan Ave, Suite 400

Chicago, lllinois 60603

Phone: 312-853-3477 X220;

Fax: 312-853-0145

Email: wbdc@wbdc.org

Carol Dougal, Director

PLEASE NOTE: Use of Construction Contractor’s Assistance Organization (Assist
Agencies”) Form and agencies are for use as a resource only. The agencies and or
vendors listed are not referrals or recommendations by the City of Evanston.
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EXHIBIT F

CITY OF EVANSTON
LOCAL EMPLOYMENT PROGRAM (LEP) COMPLIANCE

Effective Date January 1, 2015

City of Evanston Ordinance 60-O-14, Local Employment Program (LEP) New Penalties:

e Ordinance 60-O-14, Amendment to the MWEBE/LEP revising the penalty section from a
$100/per day to a 1.0% of total project value penalty can be found at: Ordinance 60-O-14
Amendment MWEBE LEP of the Evanston City Code Section 1-17-1 (C) can be found at
Municode Library. The following are excerpts from Ordinance 60-O-14, Amending City Code
Section 1-17-1(C) (11): Penalty.

If the contactor or sub-contractor fails to comply: The City may impose a fine up to one percent
(1.0%) of the approved project price in total. Contractors or sub-contractors that are out of compliance
due to a resident termination or resignation shall immediately notify the Business Workforce Compliance
Coordinator of this occurrence within two (2) business days. Subsequently, the contractor or sub-
contractor shall have five (5) additional business days to replace a terminated or resigned worker with
another resident.

If the contactor or sub-contractor fails to comply: If the contractor or sub-contractor fails to make the
replacement or to notify the Business Workforce Compliance Coordinator of this occurrence, the
offending party will also be subject to a penalty up to one percent (1.0%) of the approved project price. If
the noncompliant contractor makes a good faith effort to replace the resident, the fine may be waived.

If the contactor or sub-contractor fails to comply: At the sole discretion of the City, a contractor or
sub-contractor that has violated the terms of the Local Employment Program within a three-year period
may be determined a non-responsible bidder and excluded from bidding on future projects for a period of
not less than one year.

If the employee (LEP Evanston resident) fails to comply: At the sole discretion of the City, an
employee that has been hired through the LEP may be removed from the program for a period of not less
than one year for failing to adhere to program guidelines or due to termination by the contractor for
cause. Such termination process will be reviewed by the Business Workforce Compliance Coordinator.

**Detailed Local Employment Program Instructions “How to Comply” can be found at: Local
Employment Program Detailed Instructions

Local Employment Program or Exhibit F Questions: City staff is available for assistance to help with
compliance. Submit questions in writing to Tammi Nunez, Purchasing Manager at
tnunez@cityofevanston.org.
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EXHIBIT F
LOCAL EMPLOYMENT PROGRAM COMPLIANCE
CITY CODE SECTION 1-17-1(C): LOCAL EMPLOYMENT PROGRAM

| have read and understood the requirements of the City of Evanston Local Employment Program (“LEP”) as set forth in City of
Evanston Code Section 1-17-1(C): Local Employment Program. | intend to comply with the program as follows:

Estimated total labor cost = $ 15% of total labor cost = $

My total bid, including all alternates, is under $250,000, and the LEP does not apply.

My total bid, including all alternates, is equal to or greater than $250,000, and | already employ, and will continue
to employ for the duration of the contract for which | am submitting this bid, Evanston residents (residing in zip
codes 60201 or 60202) for at least 15% of all hours worked at the construction site by construction trade workers.
My total bid, including all alternates, is equal to or greater than $250,000, and | will employ, for the duration of
the contract for which | am submitting this bid, through use of the City of Evanston database or otherwise,
Evanston residents (residing in zip codes 60201 or 60202) for at least 15% of all hours worked at the construction
site by construction trade workers.

My total bid, including all alternates, is equal to or greater than $250,000, and | have been unable to comply with
the LEP requirements but am willing to work with the City to achieve compliance.

My total bid, including all alternates, is equal to or greater than $250,000, and after having made sincere attempt
to comply as noted below, | seek a waiver on a portion or all of the LEP requirements on this contract. Complete
next section “Reasons for Waiver Request” below.

| UNDERSTAND THAT FAILURE TO COMPLY WITH THE LEP, REGARDLESS OF INTENT, MAY RESULT IN MAXIMUM PENALTY AS SET
FORTH IN CITY CODE SECTION 1-17-1(C)(11), AS AMENDED.

WAIVER WILL BE GRANTED ONLY AFTER SINCERE ATTEMPT TO COMPLY*

REASONS FOR WAIVER REQUEST: PLEASE CHECK ALL THAT APPLY AND COMPLETE INFORMATION REQUESTED:

1.

a.
2.

I have made sincere attempt as otherwise indicated below, but have nonetheless been unable to comply.

| do or will employ Evanston residents for the project, but such employment amounts to % of total labor cost.
The nature of the job is so technical that after having made sincere attempt as otherwise indicated below, | have been

unable to locate any Evanston residents qualified to perform any aspects of the work. Please describe applicable job
requirements/qualifications. Attach separate sheet if necessary:

*THE FOLLOWING DEMONSTRATE SINCERE ATTEMPT TO COMPLY: PLEASE CHECK EACH BOX COMPLETED, AS APPLICABLE:

3.

I have utilized the local resident database and otherwise worked with the City in attempt to hire Evanston residents in
compliance with LEP on this project, and have nonetheless been unable to comply;

I have placed one or more ads in a local newspaper seeking to hire Evanston residents in compliance with LEP on this
project, and have nonetheless been unable to comply; and

If  am utilizing union labor, | have contacted Chicagoland labor unions to request Evanston residents for employment in
compliance with LEP on this project, and have nonetheless been unable to comply.

| have read The City of Evanston, Local Employment Program (LEP) requirements as set forth in City Code Section 1-17-1(C): Local
Employment Program. | understand and will comply with the LEP requirements for this project with respect to the job and/or any
waiver, as applicable. | UNDERSTAND THAT IF MY APPLICATION IS NOT COMPLETE, MY BID MUST BE REJECTED.

SIGNED:

Signature Printed Name and Title Date

On behalf of Company:
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EXHIBIT G

CERTIFICATION OF BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY
(Only if Contract Exceeds $10,000)

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or
any of their proposed sub-contractors, shall state as an initial part of the bid or negotiations
of the contract whether it has participated in any previous contract or sub-contract subject
to the equal opportunity clause; and, if so, whether it has filed all compliance reports due
under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due
under applicable instructions, such bidder shall be required to submit a compliance report
within seven calendar days after bid opening. No contract shall be awarded unless such
report is submitted.

CERTIFICATION OF BIDDER

Name and Address of Bidder (Include ZIP Code)

IRS EMPLOYER |.D. NUMBER 36-

1. Bidder has participated in a previous contract or sub-contract subject to the Equal
Opportunity Clause. Yes No

2. Bidder has filed all compliance reports due under applicable instructions.
Yes ___No

3. Have you ever been or are you being considered for sanction due to violation of
Executive Order 11246, as amended?
Yes No

Name:

Title:

Signature:

Date:
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EXHIBIT H
DISCLOSURE OF OWNERSHIP INTERESTS
City of Evanston Ordinance 15-0-78 requires all persons (APPLICANT) seeking to do

business with the City to provide the following information with their bid. Every question must
be answered. If the question is not applicable, answer with "NA".

APPLICANT NAME:

APPLICANT ADDRESS:

TELEPHONE NUMBER:

FAX NUMBER:

APPLICANT is (Check One)
1. Corporation ( ) 2. Partnership ( ) 3. Sole Owner ( ) 4. Association ( )

5. Other ()

Please answer the following questions on a separate attached sheet if necessary.

SECTION | - CORPORATION

la. Names and addresses of all Officers and Directors of Corporation.

1b.  (Answer only if corporation has 33 or more shareholders.) Names and addresses of
all those shareholders owning shares equal to or in excess of 3% of the proportionate
ownership interest and the percentage of shareholder interest. (Note: Corporations
which submit S.E.C. form 10K may substitute that statement for the material required
herein.)
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1c.  (Answer only if corporation has fewer than 33 shareholders.) Names and addresses
of all shareholders and percentage of interest of each herein. (Note: Corporations
which submit S.E.C. form 10K may substitute that statement for the material

requested herein.)

SECTION 2 - PARTNERSHIP/ASSOCIATION/JOINT VENTURE

2a. The name, address, and percentage of interest of each partner whose interests
therein, whether limited or general is equal to or in excess of 3%.

2b. Associations: The name and address of all officers, directors, and other members
with 3% or greater interest.

SECTION 3 - TRUSTS

3a. Trust number and institution.

3b. Name and address of trustee or estate administrator.
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3c.  Trust or estate beneficiaries: Name, address, and percentage of interest in total
entity.

SECTION 4 - ALL APPLICANTS - ADDITIONAL DISCLOSURE

4a.  Specify which, if any, interests disclosed in Section 1, 2, or 3 are being held by an
agent or nominee, and give the name and address of principal.

4b.  If any interest named in Section 1, 2, or 3 is being held by a "holding" corporation or
other "holding" entity not an individual, state the names and addresses of all parties
holding more than a 3% interest in that "holding" corporation or entity as required in
1(a), 1(b), 1(c), 2(a), and 2(b).

4c.  If "constructive control" of any interest named in Sections 1, 2, 3, or 4 is held by
another party, give name and address of party with constructive control.
("Constructive control” refers to control established through voting trusts, proxies, or
special terms of venture of partnership agreements.)
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| have not withheld disclosure of any interest known to me. Information provided is accurate
and current.

Date Signature of Person Preparing Statement

Title

ATTEST: (Notary Seal)
Notary Public

Commission Expires:
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EXHIBIT |

ADDITIONAL INFORMATION SHEET

Bid/Proposal Name:

Bid/Proposal Number #:

Company Name:

Contact Name:

Address:

City,State, Zip:

Telephone/FAX: #

E-mail:

Comments:
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EXHIBIT J

CERTIFICATE OF COMPLIANCE
WITH PREVAILING WAGE RATE ACT

The undersigned, upon being first duly sworn, hereby certifies to the City
of Evanston, Cook, County, lllinois, that all work under this contract shall
comply with the Prevailing Wage Rate Act of the State of lllinois, 820
ILCS 130 et seq, and as amended by Public Acts 86-799 and 86-693 and
current City of Evanston Resolution, with rates to be paid in effect at time
work is performed. Contractors shall submit monthly certified payroll
records to the city.

Name of Contractor:

By:

By:  State of , County of

Subscribed and sworn to before me this day
of ,

Notary Public
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EXHIBIT K

MAJOR SUB-CONTRACTORS LISTING

The following Tabulation of Major Sub-contractors shall be attached and made a condition
of the Bid. The Bidder expressly understands and agrees to the following provisions:

A.

Cateqory

If awarded a Contract as a result of this Bid, the major sub-contractors used
in the prosecution of the work will be those listed below.

The following list includes all sub-contractors who will perform work
representing 5% (five percent) or more of the total Base Bid.

The sub-contractors listed below are financially responsible and are qualified
to perform the work required.

The sub-contractors listed below comply with the requirements of the
Contract Documents.

Any substitutions in the sub-contractors listed below shall be requested in
writing by the Contractor and must be approved in writing by the Owner. All
pertinent financial, performance, insurance and other applicable information
shall be submitted with the request for substitutions(s). Owner shall respond
to such requests within 14 calendar days following the submission of all
necessary information to the full satisfaction of the Owner.
Address and
Name of Sub-contractor Phone Number

(Attach additional sheets as required)
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EXHIBIT L

CONFLICT OF INTEREST

, hereby certifies that it
has conducted an investigation into whether an actual or potential conflict of interest exists
between the Bidder, its owners and employees and any official or employee of the City of
Evanston.

Bidder further certifies that it has disclosed any such actual or potential conflict of interest
and acknowledges if Bidder/proposer has not disclosed any actual or potential conflict of
interest, the City of Evanston may disqualify the bid/proposal.

(Name of Bidder/proposer if the Bidder/proposer is an Individual)
(Name of Partner if the Bidder/proposer is a Partnership)
(Name of Officer if the Bidder/proposer is a Corporation)

The above statements must be subscribed and sworn to before a notary public.
Subscribed and Sworn to this day of , 20

(Notary Seal)

Notary Public

Commission Expires:
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EXHIBIT M

SIGNATURE FORM
THE SECTION BELOW MUST BE COMPLETED IN FULL AND SIGNED

The undersigned hereby certifies that they have read and understand the contents of this
solicitation and attached service agreements, and agree to furnish at the prices shown any
or all of the items above, subject to all instructions, conditions, specifications and
attachments hereto. Failure to have read all the provisions of this solicitation shall not be
cause to alter any resulting contract or to accept any request for additional compensation.
By signing this document, the proposer hereby certifies that they are not barred from
bidding on this contract as a result bid rigging or bid rotating or any similar offense (720
ILCS 5/33 E-3, E-4).

Authorized Signature:

Company Name:

Typed/Printed Name:

Date:

Title:

Telephone Number:

E-malil

Fax Number:
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Exhibit N
Contractor Services Agreement Acknowledgement Page

The City has attached its standard contractor services agreement as an exhibit to this bid
document. Identify all exceptions to the agreement that would prevent your firm from
executing it. The City shall not consider or negotiate regarding exceptions submitted
at any time after the submission of the Bidder’s response. Please check one of the
following statements:

| have read the contractor services agreement and plan on executing the agreement
without any exceptions.

My firm cannot execute the City’s standard contractor service agreement unless the
exceptions noted below or in the attached sample contractor services agreement are
made.

***Please be aware that submitting exceptions to the contract may impact the
likelihood of your firm being selected to perform this work.

List exceptions in the area below:

Authorized Company
Signature: Name:

Typed/Printed
Name and Title: Date:
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Exhibit N

City of
Evanston-

CONTRACTOR SERVICES AGREEMENT

The parties referenced herein desire to enter into an agreement for professional services for
Arrington Lakefront Lagoon Repairs

(BID #23-12)

THIS AGREEMENT (hereinafter referred to as the “Agreement”) is entered into between the City of
Evanston, an Illinois municipal corporation with offices located at 2100 Ridge Avenue, Evanston
Illinois 60201 (hereinafter referred to as the “City”), and [Insert Contractor name here], with offices
located at [Insert Contractor address here], (hercinafter referred to as the “Contractor”).
Compensation (the “Compensation”) for all basic services provided by the Contractor pursuant to the
terms of this Agreement shall not exceed $[Insert fee here].

Revision March 2020
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RECITALS

WHEREAS, the City intends to retain the services of a qualified and experienced contractor
for the following:

Repairs to the Arrington Lakefront Lagoon.

WHEREAS, this Agreement shall include the following documents which are attached
hereto:

a) City of Evanston Bid 23-12, attached as Exhibit A.

b) Contractor’s response to Bid 23-12, attached as Exhibit B.

C) Any sub-contractor sub-contracts related to this Agreement, attached as Exhibit C.
d) Project Fee Schedule and hourly rates, attached as Exhibit D (if appropriate).

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, the
parties agree as follows:

1 Services and Duties of the Contractor

1.1  The Contractor shall perform professional services and provide equipment (the
“Work”™) in accordance with Exhibits A, B, C and D. The Contractor retains the right to control the
manner of performance of the services provided for in this Agreement and is an independent
contractor and not agent or an employee of the City. All employees and sub-contractors of the
Contractor shall likewise not be considered to be employees of the City. Contractor is solely
responsible for the means and methods of all work performed under the terms of this Agreement for
this Project (“the Project”). Contractor is an independent Contractor and is solely responsible for all
taxes, withholdings, and other statutory or contractual obligations of any sort, including but not
limited to, Worker’s Compensation Insurance. Nothing in this Agreement accords any third-party
beneficiary rights whatsoever to any non-party to this Agreement that any non-party may seek to
enforce. Contractor acknowledges and agrees that should Contractor or its sub-contractors provide
false information, or fail to be or remain in compliance with this Agreement; the City may void this
Agreement.

1.2 The Contractor warrants and states that it has read the Contract Documents, and
agrees to be bound thereby, including all performance guarantees as respects Contractor’s work and
all indemnity and insurance requirements. Contractor further affirms that it has visited the Project
site and has become familiar with all special conditions, if any, at the Project site. Contractor shall
perform the Work and its obligations under this Agreement in accordance with and subject to the
Contract Documents to the full extent that each such provision is applicable to the Work. Contractor
shall take necessary precautions to properly protect the Work of others, if any, from damage caused
by operations under this Agreement. In addition, Contractor shall protect the work during normal
and adverse weather conditions until the Project is complete and accepted by the City, or until the
Contractor has fully completed its work under this Agreement. Contractor’s obligations include, but
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are not limited to, placing and adequately maintaining at or about all locations of Project work,
sufficient guards, barricades, lights, and enclosures to protect the Work.

1.3 The Contractor shall not have any public or private interest and shall not acquire
directly or indirectly any such interest which conflicts in any manner with the performance of its
services under this Agreement.

1.4 The Contractor shall designate, in writing, a person to act as its Project Manager for
the work to be performed under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret and define the Contractor’s policies and
decisions with respect to the work covered by this Agreement.

1.5  The Contractor shall employ only persons duly licensed by the State of Illinois to
perform the professional services required under this Agreement for which applicable Illinois law
requires a license, subject to prior approval of the City. The Contractor shall employ only well
qualified persons to perform any of the remaining services required under this Agreement, also
subject to prior approval of the City. The City reserves the right to require replacement of Contractor,
sub-contractor, or supplier personnel for any reason. Contractor will replace the unacceptable
personnel at no charge to the City. For all solicitations or advertisements placed by or on behalf of
Contractor for employees for this Project it will state that the Contractor is an Equal Opportunity
Employer.

1.6 Pursuantto the Illinois Freedom of Information Act, 5 ILCS 140/7(2), records in the
possession of others whom the City has contracted with to perform a governmental function are
covered by the Act and subject to disclosure within limited statutory timeframes (five (5) working
days with a possible five (5) working day extension). Upon notification from the City that it has
received a Freedom of Information Act request that calls for records within the Contractor’s control,
the Contractor shall promptly provide all requested records to the City so that the City may comply
with the request within the required timeframe. The City and the Contractor shall cooperate to
determine what records are subject to such a request and whether or not any exemption to the
disclosure of such records, or part thereof, is applicable. Contractor shall indemnify and defend the
City from and against all claims arising from the City’s exceptions to disclosing certain records
which Contractor may designate as proprietary or confidential. Compliance by the City with an
opinion or a directive from the Illinois Public Access Counselor or the Attorney General under
FOIA, or with a decision or order of Court with jurisdiction over the City, shall not be a violation of
this Section.

1.7 The Contractor shall obtain prior approval from the City prior to sub-contracting with
any entity or person to perform any of the work required under this Agreement. The Contractor may,
upon request of the City, submit to the City a draft sub-contractor agreement for City review and
approval prior to the execution of such an agreement. Any previously entered into sub-contractor
agreement(s) are attached as Exhibit C. If the Contractor sub-contracts any of the services to be
performed under this Agreement, the sub-contractor agreement shall provide that the services to be
performed under any such agreement shall not be sublet, sold, transferred, assigned or otherwise
disposed of to another entity or person without the City’s prior written consent. The Contractor shall
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be responsible for the accuracy and quality of any sub-contractor’s work.

1.8 The Contractor shall cooperate fully with the City, other City contractors, other
municipalities and local government officials, public utility companies, and others, as may be
directed by the City. This shall include attendance at meetings, discussions and hearings as requested
by the City. This cooperation shall extend to any investigation, hearings or meetings convened or
instituted by OSHA relative to this Project, as necessary. Contractor shall cooperate with the City in
scheduling and performing its Work to avoid conflict, delay in or interference with the work of
others, if any, at the Project.

1.9  The Contractor acknowledges that it shall enforce and comply with all applicable
Occupational Safety and Health Administration standards (OSHA) for this Project in effect as of the
date of the execution of this Agreement, or as otherwise promulgated by OSHA in the future taking
effect during the pendency of this Project. Contractor shall enforce all such standards and ensure
compliance thereto as to its own agents and employees, and as to the agents and employees of any
sub-contractor throughout the course of this Project. Contractor is solely responsible for enforcing
and complying with all applicable safety standards and requirements on this Project, and is solely
responsible for correcting any practices or procedures which do not comply with the applicable
safety standards and requirements for this Project. Any Project specific safety requirements
applicable to this Project must be followed by Contractor and any sub-contractor(s) on the Project.
Additionally, all such safety requirements shall be made a part of any sub-contractor agreement.

1.10  The Contractor shall submit to the City a progress report each month this Agreement
is in effect. The report shall include the following items:

a) A summary of the Contractor’s project activities, and any sub-contractor project activities
that have taken place during the invoice period,;

b) A summary of the Contractor’s project activities and any sub-contractor project activities,
that shall take place during the next invoice period;

c) A list of outstanding items due to or from the City; and

d) A status of the Project schedule.

1.11  The Contractor shall perform the work required under this Agreement pursuant to
high quality industry standards expected by the City. The Contractor shall apply for and receive all
appropriate permits before performing any work in the City. The Contractor shall also provide the
appropriate permit drawings for Building Permits to be issued for the Project, if said permits are
obligated by the Project. The City will assist the Contractor with obtaining the appropriate building
and right-of-way permits.

1.12  The Contractor shall provide drawings of record, in the following 3 electronic formats
for all locations where equipment has been installed and/or work has been performed. The electronic
formats required by this Section 1.12 are Auto Cad Version 2007, ArcView and PDF.

1.13  Contractor recognizes that proper cleanup and removal of construction debris is an
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important safety consideration. The Contractor shall be solely responsible for daily construction
site/area cleanup and removal of all construction debris in accordance with City-approved disposal
practices. Contractor shall be solely responsible for identifying and removing at its expense all
hazardous material and waste which it uses and generates.

1.14 To the extent that there is any conflict between a provision specified in this
Agreement, with a provision specified in any of the other Contract Documents, as defined in Section
1.15, this Agreement shall control. The City and the Contractor may amend this Section 1.14 as
provided by Section 15 herein.

The Contractor acknowledges and agrees that the City has no retained control over any of the
Work done pursuant to this Agreement, and that the City is expressly exempt from the retained
control exception as defined in the Restatement of Torts, Second, Section 414. This provision shall
survive completion, expiration, or termination of this Agreement.

1.15 The Contract Documents for this Project consist of:

a) This Agreement;

b) The City’s RFP/RFQ, and the plans, specifications, general conditions, drawings
addenda, and modifications thereto;

c) The Contractor’s response to the RFP/RFQ/Bid;

d) Other exhibits and schedules, if any, listed in this Agreement;

e) Amendments or Other Contract Documents, if any; and

f) Amendments/Modifications to this Agreement issued after execution thereof.

1.16 As acondition of receiving payment, Contractor must (i) be in compliance with the
Agreement, (ii) pay its employees prevailing wages when required by law (Examples of prevailing
wage categories include public works, printing, janitorial, window washing, building and grounds
services, site technician services, natural resource services, security guard and food services).
Contractor is responsible for contacting the Illinois Dept. of Labor 217-782-6206;
http://www.illinois.gov/idol/Laws-Ruless CONMED/Pages/Rates.aspx to ensure compliance with
prevailing wage requirements), (iii) pay its suppliers and sub-contractors according to the terms of
their respective contracts, and (iv) provide lien waivers to the City upon request.

2 Standard Certifications

Contractor acknowledges and agrees that compliance with this section and each subsection
for the term of the Agreement is a material requirement and condition of this Agreement. By
executing this Agreement, Contractor certifies compliance with this section and each subsection and
is under a continuing obligation to remain in compliance and report any non-compliance.

This section, and each subsection, applies to sub-contractors used on this Agreement.

Contractor shall include these Standard Certifications in any sub-contract used in the performance of
the Agreement.
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If this Agreement extends over multiple fiscal years, Contractor and its sub-contractors shall
confirm compliance with this section in the manner and format determined by the City by the date
specified by the City and in no event later than January 1 of each year that this Agreement remains in
effect.

If the City determines that any certification in this section is not applicable to this Agreement,
it may be stricken, subject to sole approval by the City, without affecting the remaining subsections.

2.1  As part of each certification, Contractor acknowledges and agrees that should
Contractor or its sub-contractors provide false information, or fail to be or remain in compliance with
the Standard Certification requirements, one or more of the following sanctions will apply:

e the Agreement may be void by operation of law,

e the City may void the Agreement, and

e Contractor and its sub-contractors may be subject to one or more of the following:
suspension, debarment, denial of payment, civil fine, or criminal penalty.

2.2  Bysigning this Agreement, the Contractor certifies that it has not been barred from
being awarded a contract with a unit of State or local Government as a result of bid rigging or bid
rotating or similar offense, nor has it made any admission of guilt of such conduct that is a matter of
public record. (720 ILCS 5/33 E-3, E-4).

2.3 In the event of the Contractor’s noncompliance with any provision of Section 1-12-5
of the Evanston City Code, the Illinois Human Rights Act or any other applicable law, the Consultant
may be declared non-responsible and therefore ineligible for future contracts or sub-contracts with
the City, and the contract may be cancelled or voided in whole or in part, and such other sanctions or
penalties may be imposed or remedies invoked as provided by statute or regulation.

2.4 During the term of this Agreement, the Contractor agrees as follows:

a) That it will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, marital status, national origin
or ancestry, or age or physical or mental disabilities that do not impair ability to
work, and further that it will examine all job classifications to determine if minority
persons or women are underutilized and will take appropriate affirmative action to
rectify any such underutilization. Consultant shall comply with all requirements of
City of Evanston Code Section 1-12-5.

b) That, in all solicitations or advertisements for employees placed by it on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, national origin,
ancestry, or disability.

2.5  The Contractor certifies pursuant to the Illinois Human Rights Act (775 ILCS 5/2105
et. seq.), that it has a written sexual harassment policy that includes, at a minimum, the following
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information:

a) The illegality of sexual harassment;

b) The definition of sexual harassment under State law;

C) A description of sexual harassment utilizing examples;

d) The Contractor’s internal complaint process including penalties;

e) Legal recourse, investigation and complaint process available through the Illinois
Department of Human Rights and the Human Rights Commission, and directions on
how to contact both; and

f) Protection against retaliation as provided to the Department of Human Rights.

2.6 In accordance with the Steel Products Procurement Act (30 ILCS 565), Contractor
certifies steel products used or supplied in the performance of a contract for public works shall be
manufactured or produced in the U.S. unless the City grants an exemption.

2.7  Contractor certifies that it is properly formed and existing legal entity and as
applicable has obtained an assumed name certificate from the appropriate authority, or has registered
to conduct business in Illinois and is in good standing with the Illinois Secretary of State.

2.8 If Contractor, or any officer, director, partner, or other managerial agent of Contractor,
has been convicted of a felony under the Sarbanes-Oxley Act of 2002, or a Class 3 or Class 2 felony
under the Illinois Securities Law of 1953, Contractor certifies at least five years have passed since
the date of the conviction.

2.9  Contractor certifies that if more favorable terms are granted by Contractor to any
similar governmental entity in any state in a contemporaneous agreement let under the same or
similar financial terms and circumstances for comparable supplies or services, the more favorable
terms will be applicable under this Agreement.

2.10 Contractor certifies that it is not delinquent in the payment of any fees, fines,
damages, or debts to the City of Evanston.

2.11  The Contractor certifies that all Design Professionals performing the Work under this
Agreement will ensure that the Project shall be designed in conformance with the Americans with
Disabilities Act of 1990, 42 U.S.C. Section 12101, et seq., and all regulations promulgated
thereunder. Design Professional means any individual, sole proprietorship, firm, partnership, joint
venture, corporation, professional corporation, or other entity that offers services under the Illinois
Architecture Practice Act of 1989 (225 ILCS 305/), the Professional Engineering Practice Act of
1989 (225 ILCS 325/), the Structural Engineering Licensing Act of 1989 (225 ILCS 340/), or the
Ilinois Professional Land Surveyor Act of 1989 (225 ILCS 330/).

2.12 The Contractor shall comply with all federal, state and local laws, statutes,
ordinances, rules, regulations, orders or other legal requirements now in force or which may be in
force during the term of this Agreement. The Contractor shall comply with the Illinois Human Rights
Act, 775 ILCS 5/1-101 et. seq, Title VI of the Civil Rights Act of 1964, and the Illinois Prevailing
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Wage Act, 820 ILCS 130/0.01 et. seq.

3 Additional Services/Change Orders

3.1 If the representative of the City responsible for the Project verbally requests the
Contractor to perform additional services, the Contractor shall confirm in writing that the services
have been requested and that such services are additional services. Failure of the City to respond to
the Contractor’s confirmation of said services within thirty (30) calendar days of receipt of the notice
shall be deemed a rejection of, and refusal to pay for the additional services. Contractor shall not
perform any additional services until City has confirmed approval of said additional services in
writing. If authorized in writing by the City, the Contractor shall furnish, or obtain from others,
additional services of the following types, which shall be paid for by the City as set forth in Section 9
of this Agreement:

a) Additional Services due to significant changes in scope of the Project or its design,
including, but not limited to, changes in size, complexity or character of construction,
or time delays for completion of work when such delays are beyond the control of the
Contractor;

b) Revisions of previously approved studies, reports, design documents, drawings or
specifications;

C) Preparation of detailed renderings, exhibits or scale models for the Project;

d) Investigations involving detailed consideration of operations, maintenance and
overhead expenses for the preparation of rate schedules, earnings and expense
statements, feasibility studies, appraisals and valuations, detailed quantity surveys of
material and labor, and material audits or inventories required for certification of
force account construction performed by the City;

e) Services not otherwise provided for in this Agreement.

3.2 The City may, upon written notice, and without invalidating this Agreement, require
changes resulting in the revision or abandonment of work already performed by the Contractor, or
require other elements of the work not originally contemplated and for which full compensation is
not provided in any portion of this Agreement. Any additional services, abandonment of services
which were authorized by the City, or changes in services directed by the City which result in the
revision of the scope of services provided for in Exhibits A, B, C, and D that cause the total
Compensation due Contractor under this Agreement to exceed $25,000 or more, or increase or
decrease the contract duration by more than 30 days are subject to approval by the Evanston City
Council. These actions must be addressed either in a written Change Order or in a written
amendment to this Agreement approved by both parties.

3.3  Contractor acknowledges and agrees that the Public Works Construction Change
Order Act, 50 ILCS 525/1 et seq. shall apply to all Change Orders for the Project. It is expressly
understood and agreed to by Contractor that it shall not be entitled to any damages or Compensation
from the City on account of delay or suspension of all or any part of the Work. Contractor
acknowledges that delays are inherent in construction projects and Contractor assessed that risk and
fully included that risk assessment within its contract sum specified in its Response to the City Bid
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for this Project. The City shall not compensate Contractor for work that is more difficult than the
contract sum specified in its Response would reflect. Delays to minor portions of the Work will not
be eligible for extensions of time.

Delays to the Project caused by labor disputes or strikes involving trades not directly related
to the Project, or involving trades not affecting the Project as a whole will not be eligible for an
extension of time.

The City will not grant an extension of time for a delay by the Contractor’s inability to obtain
materials unless the Contractor first furnishes to the City documentary proof. The proof must be
provided in a timely manner in accordance with the sequence of the Contractor’s operations and
accepted construction schedule.

In addition to any other changes requested by City (as described in Sections 3.1 and 3.2), the
Company shall be entitled to request (and the City may grant) Change Orders with respect to:

@) The City-caused delays;
(b) Change in Law;
(©) Force Majeure Events.

The foregoing events shall entitle the Contractor to a change in the Compensation for this
Project, if the Contractor demonstrates that it will unavoidably incur reasonable costs as a result
thereof and the Contractor provides reasonable and detailed documentary support with respect to any
such price impact.

The parties agree to reasonably confer regarding any such disputes with respect to the
issuance of a Change Order.

Any payment for compensable delay will only be based upon actual costs excluding, without
limitation, what damages, if any, the Contractor may have reasonably avoided. The Contractor
understands that this is the sole basis for recovering delay damages and explicitly waives any right to
calculate daily damages for office overhead, profit, or other purported loss.

All Contractor Change Orders authorized under this Section 3 shall be made in writing. In
remitting a Change Order, the Contractor must first show in writing that:

@) The work was outside the scope of this Agreement,

(b)  The extra work was not made necessary due to any fault of Contractor;

(©) The circumstances said to necessitate the change in performance were not reasonably
foreseeable at the time the Agreement was signed,

(d) The change is germane to the original Agreement; and

(e) The Change Order is in the best interest of the City and authorized by law.

Any person who fails to first obtain the City’s written authorization for a Change Order
commits a Class 4 felony. The written determination and the written Change Order resulting from
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that determination shall be preserved in the contract's file which shall be open to the public for
inspection.

The City reserves all rights and causes of action, at law or equity, to seek redress
against entities or persons who violate the requirements of this Section 3. By initialing below,
Contractor hereby acknowledges that it is bound by this Section 3.

Contractor’s Initials:

3.4 The Contractor is required to include the City of Evanston as a reference whenever
and wherever the Contractor provides references for similar projects for a period of one (1) year from
the date of Final Acceptance by the City of the Work for this Project.

4 Bonds

4.1  Before the Scheduled Construction Commencement Date, the Contractor is required
to furnish unconditional performance and payment bonds in the amount of 100% of the
Compensation as security for the faithful performance and completion of all the Contractor’s
obligations under the Contract Documents and covering the payment of all materials used in the
performance of this Agreement and for all labor and services performed under this Agreement. All
Bonds shall be issued on a form acceptable to the City. The bonds must be for the entire term of the
Agreement. Failure to provide these bonds shall constitute a breach of Contractor’s obligations under
this Agreement. Each surety providing the Bonds must have a Best’s rating not less than A/X and be
licensed in Illinois and shall be named in the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
published in Circular 570 as published in the Federal Register and available on the website of the
u.S. Department  of the  Treasury, Financial Management  Service, at
www.fms.treas.gov/c570/c570.html. All Bonds signed by an agent must be accompanied by a
certified copy of his or her authority to act. It shall be the duty of the Contractor to advise the surety
or sureties of any Change Orders that result in an increase to the Compensation and to ensure that the
amounts of the Bonds are updated to reflect and cover any such increases throughout the course of
the Project. The cost of such Bonds shall be included within the Compensation.

4.2 If the surety behind any Bond furnished by the Contractor is declared bankrupt or
becomes insolvent or its right to do business is terminated in the State or it ceases to meet any of the
requirements of this Contract, the Contractor shall, within [5] five days thereafter, substitute another
Bond of equivalent value and surety, both of which must be acceptable to the City. In addition, no
further progress payments under the Agreement will be made by the City until the Contractor
complies with the provisions of this Agreement. The Contractor shall furnish to the City proof of any
required bonds and proof of required insurance as one of the conditions precedent to payment under
the Agreement. Upon the request of any person or entity appearing to be a potential beneficiary of
bonds covering payment or performance of obligations arising under the Contract, the Contractor
shall promptly furnish a copy of the bonds or authorize a copy to be furnished. All surety Bonds
provided for in this Section shall incorporate by reference this Agreement, and any language that may
be in any such surety Bond which conflicts with the provisions of this Agreement that define the
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scope of the surety(‘s) duty(ies) shall be of no force and effect.

5 Liquidated Damages in the Event Contractor Fails to Complete the Work

5.1  The parties agree that failure of Contractor to timely complete the Work required by
this Agreement constitutes a default. The parties agree that this default will result in damage and
injury to City. The parties further agree, however, that actual damages incurred by City as result of
such default is difficult if not impossible to ascertain with any degree of certainty or accuracy.
Accordingly, the parties have negotiated and have agreed that for each calendar day after written
notice is delivered to Contractor and Contractor fails to cure such default, that Contractor will pay
City, as and for liquidated damages, and not as a penalty, a sum in the amount as specified in Section
108.09 of the IDOT Standard Specifications per calendar day. Contractor shall reimburse the City for
all costs, expenses and fees (including, without limitation, attorneys’ fees), if any, paid by the City in
connection with such written demand by City. Contractor stipulates and agrees that the sums payable
by Contractor under this Section are reasonable under the circumstances existing as of the execution
of this Agreement. This Section 5.1 is not intended to limit any direct damages that may be
recoverable by City related to the Contractor's failure to complete the Work in accordance with this
Agreement. There shall be no early completion bonus if the Work is completed before the contract’s
deadlines. The City, at its option, may withhold liquidated damages from progress payments payable
to Contractor before project completion.

6 The City’s Responsibilities

6.1 The City may evaluate the Contractor’s and any Sub-contractor’s performance
(interim and final). Timeliness in meeting the Project schedule and the overall relationship with the
Contractor are factors that will be considered in the Contractor’s performance rating. An unfavorable
performance rating may be a factor when future assignments are being considered.

6.2  The City makes no representation or warranty of any nature whatsoever as to the
accuracy of information or documentation provided by the City to the Contractor which were
generated or provided by third parties.

7 Period of Service

7.1  The Contractor shall commence work on the Project after supplying the City with the
Contractor’s performance and payment bonds and all required insurance documents before starting
its Work on this Project. The City shall determine when the Contractor has completed the Work
required pursuant to this Agreement, and shall determine the date of Final Acceptance. Contractor
recognizes time is of the essence regarding its performance on this Project. Contractor shall continue
to perform its obligations while any dispute concerning the Agreement is being resolved, unless
otherwise directed by the City.

7.2 Each phase of the project shall be completed in accordance with the activities outlined
in the City’s Bid 23-12, Exhibit A.
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8 Payment for Services and Reimbursements

8.1  Within the first five (5) business days of each month, the Contractor shall invoice the
City for Work completed during the previous month. The Contractor shall provide a detailed invoice
that relates invoiced items to the Contractor’s response to Bid 23-12 in both quantity and unit cost.
Any discrepancies in the monthly invoice shall be promptly brought to the attention of the Contractor
by the City Project Manager and efforts shall be made to promptly resolve said discrepancies
between the City and Contractor. In the event the City and Contractor cannot resolve invoice
discrepancies, items in dispute will be removed from the invoice and the City shall approve the
remainder of the invoice. Payment will be made as soon as possible following the City Council
meeting in which the item appeared on the bills list, and in accordance with all applicable laws and
rules of the City of Evanston and the State of Illinois.

8.2 In the event of termination by the City of this Agreement pursuant to paragraph 9.1
after completion of any phase of the basic services, fees due the Contractor for services rendered
through such phase shall constitute final payment for such services, and no further fees shall be due
to the Contractor. In the event of such termination by the City during any phase of the basic services,
the Contractor shall be paid for services rendered on the basis of the proportion of work completed
on the phase to date of termination.

8.3  The City shall have the right to withhold payment to the Contractor due to the quality
of a portion or all of the work performed hereunder which is not in accordance with the requirements
of this Agreement, or which is unsatisfactory, or is due to the Contractor’s failure or refusal to
perform any of its obligations hereunder. Compensation in excess of the total contract amount
specified in this Agreement will not be allowed unless justified in the City’s sole judgment and
authorized in advance as provided for in Section 3 of this Agreement. Compensation for improper
performance by the Contractor is disallowed.

8.4  Upon completion of the Work performed by the Contractor, prior to the submission of
a request for final payment, the City and Contractor shall perform a final acceptance test and review
of the Work performed and/or equipment installed pursuant to the Agreement. A punch list of items
outstanding will be jointly developed by the City and Contractor. In addition, the Contractor shall
submit drawings of record for the Project for the City to approve. The Contractor shall promptly
resolve all punch list items to the satisfaction of the City, and shall transmit to the City in writing
confirmation that all punch list items have been resolved. The City will review, and the Contractor
shall modify, as necessary, any drawings of record to the satisfaction of the City. Punch list items and
drawings of record must be approved by the City prior to the Contractor submitting its final invoice
for payment.

8.5  The Contractor shall submit an Affidavit and a final waiver of its lien, and all final
waivers of liens of any sub-contractors, suppliers, and sub-sub-contractors, if applicable, with its
final invoice, stating that all obligations incurred in performance of the professional services have
been paid in full. The Affidavit will also include a statement stating that the professional services
were performed in compliance with the terms of the Agreement. The Affidavit and all final lien
waivers shall be on a form acceptable to the City.
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8.6  All Project invoices shall be sent to:

City of Evanston

Public Works Agency
2100 Ridge Avenue
Evanston, Illinois 60201

9 Notice and Cure/Termination

9.1 Infurtherance of Contractor’s Work on this Project, the City and the Contractor agree
that the following Notice and Cure provision in this Section 9.1 shall apply during the duration of
Contractor’s work on this Project, in addition to the reserved rights of the City enumerated in this
Agreement as follows:

51  Liquidated Damages;

8.3  City’s right to withhold payment;

16.2  Contractor’s duty to revise and correct errors; and

16.3  Contractor’s duty to respond to City’s notice of errors and omissions.

The City may notify Contractor of its intent to terminate this Agreement within (7) seven calendar
days of issuance by the City of written notice to Contractor’s Project Manager regarding defects in
the Project or in Contractor’s Work. The City shall specify any such nonconforming Work or defects
in the Project in its notice to Contractor under this Section 9.1. Contractor will have the opportunity
to cure the non-conforming Work within (7) seven calendar days after receipt of the written notice
issued by the City. All such curative work done shall be performed and completed to the City’s
satisfaction. Nothing in this Section 9.1 shall otherwise affect the City’s right to exercise its rights in
Section 9.2.

9.2  The City shall have the right to terminate this Agreement upon fifteen (15) days
written notice for any reason. Mailing of such notice shall be equivalent to personal notice and shall
be deemed to have been given at the time of receipt.

Payments made by the City pursuant to this Agreement are subject to sufficient
appropriations made by the City of Evanston City Council. In the event of termination resulting
from non-appropriation or insufficient appropriation by the City Council, the City’s obligations
hereunder shall cease and there shall be no penalty or further payment required.

9.3 Within thirty (30) days of termination of this Agreement, the Contractor shall turn
over to the City any documents, drafts, and materials, including but not limited to, outstanding work
product, data, studies, test results, source documents, AutoCAD Version 2007, ArcView, PDF,
Word, Excel spreadsheets, technical specifications and calculations, and any other such items
specifically identified by the City related to the Work herein. Upon receipt of said items, the
Contractor shall be paid for labor and expenses incurred to the date of termination as provided in
Section 8.2. This Agreement is subject to termination by either party if either party is restrained by a
state or federal court of competent jurisdiction from performing the provisions of this Agreement.
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Upon such termination, the liabilities of the parties to this Agreement shall cease, but they shall not
be relieved of the duty to perform their obligations through the date of termination. No lien shall be
filed by the Contractor in the event of a termination of this Agreement by the City.

94 If, because of death or any other occurrence, including, but not limited to, Contractor
becoming insolvent, it becomes impossible for any principal or principals of the Contractor to render
the services set forth in this Agreement, neither the Contractor, nor its surviving principals shall be
relieved of their obligations to complete the professional services. However, in the event of such an
occurrence, the City at its own option may terminate this Agreement if it is not furnished evidence
that competent professional services can still be furnished as scheduled.

9.5 In the event of an emergency or threat to the life, safety or welfare of the citizens of
the City, the City shall have the right to terminate this Agreement without prior written notice.

10 Insurance

10.1 The Contractor shall, at its own expense, secure and maintain in effect throughout the
duration of this contract, insurance against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the Work hereunder by the
Contractor, its agents, representatives, employees or sub-contractors. Contractor acknowledges and
agrees that if it fails to comply with all requirements of this Section 10, the City may void the
Agreement.

The Contractor must give to the City Certificates of Insurance identifying the City to be an
Additional Insured for all Work done pursuant to this Agreement before City staff recommends
award of the contract to City Council. Any limitations or modifications on the Certificate(s) of
Insurance issued to the City in compliance with this Section that conflict with the provisions of this
Section 10 shall have no force and effect.

After award of the Contract to Contractor (contracts over $500,000 in value or if the project
is deemed high risk) the Contractor shall give the City a certified copy (ies) of the insurance policy
(ies) evidencing the amounts set forth in Section 10.2, and copies of the Additional Insured
endorsement to such policy (ies) which name the City as an Additional Insured for all Work done
pursuant to this Agreement before Contractor does any Work pursuant to this Agreement.
Contractor’s certificate of insurance shall contain a provision that the coverage afforded under the
policy(s) will not be canceled or reduced without thirty (30) days prior written notice (hand delivered
or registered mail) to the City. Contractor shall promptly forward new certificate(s) of insurance
evidencing the coverage(s) required herein upon annual renewal of the subject policies.

The policies and the Additional Insured endorsement must be delivered to the City within
two (2) weeks of the request. All insurance policies shall be written with insurance companies
licensed or authorized to do business in the State of Illinois and having a rating of not less than A-V1I
according to the A.M. Best Company. Should any of the insurance policies be canceled before the
expiration date, the issuing company will mail thirty (30) days written notice to the City. The
Contractor shall require and verify that all sub-contractors maintain insurance meeting all of the
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requirements stated herein.

Any deductibles or self-insured retentions must be declared to and approved by the City. At
the option of the City, either the insurer shall reduce or eliminate such deductibles or self-insured
retentions as respects the City, its officers, officials, employees and volunteers; or the Contractor
shall provide a financial guarantee satisfactory to the City guaranteeing payment of losses and related
investigations, claim administration and defense expenses.

10.2 Contractor shall carry and maintain at its own cost with such companies as are
reasonably acceptable to City all necessary liability insurance (which shall include as a minimum the
requirements set forth below) during the term of this Agreement, for damages caused or contributed
to by Contractor, and insuring Contractor against claims which may arise out of or result from
Contractor’s performance or failure to perform the Services hereunder:

a) Worker’s compensation in statutory limits and employer’s liability insurance in the
amount of at least five hundred thousand dollars ($500,000);

b) Comprehensive general liability coverage which designates the City as an additional
insured for not less than three million dollars ($3,000,000) combined single limit for
bodily injury, death and property damage, per occurrence;

C) Comprehensive automobile liability insurance covering owned, non-owned, and
leased vehicles for not less than one million dollars ($1,000,000) combined single
limit for bodily injury, death, or property damage, per occurrence; and

Contractor understands that the acceptance of Certificates of Insurance, policies, and any
other documents by the City in no way releases the Contractor and its sub-contractors from the
requirements set forth herein.

Contractor expressly agrees to waive its rights, benefits and entitlements under the “Other
Insurance” clause of its commercial general liability insurance policy as respects the City.
Contractor expressly agrees that its insurance coverage is required to be primary by this Agreement,
that its insurance coverage shall be on a primary and non-contributory basis, and that it and its
insurance carrier are estopped from denying such coverage is primary. In the event Contractor fails to
purchase or procure insurance as required above, the parties expressly agree that Contractor shall be
in default under this Agreement, and that the City may recover all losses, attorney’s fees and costs
expended in pursuing a remedy, or reimbursement, at law or in equity, against Contractor.

11 Indemnification

11.1  The Contractor shall defend, indemnify and hold harmless the City and its officers,
elected and appointed officials, agents, and employees from any and all liability, losses, or damages
as a result of claims, demands, suits, actions, or proceedings of any kind or nature, including but not
limited to costs, and fees, including attorney’s fees, judgments or settlements, resulting from or
arising out of any negligent or willful act or omission on the part of the Contractor or Contractor’s
sub-contractors, employees, agents or sub-contractors during the performance of this Agreement.
Such indemnification shall not be limited by reason of the enumeration of any insurance coverage
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herein provided. This provision shall survive completion, expiration, or termination of this
Agreement.

11.2  Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own agents, attorneys,
and experts, any claims, actions or suits brought against them. The Contractor shall be liable for the
costs, fees, and expenses incurred in the defense of any such claims, actions, or suits. Nothing herein
shall be construed as a limitation or waiver of defenses available to the City and employees and
agents, including but not limited to the Illinois Local Governmental and Governmental Employees
Tort Immunity Act, 745 ILCS 10/1-101 et seq.

At the City Corporation Counsel’s option, Contractor must defend all suits brought upon all
such Losses and must pay all costs and expenses incidental to them, but the City has the right, at its
option, to participate, at its own cost, in the defense of any suit, without relieving Contractor of any
of its obligations under this Agreement. Any settlement of any claim or suit related to this Project by
Contractor must be made only with the prior written consent of the City Corporation Counsel, if the
settlement requires any action on the part of the City.

To the extent permissible by law, Contractor waives any limits to the amount of its
obligations to indemnify, defend, or contribute to any sums due under any Losses, including any
claim by any employee of Contractor that may be subject to the Illinois Workers Compensation Act,
820 ILCS 305/1 et seq. or any other related law or judicial decision, including but not limited to,
Kotecki v. Cyclops Welding Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive
any limitations it may have on its liability under the Illinois Workers Compensation Act, the Illinois
Pension Code or any other statute.

11.3  The Contractor shall be responsible for any losses and costs to repair or remedy work
performed under this Agreement resulting from or arising out of any act or omission, neglect, or
misconduct in the performance of its Work or its sub-contractors” work. Acceptance of the work by
the City will not relieve the Contractor of the responsibility for subsequent correction of any such
error, omissions and/or negligent acts or of its liability for loss or damage resulting therefrom.

11.4  All provisions of this Section 11 shall survive completion, expiration, or termination
of this Agreement.

12 Drawings and Documents

12.1  Any drawings, survey data, reports, studies, specifications, estimates, maps, plans,
computations, and other documents required to be prepared by the Contractor for the Project shall be
considered Works for Hire and the sole property of the City.

12.2  The Contractor and its sub-contractor shall maintain for a minimum of three (3) years
after the completion of this Agreement, or for three (3) years after the termination of this Agreement,
whichever comes later, adequate books, records and supporting documents to verify the amounts,
recipients and uses of all disbursements of funds passing in conjunction with the Agreement. The
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Agreement and all books, records and supporting documents related to the Agreement shall be
available for review and audit by the City and the federal funding entity, if applicable, and the
Contractor agrees to cooperate fully with any audit conducted by the City and to provide full access
to all materials. Failure to maintain the books, records and supporting documents required by this
Subsection shall establish a presumption in favor of the City for recovery of any funds paid by the
City under the Agreement for which adequate books, records, and supporting documentation are not
available to support their purported disbursement.

13 Successors and Assigns

13.1 The City and the Contractor each bind themselves and their partners, successors,
executors, administrators, and assigns to the other party of the Agreement and to the partners,
successors, executors, administrators, and assigns of such other party in respect to all covenants of
this Agreement. Neither the City nor the Contractor shall assign, sublet, or transfer its interest in this
Agreement without the written consent of the other. Nothing herein shall be construed as creating
any personal liability on the part of any officer or agent of any public body, which may be a party
hereto, nor shall it be construed as giving any right or benefits hereunder to anyone other than the
City and the Contractor.

14 Force Majeure

14.1  Whenever a period of time is provided for in this Agreement for the Contractor or the
City to do or perform any act or obligation, neither party shall be liable for any delays or inability to
perform if such delay is due to a cause beyond its control and without its fault or negligence
including, without limitation:

a) Acts of nature;

b) Acts or failure to act on the part of any governmental authority other than the City or
Contractor, including, but not limited to, enactment of laws, rules, regulations, codes
or ordinances subsequent to the date of this Agreement;

C) Acts or war;

d) Acts of civil or military authority;

e) Embargoes;

f) Work stoppages, strikes, lockouts, or labor disputes;

9) Public disorders, civil violence, or disobedience;

h) Riots, blockades, sabotage, insurrection, or rebellion;

) Epidemics or pandemics;

)i Terrorist acts;

k) Fires or explosions;

)] Nuclear accidents;

m) Earthquakes, floods, hurricanes, tornadoes, or other similar calamities;
n) Major environmental disturbances; or

0) Vandalism.

If adelay is caused by any of the force majeure circumstances set forth above, the time period
shall be extended for only the actual amount of time said party is so delayed. Further, either party
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claiming a delay due to an event of force majeure shall give the other party written notice of such
event within three (3) business days of its occurrence or it shall be deemed to be waived.

15 Amendments and Modifications

15.1 Except as otherwise provided herein, the nature and scope of Work specified in this
Agreement may only be modified by a written Change Order, or a written amendment to this
Agreement, approved by both parties. This Agreement may be modified or amended from time to
time provided, however, that no such amendment or modifications shall be effective unless reduced
to writing and duly authorized and signed by the authorized representatives of the parties.

16 Standard of Care & Warranty

16.1 The Contractor shall perform all of the provisions of this Agreement to the
satisfaction of the City. The City shall base its determination of the Contractor’s fulfillment of the
scope of the work in accordance with generally accepted professional standards applicable to the
Work for this Project. The Contractor shall perform all of the provisions of this Agreement with that
degree of care and skill ordinarily exercised by members of the same profession currently practicing
under similar conditions.

16.2  The Contractor shall be responsible for the accuracy of its professional services under
this Agreement and shall promptly make revisions or corrections resulting from its errors, omissions,
or negligent acts without additional compensation. The City’s acceptance of any of the Contractor’s
professional services shall not relieve the Contractor of its responsibility to subsequently correct any
such errors or omissions. If a Contractor has provided the City with specifications for this Project
which are determined to be incorrect or which require revision during the solicitation process
(including but not limited to Requests for Proposals, Requests for Qualifications, or bids), the
Contractor shall make such corrections or revisions to the specifications at no cost to the City.
Further, upon receipt of an invoice from the City, the Contractor shall promptly reimburse the City
for the reasonable costs associated with the preparation and dissemination of said corrections or
revisions to appropriate parties, including but not limited to preparation of the corrected or revised
documents, and printing and distribution costs.

16.3  During the pendency of its Work on this Project, the Contractor shall respond to the
City’s notice of any errors or omissions within twenty-four (24) hours. The Contractor shall be
required to promptly visit the Project site(s) if directed to by the City.

16.4 The Contractor shall comply with all federal, state, and local statutes, regulations,
rules, ordinances, judicial decisions, and administrative rulings applicable to its performance under
this Agreement.

16.5 Contractor guarantees and warrants to the City that:

a) All materials and equipment furnished under this Agreement shall be of good quality

EXHIBIT N



and new, unless otherwise required or permitted by the Contract Documents;

b) The Work of this Agreement shall be free from defects which are not inherent in the
quality required; and

C) The Work shall comply with the requirements set forth in the Contract Documents.

This warranty and guarantee shall be for a period of one (1) year from the date of completion
and Final Acceptance of the Work by the City, or as otherwise provided in the Contract Documents.

If, within the one year warranty period, after the Contractor has received a final payment
under this Agreement, any of the Work is found to be not be in accordance with the requirements of
this Agreement, or where defects in materials or workmanship may appear, or be in need of repair,
the Contractor shall correct non-conforming and/or defective work or materials promptly after
receipt of written notice from the City. Contractor shall immediately at its own expense repair,
replace, restore, or rebuild any such Work. This remedy is in addition to any other legal or equitable
remedies the City may have under this Agreement or the law.

This guarantee and warranty shall not relieve Contractor of liability for latent defects, and
shall be in addition to the City’s rights under the law or other guarantees or warranties, express or
implied.

16.6 The provisions of this Section 16 shall survive the completion, expiration or
termination of this Agreement.

17 Savings Clause

17.1 If any provision of this Agreement, or the application of such provision, shall be
rendered or declared invalid by a court of competent jurisdiction, or by reason of its requiring any
steps, actions, or results, the remaining parts or portions of this Agreement shall remain in full force
and effect.

18 Non-Waiver of Rights

18.1 No failure or delay by the City to exercise any power given to it hereunder or to insist
upon strict compliance by Contractor with its obligations hereunder, nor any payment made by the
City under this Agreement, shall constitute a waiver of the City’s right to demand strict compliance
with the terms hereof, unless such waiver is in writing and signed by the City.

19 Entire Agreement

19.1 This Agreement sets forth all the covenants, conditions and promises between the
parties with regard to the subject matter set forth herein. There are no covenants, promises,
agreements, conditions or understandings between the parties, either oral or written, other than those
contained in this Agreement. This Agreement has been negotiated and entered into by each party
with the opportunity to consult with its counsel regarding the terms therein. No portion of the
Agreement shall be construed against a party due to the fact that one party drafted that particular
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portion as the rule of contra proferentem shall not apply.

20 Governing Law

20.1  This Agreement shall be construed in accordance with and subject to the laws and
rules of the City of Evanston and the State of Illinois both as to interpretation and performance.
Venue for any action arising out of or due to this Agreement shall be in Cook County, Illinois. The
City shall not enter into binding arbitration to resolve any dispute related to this Agreement. The
City does not waive tort immunity by entering into this Agreement.

21 Ownership of Contract Documents

21.1  Contractor is specifically prohibited from using in any form or medium, the name or
logo of the City for public advertisement, unless expressly granted written permission by the City.
Submission or distribution of documents to meet official regulatory requirements or for similar
purposes in connection with this Project is not to be construed as publication in derogation of the
City’s reserved rights.

22 Notice

22.1  Any notice required to be given by this Agreement shall be deemed sufficient if made
in writing and sent by certified mail, return receipt requested, or by personal service, to the persons
and addresses indicated below or to such other addresses as either party hereto shall notify the other
party of in writing pursuant to the provisions of this Subsection:

City of Evanston Project Manager, Bid 23-12
2100 Ridge Avenue
Evanston, Illinois 60201

if to the Contractor:

22.2  Mailing of such notice as and when provided above shall be equivalent to personal
notice and shall be deemed to have been given at the time of mailing.

23 Severability

23.1 Except as otherwise provided herein, the invalidity or unenforceability of any
particular provision, or part thereof, of this Agreement shall not affect the other provisions, and this
Agreement shall continue in all respects as if such invalid or unenforceable provision had not been
contained herein.
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24 Execution of Agreement

24.1  This Agreement shall be signed last by the City Manager.

25 Counterparts

25.1  For convenience, this Agreement may be executed in any number of counterparts,
each of which shall be deemed to be an original.

26 Authorizations

26.1 The Contractor’s authorized representatives who have executed this Agreement
warrant that they have been lawfully authorized by the Contractor’s board of directors or its bylaws
to execute this Agreement on its behalf. The City Manager affirms that he/she has been lawfully
authorized to execute this Agreement. The Contractor and the City shall deliver upon request to each
other copies of all articles of incorporation, bylaws, resolutions, ordinances, or other documents
which evidence their legal authority to execute this Agreement on behalf of their respective parties.

27 Time of Essence

27.1  Time is of the essence with respect to each provision hereof in which time is a factor.
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be signed by
their duly authorized representatives. The effective date of this Agreement will be the date this
Agreement is signed by the City Manager.

CONTRACTOR

By:

Name:

Its:

Date:
CITY OF EVANSTON

By:

Luke Stowe
Its:  City Manager Date:

Approved as to form:

By:

Nicholas E. Cummings
Its:  Corporation Counsel

Revision: April 2021
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EXHIBIT O

BID BOND SUBMITTAL LABEL

CUT AND ATTACH LABEL ON OUTSIDE OF SEALED BID BOND SUBMITTAL

<

Qp

BID SUBMITTAL NUMBER:

BID SUBMITTAL NAME:

BID SUBMITTAL DUE DATE/TIME:

COMPANY NAME:

COMPANY ADDRESS:

COMPANY TELEPHONE #:

<

If required by the bid documents, a scanned copy of the bid bond must be included with the
bid electronic submission. The City is currently not able to accept a certified check, bank
cashier’s check or electronic bid bond at this time.

The original bid bond (in the amount of 5% of the original bid amount) must be mailed
within ten (10) days after the bid due date, to the City of Evanston Purchasing Department,
2100 Ridge Avenue - Room 4200 Evanston, lllinois 60201 Attention Purchasing Manager
using the USPS (certified or priority), UPS or FedEx mail options in order to have a tracking
number; which sum shall be forfeited in case the successful bidder fails to enter into a
binding contract and provide a properly executed contract and surety bond within 15 days
after the date the contract is awarded by the City.
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1.01

1.02

1.03

1.04

1.05

ARRINGTON LAGOON REPAIRS

SECTION 01 00 00
PROJECT REQUIREMENTS

PART 1 - GENERAL

GENERAL NOTE

A The following requirements are a component part of all contract divisions and form a part
of each specification section in so far as they may be in any way applicable thereto.

RELATED WORK

A Drawings and general provisions of the Contract, including General and Supplementary

Conditions and all other Divisions of the Project Manual, apply to this section.
SCHEDULE OF DRAWINGS
A The following drawings form a component part of all contract documents for this project.

Title of the Drawings:
Sheet No. Drawing Title

L-01

Cover Sheet

Layout Plan and Details
PROJECT SUMMARY
A Work on this project includes removal of an existing brick curb and existing permeable

concrete pavements and installation of a new stone retaining wall and new permeable
concrete pavements at the Arrington Lakefront Lagoon.

SPECIAL PROCEDURES AND REQUIREMENTS
A. Fire Protection

1.

2.

Regulations: The Contractor shall comply with all federal, state and local fire
regulations.

Fires: The Contractor shall prohibit the lighting of fires about the premises and
use due diligence to see that such prohibition is enforced. Debris and waste
materials shall not be burned at the construction site but shall be promptly
removed to prevent the accumulation of combustibles on the site.

Smoking: Smoking shall be restricted to designated exterior locations. The
Contractor shall furnish and post “NO SMOKING” signs at appropriate
locations throughout the site where operations are conducted.

Flammables: Gasoline and other fuels shall be kept and handled from National
Board of Fire underwriter’s approved safety cans and shall be stored away from
hazardous work areas.

B. Limit of Contractor’s Operations

1.

Work Areas: Work areas shall be confined to the limits of the construction site.
The allotment of work areas within the site to Subcontractors shall be made by
the Contractor. The general scheme of operations, work area assignments and
use of the job site shall be subject to the Owner’s approval.

Site Access: Uncontrolled or unrestricted site access will not be permitted for
materials, debris or equipment. All access routes and methods shall be
controlled by the Contractor so as to minimize the disruption of the Owner’s
operations and shall be subject to approval by the Owner. Walks, roads and
other existing site features used in moving materials shall be properly protected
to prevent damage thereto.

C. Hoists, Scaffolds and Ladders

1.

Hoists: The Contractor shall furnish, erect, operate and maintain suitable
hoisting equipment as may be necessary for constructing the work. Material
hoists shall be constructed and maintained in accordance with all applicable
federal, state and local laws, regulations and ordinances. Location of hoists shall
be subject to approval by the Owner’s representative.

PROJECT REQUIREMENTS
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2. Scaffolds and Ladders: The Contractor shall furnish, erect, maintain and move
all scaffold and ladders required for his work. Scaffolds shall be constructed and
maintained in accordance with all applicable federal, state and local laws,
regulations and ordinances. Scaffolds and ladders shall be promptly removed
after their purpose has been served.

D. Documentation of Existing Conditions

1. Before starting any work, the Contractor shall examine the site to be worked on
and the grounds in the staging area and areas adjacent to the site that will be
worked on for any existing damage. The Contractor should notify the City’s
representative of any damage found immediately. The City will photograph and
note any existing damage that has been brought to his attention by the
Contractor. After the Work has been completed the City will inspect the area
used by the Contractor. If any damage is found that was not reported
previously, this damage would be considered to have been done by the
Contractor. The cost to repair said damage shall be solely borne by the
Contractor.

1.06 TEMPORARY CONSTRUCTION FACILITIES

A The following temporary utilities and facilities on the construction site shall be provided
by the party indicated below:
ITEM PROVIDER
Telephone General Contractor
Electricity General Contractor
Water General Contractor
Toilets General Contractor
Parking spaces for Contractor vehicles Within job site only, no street parking
Parking spaces for workmen Within job site only, no street parking
Storage areas & facilities Limited unsecured space within job site
Temporary heat General Contractor
Job-site trailers & offices General Contractor

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01 00 00
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SECTION 01 01 00
SUMMARY OF WORK

PART 1 - GENERAL

1.01  WORK COVERED BY CONTRACT DOCUMENTS

A The Project Manual and accompanying drawings are intended to cover the work
necessary to construct the various headings of work as described in detail herein.

B. The work to be performed under this contract shall consist of the furnishing of all
materials, equipment, supplies, labor and transportation, and performing all work as
required to strictly conform to the provisions of the specifications, schedules and
drawings, all of which are made a part herein, together with such detail drawings as may
be furnished by the Owner from time to time during the prosecution of the work in
amplification of said drawings and specifications.

1.02 RELATED WORK

A Drawings and general provisions of the Contract, including General and Supplementary

Conditions and all other Divisions of the Project Manual, apply to this section.
1.03 CONTRACT ORGANIZATION

A This Construction Project is organized under a single contract between the Owner and the
Contractor. The Contractor is responsible for all plans and specification sections as
presented in this project manual.

1.04  WORK SEQUENCE

A All work and sequence of operations shall be as scheduled in conjunction with all
subcontractors, and the Owner in such a manner as not to hinder or delay any other
contractors in the progress of their work, and to an end that will expedite the work to
completion at the earliest possible date.

B. Both Contractor and Subcontractor shall cooperate to execute their work as scheduled to
minimize the delays to each other and to cause the least inconvenience to the Owner and
the public.

1.05 CONTRACTORS’ USE OF PREMISES

A The Contract shall limit his use of the premises for work and for storage to allow for:
1. Work by other contractors
2. Owner occupancy
3. Public use

B. Coordinate the use of the premises under direction of the Owner. Stage work so as to
avoid disruption to Owner’s operation.

C. Assume full responsibility for the protection and safekeeping of products under this
Contract, which are stored at the project site or on the Contractor’s property.

D. Move any stored products, under Contractor’s control, which interfere with operation of
the Owner or separate contractor.

E. Obtain and pay for the use of additional storage or work areas needed for operations.

1.06  OWNER OCCUPANCY

A The Owner and the general public will occupy the lagoon during the entire construction
period and will maintain 24 hour access to all areas of the property at all times.

B. Contractor shall not utilize or prevent access to existing utility easement areas during the
entire construction period.

1.07 LINES, LEVELS AND LAYOUT OF WORK

A The Contractor shall establish and guarantee all lines, levels, etc. called for on the
drawings, including the lines, levels, etc. of all Subcontractors.

ARRINGTON LAGOON REPAIRS SUMMARY OF WORK
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1.08  WORK HOURS
A Work hours are 7:00 am to 7:00 pm, Monday through Friday and 8:00 am to 5:00 pm on
Saturday. No work is allowed on Sundays. Access to the site will not be allowed outside
of normal work hours.

1.09 CONTRACTOR’S DUTIES

A Except as specifically noted, provide and pay for:
1. Labor, materials and equipment.
2. Tools, construction equipment and machinery
3. Water, heat, and utilities required for construction or the Contractor’s
operations.
4, Other facilities and services necessary for proper execution and completion of
work, including traffic control and temporary work.
B. Promptly submit written notice to the Architect of any observed variance of the Contract

Documents from legal requirements. It is not the Contractor's responsibility to make
certain that the Drawings and Specifications comply with codes and regulations.

1. Appropriate modifications to the Contract Documents will adjust the necessary
changes.
2. The Contractor shall assume responsibility for work known to be contrary to
such requirements, and performed without such notice.
C. Enforce strict discipline and good order among employees. Do not employ on work:
1. Unfit persons
2. Persons not skilled in assigned task
D. Existing Conditions
1. The Contractor shall be responsible for obtaining and verifying all dimensions.

Any dimension give in the Drawings referring to existing construction were
taken from the original construction documents and are provided for information
only.

2. Where conditions are uncovered that are not anticipated by the Drawings and
Specifications, the Contractor shall notify the Engineer and Owner’s
Representative immediately, before any modification or other work is initiated.

E. The Contractor shall be solely responsible for the maintenance and operation of the
security lighting system at both Butler Park and Twiggs Park throughout the entire
construction period. During this period, daily/nightly operation of the security lighting
system at both parks shall be uninterrupted. Failure of the Contractor to maintain
continuous operation of these lighting systems shall be subject to a $1,000 fine per
calendar day per violation.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 -EXECUTION
(NOT APPLICABLE)

END OF SECTION 01 01 00
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SECTION 01 02 70
APPLICATIONS FOR PAYMENT

PART 1 - GENERAL

1.01  SUMMARY
A Contractor shall comply with procedures described in this Section when applying for
progress payments and final payment under the Contract.
1.02 RELATED WORK

A Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

B. Payments upon Substantial Completion and Completion of the Work are described in
Section 01 70 00 - PROJECT CLOSEOUT.

C. The Owner’s approval of applications for progress payment and final payment may be

contingent upon the Owner’s approval of status of Project Record Documents as
described in Section 01 72 00 — PROJECT RECORD DOCUMENTS of these
Specifications.

1.03 QUALITY ASSURANCE

A Prior to start of construction, secure the Owner’s approval of the schedule of values
required to be submitted as specified below.

B. During progress of the Work, modify the schedule of values as approved by the Owner to
reflect changes in the Contract Sum due to Change Orders or other modifications of the
Contract.

C. All requests for payment shall be based on the approved Schedule of Values for the
project.

D. All modifications to the contract shall be based on the approved Schedule of Values for

the project.
1.04 SCHEDULE OF VALUES
A Coordinate preparation of the Schedule of Values with preparation of the Contractor’s
Construction Schedule.
1. Correlate line items in the Schedule of VValues with other required administrative
schedules and forms, including:

a. Contractor’s construction schedule.
b. Application for Payment forms.
C. List of subcontractors.
d. Schedule of alternates.
e. List of products.
f. List of principal suppliers and fabricators.
g. Schedule of submittals.
2. Submit the Schedule of Values to the Owner at the earliest feasible date, but in

no case later than seven (7) days before the date scheduled for submittal of the
initial Application for Payment.
B. If applicable, the format and content of the Schedule of Values shall match the project’s
unit pricing. The Contractor is strongly encouraged to utilize spreadsheet software for
preparation of all pay applications.

1. Include the following Project identification on the Schedule of Values:
a. Project name and location.
b. Purchase order number.
C. Contractor’s name and address.
d. Date of submittal.
2. Arrange the Schedule of Values in tabular form with separate columns to
indicate the following for each item listed:
a. Itemized description.
b. Related Specification Section
C. Name of subcontractor.
d. Name of manufacturer or fabricator.

ARRINGTON LAGOON REPAIRS APPLICATIONS FOR PAYMENT
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5.

1.05 PROCEDURES

Name of supplier.

Change Orders (numbers) that have affected value.

Dollar value.

Percentage of Contract Sum to the nearest one-hundredth percent,
adjusted to total 100 percent.

For each part of the Work where an Application for Payment may include
materials or equipment, purchased or fabricated and stored, but not yet installed,
provide separate line items on the Schedule of Values for initial cost of the
materials, for each subsequent stage of completion, and for total installed value
of that part of the Work.

Show line items for indirect costs and margins on actual costs, only to the extent
that such items will be listed individually in Applications for Payment. Each
item in the Schedule of Values and Applications for Payment shall be complete
including its total cost and proportionate share of general overhead and profit
margin.

Update and resubmit the Schedule of Values when Change Orders result in a
change in the Contract Sum.

S o

A. Informal submittal

1.

Make informal submittal of request for payment by filling in, with erasable
pencil, pertinent portions of AIA Document G702, “Application and
Certification for Payment,” plus continuation sheet or sheets of AIA Document
G703.

2. Make this preliminary submittal to the Architect and Owner in accordance with
the Owner’s payment schedule.

3. Revise the informal submittal of the request for payment as directed by the
Owner, initialing all copies.

B. Formal submittal

1. Make formal submittal of request for payment by filling in the agreed data, by
typewriter or neat lettering in ink, on AIA Document G702, “Application and
Certification for Payment,” plus continuation sheet(s) of AIA Document G703.

2. Sign and notarize the Application and Certificate for Payment.

3. Reference Purchase Order number on Application for Payment

4, Secure and file with submittal progress waivers for all materials incorporated
into and labor and equipment employed on the work before payment requests
are processed.

a. Initial payment will be processed without progress waivers. Subsequent
requests will require progress waivers for previous payment.

5. Submit the original of the Application and Certificate for Payment and the
continuation sheet or sheets to the Architect and Owner for approval.

6. The Architect and Owner will compare the formal submittal with the approved
informal submittal and, when approved, will sign the Application and Certificate
for Payment, will make and distribute required copies. The Owner will disburse
directly to the Contractor the amount certified less 10% retainage.

7. Approved formal submittals must be received by the Owner in accordance with
the Owner’s payment schedule.

8. Certified payroll records must be submitted along with the formal submittal as
described in the General Conditions.

PART 2 - PRODUCTS
(NOT APPLICABLE)
PART 3-EXECUTION
(NOT APPLICABLE)
END OF SECTION 0102 70
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SECTION 01 02 80

CHANGE ORDER PROCEDURE

PART 1 GENERAL
1.1 SUMMARY
A. Make such changes in the Work, in the Contract Sum, in the Contract Time of Completion, or any
combination thereof, as are described in written Change Orders and/or modified Purchase Orders issued
by the Owner after execution of the Contract, in accordance with the provisions of this Section.
1.2 RELATED WORK
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
all other Divisions of the Project Manual, apply to this Section.
B. Changes in the Work are described further in the General Conditions.
C. Bulletins
1. From time to time during progress of the Work, the Owner may issue a bulletin, which interprets
the Contract Documents or order minor changes in the Work without change in Contract Sum or
Contract Time.
2. Should the Contractor consider that a change in Contract Sum or Contract Time is required, he
shall submit an itemized Proposal to the Owner immediately and before proceeding with the
Work. If the proposal is found to be satisfactory and in proper order, the Owner will issue a
Change Order and/or a modified Purchase Order.
3. Issuance of a bulletin is not to be considered a Change Order and is not authorization to proceed
with the changes described therein.
1.3  QUALITY ASSURANCE
A. Include within the Contractor’s quality assurance program such measures as are needed to assure
familiarity of the Contractor’s staff and employees with these procedures for processing Change Order
data.
B. During progress of the Work, modify the Schedule of Values as approved by the Owner to reflect
changes in the Contract Sum due to Change Orders.
1.4  DELIVERY, STORAGE AND HANDLING
A. Maintain a “Register of Bulletins, supplemental instructions, Proposals and Change Orders” at the job
site, accurately reflecting current status of all pertinent data.
B. Make the Register available to the Owner for review at their request.
1.5 PROCESSING BULLETINS AND PROPOSALS
A. Make written reply to the Owner in response to each Bulletin.
1.  The contractor shall break down and describe all work and costs by subcontractors and general
contractor in terms of trade, raw costs, markup, subtotal and total.
2. The contractor shall include full backup data such as subcontractor’s letter of proposal or similar
information.
3. The contractor shall be limited to the following markup percentages
ARRINGTON LAGOON REPAIRS CHANGE ORDER
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a.  Subcontractor’s markup on own work: 10%
b.  General contractor’s overhead on subcontractor’s work: 5%
c.  General contractors markup on own work: 10%

4.  The contractor shall identify any extension of time required to perform the work associated with
the proposal. No extension of time will be granted for proposal items after change orders are
accepted.

5. The contractor shall sign, date and submit proposal and accompanying backup data to the Owner
for review.

B. When the Owner and the Contractor have agreed upon cost or credit for the change, the Owner will
issue a Change Order and/or a modified Purchase Order to the Contractor.

1.6 PROCESSING CHANGE ORDERS
A. Change orders will be numbered in sequence and dated.
1.  The Change Order will describe the change or changes, will refer to the proposal(s) and bulletin(s)
involved and will be signed by the Owner and the Contractor.
2. The Owner will issue two copies of each Change Order to the contractor.
a.  The Contractor shall promptly sign both copies and return one copy to the Owner.

B. A modified Purchase Order will be issued with a Change Order, when necessary, in accordance with the
General Conditions.
PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION 01 02 80
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SECTION 01 04 50

CUTTING AND PATCHING

PART 1 GENERAL
1.1 SUMMARY

A. This Section establishes general requirements pertaining to cutting (including excavation), fitting and
patching of the Work required.

1.2 RELATED WORK

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
all other Divisions of the Project Manual, apply to this Section.

B. Execute cutting (including excavation), filling or patching of work, required to:
Make several parts fit properly.

Uncover work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to the Contract requirements.
Remove samples of installed work as specified for testing.

Install specified work in existing construction.

oupwdE

C. Inaddition to Contract requirements, upon written instruction of the Owner:
1. Uncover work to provide for observation of covered work.
2. Remove samples of installed materials for testing.
3. Remove work to provide for alteration of existing work.

D. Do not cut or alter work of another contractor without written consent of the Owner.
1.3 SUBMITTALS

A. Prior to cutting which affects structural safety of Project, or work of another contractor, submit written
notice to the Owner requesting consent to proceed with cutting.

B. Include the following:

Project identification.

Description of affected work.

Necessity for cutting.

Effect on other work and on structural integrity of Project.
Description of proposed work. Designate:

a.  Scope of cutting and patching.

b.  Contractor and trades to execute the work.

c.  Products proposed to be used.

d.  Extent of refinishing.

6.  Alternatives to cutting and patching.

7.  Designation of party responsible for cost of cutting and patching.

akrwdE

C. Prior to cutting and patching done by instruction of Owner, submit cost estimate.

D. Should conditions of work or schedule indicate change of materials or methods, submit
recommendations to the Owner, including:
1. Conditions indicating change.

ARRINGTON LAGOON REPAIRS CUTTING AND PATCHING
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2. Recommendation for alternative materials or methods.
3. Submittals as required for substitutions.

E. Submit written notice to the Owner, designating time the work will be uncovered to provide for
observation.

1.4 PAYMENT FOR COSTS

A. Costs caused by ill-timed or defective work, or work not conforming to Contract Documents: Party
responsible for ill-timed, rejected or non-conforming work.

B. Work done on instruction of the Owner (by Change Order), other than defective or non-conforming
work shall be paid for by the Owner.

15 QUALITY ASSURANCE
A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the necessary

crafts and who are completely familiar with the specified requirements and the methods needed for
proper performance of the work of this Section.

PART 2 PRODUCTS

21 MATERIALS

A. For replacement of work removed, comply with Specifications for type of work to be performed.

PART 3 EXECUTION
3.1 INSPECTION
A. Inspect existing conditions of work, including elements subject to movement or damage during:
1. Cutting and patching.
2.  Excavating and backfilling
B.  After uncovering work, inspect conditions affecting installation of new products.
3.2 PREPARATION
A. Prior to cutting:
1. Provide shoring, bracing and support as required to maintain structural integrity of project.
2. Provide protection for other portions of the project.
3. Provide protection from the elements.

3.3 PERFORMANCE

A. Execute fitting and adjustment or provide finished installation to comply with specified tolerances and
finishes.

B. Execute cutting and demolition by methods which will prevent damage to other work, and will provide
proper surfaces to receive installation of repairs and new work.

C. Execute excavating and backfilling by methods which will prevent damage to other work, and will
prevent settlement.
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D. Restore work which has been cut or removed; install new products to provide complete work in
accordance with contract requirements.

E. Refinish entire surfaces as necessary to provide an even finish.

1. Continuous surfaces: to nearest intersection (s).
2. Assembly: entire refinishing.

END OF SECTION
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SECTION 01 05 10
GRADES, LINES AND LEVELS

PART 1 - GENERAL

1.01 SUMMARY

A Provide such field engineering services as are required for proper completion of the Work
including, but not necessarily limited to:

1. Establishing and maintaining grades, lines and levels;

2. Structural design of shores, forms and similar items provided by the Contractor
as part of the means and methods of establishing and maintaining grades lines
and levels.

1.02 RELATED WORK

A Drawings and general provisions of the Contract, including General and Supplementary

Conditions and all other Divisions of the Project Manual, apply to this Section.
1.03 OWNER WILL FURNISH

A A topographic map of the site as part of the Construction Documents, providing the
following locations, dimensions and data:

1. Grades, contours and lines of pavements and ground conditions.

2. Above ground utility locations.

3. Trees and vegetation.

1.04  SUBMITTALS

A Submit a record of Work performed and record survey data as required under provisions
of Section 01 30 00 — SUBMITTALS and Section 01 72 00 — PROJECT RECORD
DOCUMENTS.

B. Comply with pertinent provisions of Section 01 30 00 — SUBMITTALS.

C. Upon written request of the Owner, submit:

1. Data demonstrating qualifications of persons proposed to be engaged for field
engineering services.

2. Documentation verifying accuracy of field engineering work.

3. Certification, signed by the contractor’s retained field engineer, certifying that
elevations and locations of improvements are in conformance or
nonconformance with requirements of the Contract Documents.

1.05 CONSTRUCTION SURVEYS

A The Contractor shall employ a land surveyor, registered in the state of Illinois and
acceptable to the Owner for verification of existing conditions and for layout of its own
work including all lines, elevations and measurements of all site improvements, utilities
and other work executed by it under the Contract.

B. The Contractor shall immediately upon entering the site for purpose of beginning work
locate general reference points and take such action as is necessary to prevent their
destruction. The Contractor must exercise proper precaution to verify figures on the
drawings before laying out work and will be held responsible for any error resulting from
its failure to exercise such precaution.

C. The Contractor shall make provision to preserve property line stakes, benchmarks or
datum points. If any are lost, displaced or disturbed through neglect of the Contractor, its
agents, or employees, the Contractor shall pay the cost of restoration.

PART 2 - PRODUCTS
(NOT APPLICABLE)
PART 3 - EXECUTION
3.01 EXAMINATION

A. Verify layout information shown on the Drawings, in relation to the plans before
proceeding to layout the Work. Locate and protect existing benchmarks and control
points. Preserve permanent reference points during construction.
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B. Do not change or relocate benchmarks or control points without prior written approval.
Promptly report lost or destroyed reference points, or requirements to relocate reference
points because of necessary changes in grades or locations.

1. Promptly replace lost or destroyed project control points. Base replacements on
original survey control points.
2. Establish and maintain a minimum of two permanent benchmarks on the site or
reference to data established by survey control points.
3. Record benchmark locations with horizontal and vertical data on Project Record
Documents.
C. The existence and location of underground and other utilities and construction indicated

as existing are not guaranteed. Before beginning site-work, investigate and verify the
existence and location of underground utilities and other construction.

D. Prior to construction, verify the location and invert elevation at points of connection of
sanitary sewer, storm sewer, gas and water service piping.

3.02 PERFORMANCE

A Working from lines and levels established by the plans, establish benchmarks and
markers to set lines and levels as needed to properly locate each element of the Project.
Calculate and measure required dimensions within indicated or recognized tolerances. Do
not scale Drawings to determine dimensions.

B. Advise entities engaged in construction activities, of marked lines and levels provided for
their use.

C. As construction proceeds, check every major element for line, level and plumb.

D. Maintain a surveyor’s log of control and other survey work. Make this log available at the
job site for reference.

E. Record deviations from required lines and levels and advise the Owner when deviations

that exceed indicated or recognized tolerances are detected. On Project Record Drawings,
record deviations that are accepted and not corrected.

F. On completion of any work requiring field engineering services, prepare a certified
survey showing dimensions, locations, angles and elevations of construction and site-
work. Deliver this certified survey to the Owner in hardcopy and electronic format
(AutoCAD).

G. Locate and layout site improvements, including pavements, stakes for grading, fill and
topsoil placement, utility slopes and invert elevations by instrumentation and similar
appropriate means.

H. Furnish information necessary to adjust, move or relocate existing structures, utility
poles, lines, services or other appurtenances located in or affected by construction.
Coordinate with local authorities having jurisdiction.

END OF SECTION 01 05 10
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SECTION 01 06 00
REGULATORY REQUIREMENTS

PART 1 - GENERAL

1.01  SUMMARY
A Contractors shall comply with all laws, rules and regulations governing the Work.

1. When Contractor observes that Contract Documents are in variance with
specified codes, notify the Owner in writing immediately. The Owner will issue
all changes in accord with the General Conditions.

2. When Contractor performs any Work knowing or having reason to know that the
Work is contrary to such laws, rules and regulations and fails to so notify the
Owner, the Contractor shall pay all costs arising therefrom. However, it will not
be the Contractor’s primary responsibility to make certain that the Contract
Documents are in accord with such laws, rules and regulations.

1.02 RELATED WORK
A Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.
1.03 DEFINITIONS AND ABBREVIATIONS

A Definitions
1. “Codes” means rules, regulations or statutory requirements of government
agencies.
2. “Standards” means requirements set by authorities, custom or general consent
and establish accepted criteria.
B. Abbreviations
1. ADA Americans with Disabilities Act
2. AGCI Associated General Contractors in lllinois
3. ANSI American National Standards Institute
4, ASHRAE American Society of Heating, Refrigeration and Air
Conditioning Engineers
5 ASTM American Society of Testing and Materials
7. COE City of Evanston
8. CPSC Consumer Product Safety Commission (Federal)
9. FM Factory Mutual Engineering Corp.
9. IBC Internation Building Code
10. IDOL Illinois Department of Labor
11. IDOT Illinois Department of Transportation
12. IDPH Illinois Department of Public Health
13. IEPA Illinois Environmental Protection Agency
14, IECC Internation Energy Conservation Code
14, ISPE Ilinois Society of Professional Engineers
15. NFPA National Fire Protection Association
16. SFM Office of State Fire Marshall
17. UL Underwriters Laboratories, Inc.
1.04  QUALITY ASSURANCE
A Contractor shall:
1. Ensure that copies of specified codes and standards are readily available to

Contractor’s personnel. Copies are available at Contractor’s expense from
source or publisher.
2. Ensure that Contractor’s personnel are familiar with workmanship and
installation requirements of specified codes and standards.
1.05 REFERENCE SPECIFICATIONS
A The Specifications referred to herein shall be interpreted to mean the following and shall
include all addenda, changes to, etc. Reference to Engineer shall mean Owner.
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3.

4.

“Standard Specifications” — The Illinois Department of Transportation’s
(IDOT’s) “Standard Specifications for Road and Bridge Construction”, latest
edition.

“Supplemental Specifications” — IDOT’s “Supplemental Specifications and
Recurring Special Provisions”, latest edition.

“Traffic Specifications” — IDOT’s “Standard Specifications for Traffic Control
Items”, latest edition.

“Standard Sewer Specifications” — The “Standard Specifications for Water and
Sewer Main Construction in Illinois”, latest edition.

1.06 REGULATORY REQUIREMENTS

A Source and requirements:
1. EBA: “Environmental Barriers Act” Illinois Accessibility Code
2. ADA: Americans with Disabilities Act
3. ISPC: Illinois State Plumbing Code, current edition
4 IEPA: (current editions at date of bidding documents)
a. Air Pollution Standards
b. Noise Pollution Standards
c. Water Pollution Standards
d. Public Water Supplies
e. Solid Waste Standards
f. Illinois Recommended Standards for Sewage Work
5. Illinois Purchasing Act, as amended (lllinois Compiled Statutes, 30 ILCS 505/1
et seq)
6. OSFM:
a. Gasoline and Volatile Oils (lllinois Compiled Statutes, 430 ILCS
15/0.01 et seq)
b. Liquefied Petroleum Gases (lllinois Compiled Statutes, 430 ILCS
5/0.01 et seq)
c. Liquefied Petroleum Gas Containers (Illinois Compiled Statutes, 430
ILCS 10/0.01 et seq)
d. Boiler and Pressure Vessel Safety Act and Rules and Regulations
(IMlinois Compiled Statutes, 430 ILCS 75/1 et seq)
e. Illinois Rules and Regulations for Fire Prevention and Safety, as
amended 24 December 1973.
7. CODES:
a. City of Evanston “City Ordinances” and “Building Code”, current
editions.
b. Work not covered by above codes: Use NFPA National Fire Codes,
current edition.
B. The Owner may reference other codes or standards throughout the Project Manual when

deemed appropriate for proper compliance with regulatory requirements.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 -EXECUTION
(NOT APPLICABLE)

END OF SECTION 01 06 00
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SECTION 01 09 50
REFERENCE STANDARDS AND DEFINITIONS

PART 1 - GENERAL

1.01 RELATED WORK

A

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.02 DEFINITIONS

A
B.

General: basic contract definitions are included in the General Conditions.

Indicated: the term “indicated” refers to graphic representations, notes or schedules on
the Drawings, other paragraphs or schedules in the Specifications, and similar
requirements in the Contract Documents. Where terms such as “shown,” “noted,”
“scheduled” and “specified” are used, it is to help the reader locate the reference; no
limitation on location is intended.

Directed: terms such as “directed,” requested,” “authorized,” “selected,” “approved,”
“required” and “permitted” mean “directed by the Owner,” “requested by the Owner” and
similar phrases.

Approve: the term “approved,” where used in conjunction with the Owner action on the
Contractor’s submittals, applications and requests, is limited to the Owner’s duties and
responsibilities as stated in the General Conditions.

Regulation: the term “regulations” includes laws, ordinances, statutes and lawful orders
issued by authorities having jurisdiction, as well as rules, conventions and agreements
within the construction industry that control performance of the Work.

Furnish: the term “furnish” is used to mean “supply and deliver to the Project site, ready
for unloading, unpacking, assembly, installation and similar operations.”

Install: the term “install” is used to describe operations at project site including the actual
“unloading, unpacking, assembly, installation, erection, placing, anchoring, applying,
working to dimension, finishing, curing, protecting, cleaning and similar operations.”
Provide: the term “provide” means “to furnish and install, complete and ready for the
intended use.

Installer: an “installer” is the Contractor or an entity engaged by the Contractor, either as
an employee, subcontractor or sub-subcontractor, for performance of a particular
construction activity, including installation, erection, application and similar operations.
Installers are required to be experienced in the operations they are engaged to perform.

1.03 INDUSTRY STANDARDS

A

Applicability of Standards: except where the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and effect
as if bound or copied directly into the Contract Documents. Such standards are made a
part of the Contract Documents by reference.

Publication Dates: where the date of issue of a referenced standard is not specified,

comply with the standard in effect as of date of Contract Documents.

Conflicting Requirements: where compliance with two or more standards is specified,

and the standards establish different or conflicting requirements for minimum quantities

or quality levels, refer requirements that are different, but apparently equal, and
uncertainties to the Owner for a decision before proceeding.

1. Minimum Quality or Quantity Levels: the quantity or quality level shown or
specified shall be the minimum provided or performed. The actual installation
may comply exactly with the minimum quantity or quality specified, or it may
exceed the minimum within reasonable limits. In complying with these
requirements, indicated numeric values are minimum or maximum, as
appropriate for the context of the requirements. Refer uncertainties to the Owner
for a decision before proceeding.

Copies of Standards: each entity engaged in construction on the Project is required to be

familiar with industry standards applicable to that entity’s construction activity. Copies of

applicable standards are not bound with the Contract Documents.
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1. Where copies of standards are needed for performance of a required
construction activity, the Contractor shall obtain copies directly from the

publication source.

2. Although copies of standards needed for enforcement of requirements may be
included as part of required submittals, the Owner reserves the right to require
the Contractor to submit additional copies as necessary for enforcement of
requirements.

Abbreviations and Names: trade association names and titles of general standards are

frequently abbreviated. Where such acronyms or abbreviations are used in the
Specifications or other Contract Documents, they mean the recognized name of the trade
association, standards generating organization, authority having jurisdiction or other
entity applicable to the context of the text provision. Refer to the “Encyclopedia of
Associations,” published by Gale Research Co., available in most libraries. The following
acronyms or abbreviations as referenced in Contract Documents are defined to mean the
associated names. Names and addresses are subject to change and are believed to be but
are not assured to be accurate and up to date as of date of Contract Documents.

AA Aluminum Assoc. AAMA American Architectural AAN American Assoc. of Nurserymen
900 19™ St, NW, Suite 300 Manufacturer’s Assoc. 1250 Eye St, NW, Suite 500
Washington, DC 20006 1540 E. Dundee Rd, Suite 310 Washington, DC 20005
(202) 862-5100 Palatine, IL 60067 (202) 789-2900
(708) 202-1350
AASHTO American Assoc. of State ACI American Concrete Institute ACIL American Council of Independent
Highway and Transportation PO Box 19150 Laboratories
Officials Detroit, M1 48219-0150 1725 K St, NW
444 N. Capitol St, Suite 225 (313) 532-2600 Washington, DC 20006
Washington, DC 20001 (202) 887-5872
(202) 624-5800
ACPA American Concrete Pipe Assoc. AGA American Gas Assoc. AHA American Hardboard Assoc.
8320 Old Courthouse Rd. 1515 Wilson Blvd. 520 N. Hicks Rd.
Vienna, VA 22180 Arlington, VA 22209 Palatine, IL 60067-3609
(703) 821-1990 (703) 841-8400 (708) 934-8800
Al Asphalt Institute AlA American Institute of AllLA American Insurance Assoc.
Research Park Drive Architects 1130Connecticut Ave, NW
PO Box 14052 1735 New York Ave, NW Washington, DC 20036
Lexington, KY 40512-4052 Washington, DC 20006 (202) 828-7100
(606) 288-4960 (202) 626-7300
AISC American Institute of Steel AlSI American Iron and Steel AITC American Institute of Timber
Construction Institute Construction
1 E. Wacker Dr, Suite 3100 1101 17" St. NW, Suite 1300 11818 SE Mill Plain Blvd, Ste.415
Chicago, 11 60601-2001 Washington, DC 20005-2701 Vancouver, WA 98684-5092
(312) 670-2400 (202) 452-7100 (206) 254-9132
ALI Associated Laboratories ALSC American Lumber Standards ANS| American National Standards
641 S. Vermont St. Committee Institute
Palatine, IL 60067 PO Box 210 11 W. 42" Street
(708) 358-7400 Germantown, MD 20874 New York, NY 10036
(301) 972-1700 (212) 354-3300
AOSA Assoc. of Official Seed Analysts APA American Plywood Assoc. API American Petroleum Institute
C/o Jim Lair PO Box 11700 1220 L St, NW
Ilinois Dept. of Agriculture Tacoma, WA 98411 Washington, DC 20005
Seed Lab Box 19281 (206) 565-6600 (202) 682-8000
Springfield, 1L 62794
(217) 782-7655
ASC Adhesive and Sealant Council ASHRAE | American Society of Heating, ASME American Society of Mechanical
1627 K Street, NW, Suite 1000 Refrigerating and Air- Engineers
Washington, DC 20006 conditioning Engineers, Inc. 345 East 47" Street
(202) 452-1500 1791 Tullie Circle, NE New York, NY 10017
Atlanta GA 30329-2305
ASPE American Society of Plumbing ASSE American Society of Sanitary ASTM American Society for Testing and
Engineers Engineers Materials
3617 Thousand Oaks Blvd, Suite PO Box 40362 1916 Race St
210 Bay Village, OH 44140 Philadelphia, PA 19103
Westlake, CA 91362 (216) 835-3040 (215) 299-5400
(805) 495-7120
AWI Architectural Woodwork Institute AWPA American Wood Preservers AWPB American Wood Preservers
2310 S. Walter Reed Dr. Assoc. Bureau
Arlington, VA 22206 PO Box 286 PO Box 5283
(703) 671-9100 Woodstock, MD 21163 Springfield, VA 22150
(410) 465-3169 (703) 339-6660
AWS American Welding Society AWWA American Water Works Assoc. | BANC Brick Assoc. of North Carolina
PO Box 351040 6666 W Quincy Ave PO Box 13290
550 LeJeune Road, NW Denver, CO 80235 Greenshoro, NC 27415
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Miami, FL 33135 (303) 794-7711 (919) 273-5566
(305) 443-9353
BHMA Builders Hardware Manufacturers BIA Brick Institute of America CISPI Cast Iron Soil Pipe Institute
Assoc. 11490 Commerce Park Dr. 5959 Shallowford Rd, Ste 419
355 Lexington Ave, 17" Floor Suite 300 Chattanooga, TN 37421
New York, NY 10017 Reston, VA 22091 (615) 892-0137
(212) 661-4261 (703) 620-0010
CRSI Concrete Reinforcing Steel EIMA Expansion Joint Manufacturers | ETL ETL Testing Laboratories Inc.
Institute Assoc. PO Box 2040
933 Plumb Grove Rd. 25 N. Broadway Route 11, Industrial Park
Schaumburg, IL 60195 Tarrytown, NY 10591 Cortland, NY 13045
(708) 517-1200 (914) 332-0040 (607) 753-6711
HMA Hardwood Manufacturers Assoc. HPMA Hardwood Plywood ICEA Insulated Cable Engineers Assoc.
2831 Airways Blvd., Ste 205, Manufacturers Assoc. Inc.
Bldg. B 1825 Michael Farraday Dr PO Box 440
Memphis, TN 38132 PO Box 2789 South Yarmouth, MA 02664
(901) 346-2222 Reston, VA 22090-2789 (617) 394-4424
(703) 435-2900
|IEEE Institute of Electrical and IESNA Illuminating Engineering ILI Indiana Limestone Institute of
Electronic Engineers Society of North America America Stone
345 E. 47" Street 345 E 47" Street City Bank Bldg, Ste 400
New York, NY 10017 New York, NY 10017 Bedford, IN 47421
(212) 705-7900 (212) 705-7926 (812) 275-4426
IMSA International Municipal Signal IRI Industrial Risk Insurers LPI Lightning Protection Institute
Assoc. 85 Woodland St PO Box 1029
PO Box 539 Hartford, CT 06102 Woodstock, IL 60098
1115 N. Main Street (203) 520-7300 (815) 337-0277
Newark, NY 14513
(315) 331-2182
MBMA Metal Building Manufacturers MCAA Mechanical Contractors Assoc. | NAAMM National Assoc. of Architectural
Assoc. of America Metal Manufacturers
1230 Keith Building 5410 Grosvenor Lane, Ste 120 600 S. Federal St, Ste 400
Cleveland, OH 44115-2180 Bethesda, MD 20814 Chicago, IL 60605
(301) 897-0770 (312) 922-6222
NAPA National Asphalt Pavement NAPF National Assoc. of Plastic NBGQA National Building Granite
Assoc. Fabricators (Now DLPA) Quarries Assoc.
Calvert Building, Suite 620 PO Box 482
6811 Kenilworth Ave. Barre, VT 05641
Riverdale, MD 20737 (802) 476-3115
(301) 779-4880
NBHA National Builders hardware NCMA National Concrete Masonry NEC National Electric Code
Assoc. Assoc. (Now NfiPA)
(Now DHI) 2302 Horse Pen Rd
PO Box 781
Herndon, VA 22070-3406
(703) 435-4900
NECA National Electrical Contractors NEMA National Electrical NFiPA National Fire Protection Assoc.
Assoc. Manufacturers Assoc. 1 Batterymarch Park
7315 Wisconsin Ave 2101 L St, NW, Ste 300 Quincy, MA 02269
Bethesda, MD 20814 Washington, DC 20037 (617) 770-3000
(301) 657-3110 (202) 457-8400
NFoPA National Forest Products Assoc. NHLA National Hardwood Lumber NLGA National Lumber Grades
1250 Connecticut Ave, NW, AssocC. Authority
Suite 200 PO Box 34518 1055 W Hastings St. Ste 260
Washington DC 20036 Memphis, TN 38184 Vancouver, British Columbia
(202) 463-2700 (901) 377-1818 Canada V6E 2H1
(604) 687-2171
NPA National Particleboard Assoc. NPCA National Paint and Coatings NSF National Sanitation Foundation
18928 Premiere Court Assoc. PO Box 1468
Gaithersburg, MD 20879-1569 1500 Rhode Island Ave, NW 3475 Plymouth Rd
(301) 670-0604 Washington, DC 20005 Ann Arbor, MI 48106
(202) 462-6272 (313) 769-8010
NWMA National Woodwork PCA Portland Cement Association PCI Prestressed Concrete Institute
Manufacturers Assoc. 5420 Old Orchard Road 175 W Jackson Blvd
(Now NWWDA) Skokie, IL 60077-4321 Chicago, IL 60604-9773
(847) 966-6200 (312) 786-0300
PDI Plumbing and Drainage Institute RIS Redwood Inspection Service RMA Rubber Manufacturers Assoc.
Clo Saul Baker 405 Enfrente Dr, Suite 300 1400 K St, NW
1106 W. 77" Street, South Dr. Novato, CA 94949 Washington, DC 20005
Indianapolis, IN 4626 (415) 382-0662 (202) 682-4800
(317) 251-6970
SHLMA Southern Hardwood Lumber Sl Steel Joist Institute SPIB Southern Pine Inspection Bureau
Manufacturers Assoc. (Now Suite A 4709 Scenic Highway
HMA) 1205 48™ Ave North Pensacola, FL 32504
Myrtle Beach, SC 29577 (904) 434-2611
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SSPC Steel Structures Painting Council SSPMA Sump and Sewage Pump TPI Truss Plate Institute
4400 Fifth Ave. Manufacturers Assoc. 583 D’Onofrio Drive
Pittsburgh, PA 15213 560 W Washington St, Ste 301 Suite 200
(412) 268-3327 Chicago IL, 60606 Madison, W1 53719
(312) 332-4146
UL Underwriters Laboratories WCLIB West Coast Lumber Inspection | WIC Woodwork Institute of California
333 Pfingsten Rd. Bureau PO Box 11428
Northbrook, IL 60062 PO Box 23145 Fresno, CA 93773
(847) 272-8800 Portland, OR 97223 (209) 233-9035
(503) 639-0651
WRI Wire Reinforcement Institute WWPA Western Wood Products W.W.P.A. Woven Wire Products Assoc.
1101 Connecticut Ave, NW Assoc. 2515 N. Nordica Ave.
Washington, DC 20036-4303 522 SW 5" Ave, Yeon Bldg. Chicago, IL 60635
(703) 790-9790 Portland,OR 97204-2122 (312) 637-1359
(503) 224-3930

F. Federal Government Agencies: names and titles of federal government standard or
specification producing agencies are often abbreviated. The following acronyms or
abbreviations referenced in the Contract Documents indicate names of standard or
specification producing agencies of the federal government. Names and addresses are
subject to change; they are believed to be but are not assured to be accurate and up to date
as of the date of the Contract Documents.

CE Corps of Engineers CFR Code of Federal Regulations CPSC Consumer Product Safety
(US Dept of the Army) Auvailable from the Commission
Chief of Engineers — Referral Government Printing Office 5401 Westbard Ave, Room 700
Washington, DC 20314 N. Capitol St between G and H Washington, DC 20816
(202) 272-0660 St, NW (800) 638-2772
Washington, DC 20402
(202) 783-3238
(Material is usually first
published in the Federal
Register)
Cs Commercial Standard DOC Department of Commerce DOT Department of Transportation
(US Dept of Commerce) 14™ St and Constitution Ave, 400 7" St, SW
Government Printing Office NW Washington, DC 20590
Washington, DC 20402 Washington, DC 20230 (202) 366-4000
(202) 377-2000 (202) 377-2000
EPA Environmental Protection Agency | FAA Federal Aviation FCC Federal Communications
401 M St, SW Administration Commission
Washington, DC 20460 (US Dept of Transportation) 1919 M St, NW
(202) 382-2090 800 Independence Ave, SW Washington, DC 20554
Washington, DC 20590 (202) 632-7000
(202) 366-4000
FHA Federal Housing Administration FS Federal Specification (from GSA General Services Administration
(US Dept of Housing and Urban GSA) F Stand 18" St, NW
Development) Supt. Of Documents, Washington, DC 20405
Director Manufactured Housing Government Printing Office (202) 472-1082
and Construction Standards 7" and D St, SW
Division Washington, DC 20234
451 7" St, SW, Room 9158 (202) 472-2205 or 472-2140
Washington, DC 20201
(202) 755-5210
MIL Military Standardization NIST National Institute of Standards OSHA Occupational Safety and Health
Documents and Technology Administration
(US Dept of Defense) (US Dept of Commerce) (US Dept of Labor)
Naval Publications and Forms Gaithersburg, MD 20899 Government Printing Office
Center (301) 975-2000 Washington, DC 20402
5801 Tabor Ave (202) 523-6091
Philadelphia, PA 19120
PS Product Standard of NBS USDA US Dept of Agriculture USPS US Postal Service
National Institute of Standards Independence Ave btwn. 121" 475 L’Enfant Plaza, SW
and (DOC) Technology Standards and 14" St, SW Washington, DC 20260
Management Program Washington, DC 20250 (202) 268-2000
A 625 Administration (202) 447-8732
Gaithersburg, MD 20899
(202) 783-3238

1.04 GOVERNING REGULATIONS/AUTHORITIES
A The Owner has contacted authorities having jurisdiction where necessary to obtain
information necessary for preparation of Contract Documents; that information may or
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may not be of significance to the Contractor. Contact authorities having jurisdiction
directly for information and decisions having a bearing on the Work.

B. Copies of Regulations: Obtain copies of the applicable regulations and retain at the
Project site, available for reference by parties who have a reasonable need for such
reference.
1.05  SUBMITTALS
A Permits, Licenses and Certificates: for the Owner’s records, submit copies of permits,

licenses, certifications, inspection reports, releases, jurisdictional, settlements, notices,
receipts for fee payments, judgements and similar documents, correspondence, and
records established in conjunction with compliance with standards and regulations
bearing upon performance of the Work.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 -EXECUTION
(NOT APPLICABLE)

END OF SECTION 01 09 50
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SECTION 01 10 50
EXISTING UTILITY PROCEDURES

PART 1 - GENERAL

1.01 SUMMARY
A Perform the work associated with existing utilities, including removal, relocation,
interruption and protection, meeting requirements of this section.
1.02 RELATED WORK
A Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this section.
1.03  GENERAL
A Notification: before beginning any work, the Contractor shall notify all utility companies,
public and private as applicable and any other party owning, operating or maintaining
utility facilities on or in vicinity of project site in accordance with notification procedures
of each utility company or any other party.
B. Protection:

1. Before beginning any work, the Contractor shall investigate and inform himself
of locations and extent of all utilities on and in vicinity of project site which may
be encountered in performing the work and shall take suitable care to protect
and prevent damage and cessation of operation to such utilities from his
operations.

2. When performing adjacent to existing sewers, drains, water and gas lines;
electric, telephone or telegraph conduit or cable; pole lines or poles, or other
utility facilities, equipment or structures, which are to remain in operation,
contractor shall maintain such utility facilities, equipment and structures in place
and protect from damage and cessation of operation and shall cooperate with
applicable utility company and any other party owning, operating or maintaining
such utility facilities, equipment or structures.

3. Methods of protection shall be subject to approval of utility company and any
other party owning, operating or maintaining such utility, equipment or
structure.

C. Damages:
1. Should existing utilities which are to remain in operation be damaged during

construction operations, the Contractor shall immediately notify utility
company, Owner and any other party owning, operating or maintaining such
utility.

2. The Contractor shall be responsible for and shall repair or replace at the
Contractor’s expense, as applicable, damages to any such utility facilities,
equipment or structures caused by his acts, whether negligent or otherwise, or
his omission to act, whether negligent or otherwise, and shall leave such utility
facilities, equipment or structures in as good condition as existed prior to
commencement of his operations as approved by utility company and any other
party owning, operating or maintaining such utility. In addition, the Contractor
shall be responsible for any damages or liability which the Owner may be held
liable. Materials and methods of repair or replacement shall be subject to
approval of utility company and other party owning, operating or maintaining
such utility.

3. However, any such utility equipment or structures damaged as a result of any
act, or omission to act, of the Contractor, may, at option of applicable utility
company and any other party owning, operating or maintaining such utility
facilities, equipment or structures damaged, be repaired or replaced by such
applicable utility company or other party. In such event cost of repairs or
replacement shall be the responsibility of the Contractor at no addition to the
Contract Sum.
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1.04 PROCEDURES

A. Locations:

1.

Request all utility companies and any other party owning, operating or
maintaining utility facilities on or in vicinity of project site as applicable, to
locate or stakeout locations, extent, alignment and elevation of such utility
facilities.

Approximate locations and extent of known existing utility facilities, equipment
and structures may be determined by examining documents of utility companies
and any other party owning, operating or maintaining such utility facilities, and
available information documents and Drawings for the work.

Should uncharted or incorrectly charted existing utility facilities, equipment and
structures be encountered during performance of the Work, consult utility
companies and other party owning, operating or maintaining such utility
facilities for directions.

After such utilities have been uncovered and their actual locations and extent
determined, the Owner will furnish additional Drawings, if relocation is
required, subject to approval of utility companies and any other parties owning,
operating or maintaining such utility facilities.

Submit record drawings showing locations and extent discrepancies of utilities
those indicated in available reference documents or Drawings for the Work,
regardless of cause of location or extent discrepancy, meeting, requirements of
the general conditions.

B. Scheduling:

1.

General: existing utilities shall not be disturbed until utility companies and any
other party owning, operating or maintaining such utility facilities and users of
such utilities have been notified in accordance with notification procedure of
such utility companies or any other parties. Contractor shall conduct work so
that utility may be removed, relocated or supported during construction
operations and maintained in service until the work to be provided under

Contract is completed.

Any existing utility should be relocated only as approved by utility companies

and any other parties owning, operating or maintaining such utility facilities.

Contractor shall cooperate with utility companies and any other parties in

performance of this work.

Interruptions: when Contractor desires to take an existing utility service out of

operation, notify Owner at least 72 hours in advance of such time and obtain

written permission of utility company or other parties owning, operating or
maintaining such utility facilities prior to interrupting service. Interruption of
service shall be kept to an absolute minimum.

a. Utility company and any or other parties owning, operating or
maintaining such utility facilities shall have right to require Contractor
to perform work which requires such interruptions in stages and during
non-standard working hours to reduce time of each interruption, at no
addition to Contract Sum.

b. When necessary, provide acceptable temporary utility services during
such interruptions, before taking utility service out of operation, at no
addition to Contract Sum.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 011050
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SECTION 01 20 00
PROJECT MEETINGS

PART 1 - GENERAL

1.01 SUMMARY
A This section specifies administrative and procedural requirements for project meetings
including but not limited to:
1. Pre-construction Conference
2. Pre-installation Conferences
3. Coordination Meetings
4, Progress Meetings
B. Construction schedules are specified in Section 01 30 00 - SUBMITTALS.
1.02 RELATED WORK
A Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.
1.03 PRE-CONSTRUCTION CONFERENCE
A The Owner shall schedule a pre-construction conference and organizational meeting at
the Project site or other convenient location no later than 15 days after execution of the
Agreement and prior to commencement of construction activities. Conduct the meeting to
review responsibilities and personnel assignments.
B. Attendees: The Owner, the Contractor and its superintendent, major subcontractors,
manufacturers, suppliers and other concerned parties shall each be represented at the
conference by persons familiar with and authorized to conduct matters relating to the

Work.
C. Agenda: Discuss items of significance that could affect progress including such topics as:
1. Tentative construction schedule
2. Critical Work sequencing
3. Designation of responsible personnel
4. Procedures for processing field decisions and Change Orders
5. Procedures for processing Applications for Payment
6. Distribution of Contract Documents
7. Submittal of Shop Drawings, Product Data and Samples
8. Preparation of record documents
9. Use of the premises
10. Office, Work and storage areas
11. Equipment deliveries and priorities
12. Safety procedures
13. First aid
14, Security
15. Housekeeping
16. Construction activity policies and working hours
17. MBE/WBE/EBE and LEP requirements
18. Coordination with affected utilities and governing jurisdictions
1.04 PRE-INSTALLATION CONFERENCE
A Conduct a pre-installation conference at the site before each construction activity that

requires coordination with other construction. The installer and representatives of
manufacturers and fabricators involved in or affected by the installation, and its
coordination or integration with other materials and installations that have preceded or
will follow, shall attend the meeting. Advise the Owner of scheduled meeting dates.

B. Review the progress of other construction activities and preparations for the particular
activity under consideration at each pre-installation conference, including requirements
for:

1. Contract Documents
2. Options
3. Related Change Orders
ARRINGTON LAGOON REPAIRS PROJECT MEETINGS
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4 Purchases
5. Deliveries
6. Shop Drawings, Product Data and quality control samples
7 Possible conflicts
8. Compatibility problems
9. Time schedules
10. Weather limitations
11. Manufacturer’s recommendations
12. Compatibility of materials
13. Acceptability of substrates
14, Temporary facilities
15. Space and access limitations
16. Governing regulations
17. Safety
18. Inspection and testing requirements
19. Required performance results
20. Recording requirements
21. Protection
C. Record significant discussions and agreements and disagreements of each conference,

along with the approved schedule. Distribute the record of the meeting to everyone
concerned, promptly, including the Owner.

D. Do not proceed if the conference cannot be successfully concluded. Initiate whatever
actions are necessary to resolve impediments to performance of Work and reconvene the
conference at the earliest feasible date.

1.05 PROGRESS MEETINGS

A Conduct progress meetings at the Project site at regularly scheduled intervals. Notify the
Owner of scheduled meeting dates. Coordinate dates of meetings with preparation of the
payment requests.

B. Attendees: in addition to the Owner, each subcontractor, supplier or other entity
concerned with current progress or involved in planning, coordination or performance of
future activities shall be represented at these meetings by persons familiar with the
Project and authorized to conclude matters relating to progress.

C. Agenda: Review and correct or approve minutes of the previous progress meeting.
Review other items of significance that could affect progress. Include topics for
discussion as appropriate to the current status of the Project.

D. Contractor’s Construction Schedule: review progress since the last meeting. Determine
where each activity is in relation to the Contractor’s Construction Schedule, whether on
time, ahead or behind schedule. Determine how construction behind schedule will be
expedited; secure commitments from parties involved to do so. Discuss whether schedule
revisions are required to ensure that current and subsequent activities will be completed
within the Contract Period.

E. Review the present and future needs of each entity present, including such items as:

1 Interface requirements
2 Time
3 Sequences
4. Deliveries
5. Off-site fabrication problems
6 Access
7 Site utilization
8 Temporary facilities and services
9. Hours of Work
10. Hazards and risks
11. Housekeeping
12. Quality and Work standards
13. Change Orders
14. Documentation of information for payment requests.
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F. Reporting: no later than three (3) days after each progress meeting date, distribute copies
of minutes of the meeting to each party present and to other parties who should have been
present. Include a brief summary, in narrative form, of progress since the previous
meeting and report.

G. Schedule Updating: revise the construction schedule after each progress meeting where
revisions to the schedule have been made or recognized. Issue the revised schedule
concurrently with the report of each meeting.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01 20 00
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SECTION 01 21 00
ALLOWANCES

PART 1 - GENERAL

11 RELATED DOCUMENTS

A Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.
B. Other provisions concerning Allowances also may be stated in other Sections of these

Specifications.

1.2 SUMMARY

A The allowance is general and is to be used to provide adequate budget and bonding to cover items
not able to be precisely determined by the Owner prior to bidding including any unforeseen
conditions that are discovered. Allow within the proposed Total Base Bid Amount the amounts
described in this Section.

B. Allowance work shall be pre-approved prior to the start of and during the Construction with
Proposals documenting the work to be performed, with clearly stated not-to-exceed costs and step
by step method of procedures for the proposed work stated. Proposals must be submitted and
accepted by the Owner prior to starting any allowance work. After discovering an unforeseen
condition, the contractor shall submit a Proposal that includes a report summarizing the found
condition. The Consultant and Owner will view the unforeseen condition to determine if the work
will be authorized. Allowance work shall only be authorized by written Allowance Authorization.
Under no circumstances shall the Contractor move forward with the work in question nor shall the
contractor expend allowance without an approved Allowance Authorization.

13 ALLOWANCE RESPONSIBILITIES

A Consultant Responsibilities:
1. Consult with Contractor in consideration and selection of products, suppliers and
installers.
2. Select products or services in consultation with Owner.
3. Review method of procedure and costs documented on Proposals submitted by the

Contractor and transmit Owner’s decision to Contractor. Owner approved Allowance
Authorizations are required prior to proceeding with Allowance Work.

4, Review, recommend and transmit Allowance Authorization to Owner for approval.
5. Transmit Owner’s decision to the Contractor.
B. Contractor’s Responsibilities:
1. Assist Consultant in selection of products, suppliers and installers.
2. Obtain proposals from suppliers and installers and offer recommendations and review of

proposals submitted. Transmit to Consultant on Proposal forms, attaching all supporting
documentation. Include any bond cost adjustments with the proposal. Include scheduling
information and assessment of impact of other work.

3. On natification of selection by Consultant, execute purchase agreement with designated
supplier and installer.

4, Arrange for and process shop drawings, product data and samples. Arrange for delivery.

5. Promptly inspect products upon delivery for completeness, damage and defects. Submit
claims for transportation damage.

6. Document thoroughly all costs related to the work.

7. Provide the Consultant with fully documented Proposals detailing all allowance work to

be performed.

14 ALLOWANCE DOCUMENTATION
A All work covered by Allowances must be thoroughly documented as follows:
1. Upon encountering any field conditions which is not as shown in Construction
Documents, the Contractor shall immediately notify the Consultant and develop a written
Proposal detailing any additional work required. Proposals shall include a report
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summarizing the found condition to the Consultant. Contractor work initiated without
submitting a completed Proposal and obtaining the Owner’s written approval by
Allowance Authorization is performed entirely at Contractor’s own risk and cost,
regardless of any prior verbal approval.

2. The Consultant shall review the Proposal and provide the Owner with a written
recommendation regarding the proposed work.

3. The Owner shall review the Contractor’s Proposal and the Consultant’s recommendation
and, if appropriate, provide written approval via Allowance Authorization for use of the
Allowance.

15 SCHEDULE OF ALLOWANCES
Allowance Number 1, Additional Work General: $10,000.00

1.6 ALLOWANCE EXCLUSIONS

A General
1. Additional costs related to improper scheduling, sequencing or coordination will not be
covered within the Allowance, as determined solely by the Owner.
C. Existing Building Component Exclusions
1. All work required to protect existing building surfaces and components is included in the
Base Bid and will not be covered within the Allowance.
PART 2 - PRODUCTS
(Not Used)
PART 3 -EXECUTION
(Not Used)
END OF SECTION 01 21 00
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SECTION 01 30 00
SUBMITTALS

PART 1 - GENERAL

1.01 SUMMARY

A This section specifies administrative and procedural requirements for submittals required
for performance of the Work, including:

Contractor’s construction schedule

Submittal schedule

Daily construction reports

Shop Drawings

Product Data
6. Samples

B. Administrative Submittals: refer to other Division 0 and 1 sections and other Contract
Documents for requirements for administrative submittals. Such submittals include but
are not limited to:

agrwnE

1. Permits
2. Applications for payment
3. Performance and payment bonds
4. Insurance certificates
5. List of subcontractors

C. The Schedule of Values submittal is included in Section 01 02 70 — APPLICATION FOR
PAYMENT.

1.02 RELATED WORK
A Drawings and general provisions of the Contract, including General and Supplementary

Conditions and all other Divisions of the Project Manual, apply to this Section.
1.03 SUBMITTAL PROCEDURES
A Coordination: coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance of
related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related elements of the

Work so processing will not be delayed by the need to review submittals
concurrently for coordination.

a. The Owner reserves the right to withhold action on a submittal
requiring coordination with other submittals until related submittals are
received.

3. Processing: allow sufficient review time so that installation will not be delayed
as a result of the time required to process submittals, including time for re-
submittals.

a. Allow two weeks for initial review. Allow additional time if processing

must be delayed to permit coordination with subsequent submittals.
The Owner will promptly advise the Contractor when a submittal being
processed must be delayed for coordination.

b. If an intermediate submittal is necessary, process the same as the initial
submittal.

c. Allow two weeks for re-processing each submittal.

d. No extension of Contract Time will be authorized because of failure to

transmit submittals to the Owner sufficiently in advance of the Work to
permit processing.

B. Submittal Preparation: place a permanent label or title block on each submittal for
identification. Indicate the name of the entity that prepared each submittal on the label or
title block.
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1. Provide a space approximately 4” x 5 on the label or beside the title block on
Shop Drawings to record the Contractor’s review and approval markings and the
action taken.

2. Include the following information on the label for processing and recording
action taken.

Project name

Date

Name and address of Owner

Name and address of Contractor

Name and address of subcontractor

Name and address of supplier

Name of manufacturer

Number and title of appropriate Specification Section

i Drawing number and detail reference, as appropriate

C. Submittal Transmittal: package each submittal appropriately for transmittal and handling.
Transmit each submittal from Contractor to Owner using a transmittal form. Submittals
received from sources other that the Contractor will be returned without action.

1. On the transmittal record relevant information and requests for data. On the
form, or separate sheet, record deviations from Contract Document
requirements, including minor variations and limitations. Include Contractor’s
certification that information complies with Contract Document requirements.

S@moooow

2. Transmittal Form: use AIA Document G 810.
1.04 CONTRACTOR’S CONSTRUCTION SCHEDULE
A Bar-Chart Schedule: prepare a fully developed, horizontal bar-chart type Contractor’s

construction schedule. Submit within 30 days of the date established for

“Commencement of the Work™.

1. Provide a separate time bar for each significant construction activity. Provide a
continuous vertical line to identify the first working day of each week. Use the
same breakdown of units of the Work as indicated in the “Schedule of Values”.

2. Within each time bar indicate estimated completion percentage in 10 percent
increments. As Work progresses, place a contrasting mark in each bar to indicate
Actual Completion.

3. Prepare a schedule on a sheet, or series of sheets, of stable transparency, or other
reproducible media, of sufficient width to show data for the entire construction
period.

4, Secure time commitments for performing critical elements of the Work from

parties involved. Coordinate each element on the schedule with other
construction activities; include minor elements involved in the sequence of the
Work. Show each activity in proper sequence. Indicate graphically sequences
necessary for completion of related portions of the Work.

5. Coordinate the Contractor’s construction schedule with the schedule of values,
list of subcontracts, submittal schedule, progress report, payment requests and
other schedules.

6. Indicate completion in advance of the date established for Substantial
Completion. Indicate Substantial Completion on the schedule to allow time for
Owner’s procedures necessary for certification of Substantial Completion.

B. Phasing: Provide notations on the schedule to show how the sequence of the Work is
affected by requirements for phased completion to permit Work by separate Contractors
and partial occupancy by the Owner prior to Substantial Completion.

C. Work Stages: Indicate important stages of construction for each major portion of the
Work, including testing and installation.
D. Area Separations: Provide a separate time bar to identify each major construction area for

each major portion of the Work. Indicate where each element in an area must be
sequenced or integrated with other activities.

ARRINGTON LAGOON REPAIRS SUBMITTALS
SECTION 013000-2



E. Cost Correlation: At the head of the schedule, provide a two item cost correlation line,
indicating "pre-calculated" and "actual” costs. On the line show dollar-volume of Work
performed as of the dates used for preparation of payment requests.

1. Refer to Section 01 02 70 - APPLICATION FOR PAYMENT for cost reporting
and payment procedures.
F. Distribution: Following response to the initial submittal, print and distribute copies to the

Owner, subcontractors, and other parties required to comply with scheduled dates. Post

copies in the Project meeting room and temporary field office.

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in construction
activities.

G. Schedule Updating: Revise the schedule after each meeting or activity, where revisions
have been recognized or made. Issue the updated schedule concurrently with report of
each meeting.

1.05 SUBMITTAL SCHEDULE

A After development and acceptance of the Contractor's construction schedule, prepare a
complete schedule of submittals. Submit the schedule within 10 days of the date required
for establishment of the Contractor's construction schedule.

1. Coordinate submittal schedule with the list of subcontracts, schedule of values
and the list of products as well as the Contractor's construction schedule.
2. Prepare the schedule in chronological order; include submittals required during

the first 90 days of construction. Provide the following information:
Scheduled date for the first submittal.
Related Section number.
Submittal category.
Name of subcontractor.
Description of the part of the Work covered.
Scheduled date for resubmittal.
Scheduled date of the Owner’s final release or approval.

B. Dlstrlbutlon Following response to initial submittal, print and distribute copies to the
Owner, subcontractors, and other parties required to comply with submittal dates
indicated. Post copies in the Project meeting room and field office
1. When revisions are made, distribute to the same parties and post in the same

locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in construction
activities.

C. Schedule Updating: Revise the schedule after each meeting or activity, where revisions
have been recognized or made. Issue the updated schedule concurrently with report of
each meeting.

1.06 DAILY CONSTRUCTION REPORTS

A Prepare a daily construction report, recording the following information concerning

events at the site; and submit duplicate copies to the Owner at weekly intervals:

1 List of subcontractors at the site.

2 Approximate count of personnel at the site.

3 High and low temperatures, general weather conditions.

4. Accidents and unusual events.
5. Meetings and significant decisions.
6
7
8
9

N g eone

Stoppages, delays, shortages, losses.

Meter readings and similar recordings.
Emergency procedures.

Orders and requests of governing authorities.

10. Change Orders received, implemented.
11. Services connected, disconnected.
12. Equipment or system tests and start-ups.
13. Partial Completions, occupancies.
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14, Substantial Completions authorized.

1.07 SHOP DRAWINGS

A.

Submit newly prepared information, drawn to accurate scale. Highlight, encircle, or

otherwise indicate deviations from the Contract Documents. Do not reproduce Contract

Documents or copy standard information as the basis of Shop Drawings. Standard

information prepared without specific reference to the Project is not considered Shop

Drawings.

Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,

patterns, templates and similar drawings. Include the following information:

Dimensions.

Identification of products and materials included.

Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Sheet Size: Except for templates, patterns and similar full- size Drawings,

submit Shop Drawings on sheets at least 8-1/2" x 11" but no larger than 36" x

48",

7. Submit one correctable translucent reproducible print and three blue- or black-
line print for the Owner's review; the reproducible print will be returned.

One of the prints returned shall be marked-up and maintained as a "Record Document".

Do not use Shop Drawings without an appropriate final stamp indicating action taken in

connection with construction.

Coordination drawings are a special type of Shop Drawing that show the relationship and

integration of different construction elements that require careful coordination during

fabrication or installation to fit in the space provided or function as intended.

1. Submit coordination Drawings for integration of different construction elements.
Show sequences and relationships of separate components to avoid conflicts in
use of space.

ourwdE

1.08 PRODUCT DATA

A Collect Product Data into a single submittal for each element of construction or system.
Product Data includes printed information such as manufacturer's installation
instructions, catalog cuts, standard color charts, roughing-in diagrams and templates,
standard wiring diagrams and performance curves. Where Product Data must be
specially prepared because standard printed data is not suitable for use, submit as "Shop
Drawings."

1. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products, some of which are not required,
mark copies to indicate the applicable information. Include the following
information:

a. Manufacturer's printed recommendations.

b. Compliance with recognized trade association standards.
c. Compliance with recognized testing agency standards.
d. Application of testing agency labels and seals.

e. Notation of dimensions verified by field measurement.
f. Notation of coordination requirements.

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

3. Preliminary Submittal: Submit a preliminary single-copy of Product Data where
selection of options is required.

4, Submittals: Submit 2 copies of each required submittal; submit 4 copies where
required for maintenance manuals. The Owner will retain one, and will return
the other marked with action taken and corrections or modifications required.

a. Unless noncompliance with Contract Document provisions is observed,
the submittal may serve as the final submittal.
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5. Distribution:  Furnish copies of final submittal to installers, subcontractors,
suppliers, manufacturers, fabricators, and others required for performance of
construction activities. Show distribution on transmittal forms.

a. Do not proceed with installation until an applicable copy of Product
Data applicable is in the installer's possession.
b. Do not permit use of unmarked copies of Product Data in connection

with construction.

1.09 SAMPLES

A Submit full-size, fully fabricated Samples cured and finished as specified and physically
identical with the material or product proposed. Samples include partial sections of
manufactured or fabricated components, cuts or containers of materials, color range sets,
and swatches showing color, texture and pattern.

1. Mount, display, or package Samples in the manner specified to facilitate review
of qualities indicated. Prepare Samples to match the Owner's Sample. Include
the following:

a. Generic description of the Sample.

b. Sample source.

C. Product name or name of manufacturer.

d. Compliance with recognized standards.

e. Auvailability and delivery time.

2. Submit Samples for review of kind, color, pattern, and texture, for a final check
of these characteristics with other elements, and for a comparison of these
characteristics between the final submittal and the actual component as delivered
and installed.

a. Where variation in color, pattern, texture or other characteristics are
inherent in the material or product represented, submit multiple units
(not less than 3), that show approximate limits of the variations.

b. Refer to other Specification Sections for requirements for Samples that
illustrate workmanship, fabrication techniques, details of assembly,
connections, operation and similar construction characteristics.

c. Refer to other Sections for Samples to be returned to the Contractor for
incorporation in the Work. Such Samples must be undamaged at time
of use. On the transmittal, indicate special requests regarding
disposition of Sample submittals.

3. Preliminary submittals: Where Samples are for selection of color, pattern,
texture or similar characteristics from a range of standard choices, submit a full
set of choices for the material or product.

a. Preliminary submittals will be reviewed and returned with the Owner's
mark indicating selection and other action.

4. Submittals:  Except for Samples illustrating assembly details, workmanship,
fabrication techniques, connections, operation and similar characteristics, submit
3 sets; one will be returned marked with the action taken.

5. Maintain sets of Samples, as returned, at the Project site, for quality
comparisons throughout the course of construction.

a. Unless noncompliance with Contract Document provisions is observed,
the submittal may serve as the final submittal.

b. Sample sets may be used to obtain final acceptance of the construction
associated with each set.

B. Distribution of Samples: Prepare and distribute additional sets to subcontractors,
manufacturers, fabricators, suppliers, installers, and others as required for performance of
the Work. Show distribution on transmittal forms.

C. Mock ups specified in individual Sections are special types of Samples. Mock ups are
full-size examples erected on site to illustrate finishes, coatings, or finish materials and to
establish the standard by which the Work will be judged.

D. Comply with submittal requirements to the fullest extent possible. Process transmittal
forms to provide a record of activity.
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1.10 CONTRACTOR'S RESPONSIBILITIES

A
B.

G.

H

Review shop drawings, product data and samples prior to submission.

Verify:

1. Field dimensions

2. Field construction criteria

3. Catalog numbers and similar data

Coordinate each submittal with requirements of Work and of Contract Documents.
Contractor's responsibility for errors and omissions in submittals is not relieved by
Owner's review of submittals.

Contractor's responsibility for deviations in submittals from Contract Document
requirements is not relieved by Owner's review of submittals.

Notify Owner in writing at time of submission, of deviations in submittals from contract
requirements.

Do not begin any work which requires submittals without having Owner's stamp and
initials or signature indicating review.

After Owner’s review, make response required by Owner, stamp and distribute copies.

1.11 SUBMISSION REQUIREMENTS

A
B.

C.
D.

Make all submissions within 35 business days after date of Notice to Proceed.

Submit number of copies of shop drawings, project data and samples which Contractor

requires for distribution plus 3 copies which will be retained by the Owner.

Submit number of samples specified in each of specification sections.

Accompany submittals with transmittal letter, in duplicate, containing:

Date

Project title and number

Contractor's name and address

The number of each shop drawing, product datum and sample submitted

Notification of deviations from contract

Other pertinent data

ubmlttals shall include:

Date and revision dates

Project title and number

Names of:

a. Contractor

b. Subcontractor

c. Supplier

d. Manufacturer

e. Separate detailer when pertinent

Identification of product or material

Relation to adjacent structure or material

Field dimensions, clearly identified as such

Specification Section and page number

Applicable standards, such as ASTM number or federal specification

Identification of deviation(s) from Contract Documents

0. Contractor's stamp, initialed or signed, certifying to review of submittal,
verification of field measurements, and compliance with Contract.

WP OO~ wWN R
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1.12 RESUBMISSION REQUIREMENTS

A

B.

C.

Shop drawings:

Revise initial drawings as required and resubmit as specified for initial submittal.
Indicate on drawings all changes which have been made other than those requested by
Owner.

Product Data and Samples:

Submit new datum and samples as required for initial submittal.

Make all resubmittals within 10 business days after date on Owner's stamp.

1.13 DISTRIBUTION OF SUBMITTALS AFTER REVIEW

A Distribute copies of shop drawings and project datum which carry Owner's stamp:
1. Contractor's file
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2. Job site file
3. Record documents file
4, Subcontractors
5. Supplier
6. Fabricator

B. Distribute samples as directed.

1.14 OWNER'S ACTION
A Except for submittals for record, information or similar purposes, where action and return

is required or requested, the Owner will review each submittal, mark to indicate action

taken, and return promptly.

1. Compliance with specified characteristics is the Contractor's responsibility.

B. Action Stamp: The Owner will stamp each submittal with a uniform, self-explanatory
action stamp. The stamp will be appropriately marked, as follows, to indicate the action
taken:

1. Final Unrestricted Release: Where submittals are marked "Furnish as
Submitted," that part of the Work covered by the submittal may proceed
provided it complies with requirements of the Contract Documents; final
acceptance will depend upon that compliance.

2. Final-But-Restricted Release: When submittals are marked "Furnish as
Corrected," that part of the Work covered by the submittal may proceed
provided it complies with notations or corrections on the submittal and
requirements of the Contract Documents; final acceptance will depend on that
compliance.

3. Returned for Resubmittal: When submittal is marked "Revise and Resubmit", do
not proceed with that part of the Work covered by the submittal, including
purchasing, fabrication, delivery, or other activity. Revise or prepare a new
submittal in accordance with the notations; resubmit without delay. Repeat if
necessary to obtain a different action mark.

4. Returned, Improper Submittal: When submittal is marked "Rejected" do not
proceed with that part of the Work covered by the submittal, including
purchasing, fabrication delivery or other activity. The submittal does not
conform with project requirements. Prepare a new submittal without delay.

5. Do not permit submittals marked "Rejected, Revise and Resubmit™ to be used at
the Project site, or elsewhere where Work is in progress.
6. Other Action: Where a submittal is primarily for information or record purposes,

special processing or other activity, the submittal will be returned, marked
"Action Not Required".

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01 30 00
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SECTION 01 50 00
TEMPORARY FACILITIES

PART 1 - GENERAL

1.01  SUMMARY

A This section specifies administrative and procedural requirements for temporary services and
facilities, including utilities, construction and support facilities, and security and protection.

1. Contractor shall be solely responsible for adequacy of temporary facilities, including
design and engineering thereof.

B. Construction and support facilities required include but are not limited to:

1. Temporary roadway paving and/or steel plates.

2 Field offices and/or storage sheds.

3 Sanitary facilities, including toilets and drinking water.

4 Dewatering facilities and drains.

5. Temporary enclosures.

6. Waste disposal services.

7 Rodent and pest control.

8. Construction aids and miscellaneous general services and facilities.

C. Security and protection facilities and services required include but are not limited to:
1. Barricades, warning signs and lights.

2. Enclosure fences.
3. Environmental protection.
1.02 RELATED WORK

A Drawings and general provisions of Contract, including General and Supplementary Conditions

and all other Divisions of the Project Manual, apply to this Section.
1.03 QUALITY ASSURANCE

A Regulations: comply with local codes and ordinances of governing authorities having jurisdiction.

B. Standards: contractor determines and complies with applicable standards for temporary and
construction facilities.

C. Inspections: arrange for authorities having jurisdiction to inspect and test each utility before use.
Obtain required certification and permits.

1.04 PROJECT CONDITIONS

A Conditions of use: keep temporary services and facilities clean and neat in appearance. Operate in
a safe and efficient manner. Do not overload temporary services or facilities, or permit them to
interfere with construction progress. Do not allow hazardous, dangerous or unsanitary conditions
or public nuisances to develop or persist on the site.

B. Easements: obtain necessary easements for temporary facilities when required.

PART 2 - PRODUCTS
2.01 MATERIALS AND EQUIPMENT

A General: provide new materials and equipment or undamaged previously used materials and
equipment in serviceable condition. Provide materials and equipment suitable for the use intended.

B. Water: provide potable water approved by local health authorities.

C. First aid supplies: comply with governing regulations.

D. Fire extinguishers: provide hand-carried, portable UL-rated, class “A” fire extinguishers for
temporary offices and similar spaces. In other locations, provide hand-carried, portable UL-rated,
class “ABC” dry chemical extinguishers, or a combination of extinguishers of NFPA
recommended classes for the exposures.

1. Comply with NFPA 10 and 241 for classification, extinguishing agent and size required
by location and class of fire exposure.

E. Work zone traffic control: comply with IDOT 701 and 702.
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PART 3 - EXECUTION

3.01 INSTALLATION

A.

B.

Locate facilities where they will best serve the Project and result in minimum interference with
performance of the Work. Relocate and modify facilities as required.

Provide each facility ready for use when needed to avoid delay. Maintain and modify as required.
Do not remove until facilities are no longer needed or are replaced by authorized use of completed
permanent facilities.

3.02 TEMPORARY INSTALLATION

A.

Provide earthen embankments and similar barriers in and around excavations and subgrade
construction, sufficient to prevent flooding by runoff of storm water from heavy rains.

3.03 TEMPORARY CONSTRUCTION AND SUPPORT FACILITY INSTALLATION

A.

Storage and fabrication sheds (optional): install storage and fabrication sheds, sized, furnished and
equipped to accommodate materials and equipment involved, including temporary utility service.
Sheds may be open shelters or fully enclosed spaces on the site.

Sanitary facilities: comply with regulations and health codes for the type, number, location,

operation and maintenance of fixtures and facilities. Install where facilities will best serve the

Project’s needs.

1. Provide self-contained, single-occupant toilet units of the chemical, aerated recirculation or
combustion type, properly vented and fully enclosed with a glass fiber reinforced polyester
shell or similar nonabsorbent material.

2. Provide toilet tissue, paper towels, paper cups and similar disposable materials for each
facility. Provide covered waste containers for used material.

Temporary enclosures: provide temporary enclosure for protection of construction in progress and

completed from exposure, foul weather, other construction operations and similar activities.

1. Where heat is needed, provide temporary enclosures where there is no other provision for
containment of heat. Coordinate enclosure with ventilating and materials drying or curing
requirements to avoid dangerous conditions and effects.

Temporary signs: prepare and install signs to inform the public and persons seeking entrance to the

Project. Support on the posts or framing of preservative treated wood or steel. Do not permit

installation of unauthorized signs.

Collection of disposal of waste: collect waste from project site daily. Comply with requirements of

NFPA 241 for removal of combustible waste materials and debris. Enforce requirements strictly.

Do not hold materials more than seven days during normal weather and three days when the

temperature is expected to rise above 80 degrees Fahrenheit. Handle hazardous, dangerous or

unsanitary waste materials separately from other waste by containerizing properly. Dispose of
material in a lawful manner.

3.04 SHORING, BRACING AND UNDERPINNING (as required)

A

E.

F.

Provide shoring and bracing necessary to protect existing buildings, streets, walkways, utilities and
other improvements and excavation against loss of ground or caving embankments. Maintain
shoring and bracing. Remove temporary shoring and bracing when no longer required.

Whenever shoring is required, locate the system to clear permanent construction and to permit
forming and finishing of concrete surfaces. Provide shoring system, adequately anchored and
braced to resist earth and hydrostatic pressures.

Shoring systems retaining earth on which the support or stability of existing structure is dependent
must be left in place at completion of work.

Maintain bracing until structural elements are rebraced by other bracing or until permanent
construction is able to withstand lateral earth and hydrostatic pressures.

Remove sheeting, shoring and bracing in stages to avoid disturbance to underlying soils and
damage to structures, pavements, facilities and utilities.

Repair or replace as acceptable by Owner, adjacent work damaged or displaced through the
installation or removal of shoring and bracing work.

3.05 SECURITY AND PROTECTION FACILITIES

A Barricades, warning signs and lights: Comply with IDOT 701,702 and local code requirements.
Paint with appropriate colors, graphics and warning signs to inform personnel and the public of the
hazard being protected against. Where appropriate and needed, provide lighting, including flashing
red or amber lights.
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B. Environmental protection: provide environmental protection as outlined in Section 01 56 00 —
TEMPORARY ENVIRONMENTAL CONTROLS.

C. Site security to be provided by the Contractor as required.
3.06 OPERATION, TERMINATION AND REMOVAL
A Supervision: enforce strict discipline in use of temporary facilities. Limit availability of temporary
facilities to essential and intended uses to minimize waste and abuse.
B. Maintenance: maintain facilities in good operating condition until removal.
1. Maintain operation of temporary enclosures, heating, cooling, humidity control,

ventilation and similar facilities on a 24-hour a day basis where required to achieve
indicated results and to avoid the possibility of damage.

C. Termination and removal: remove each temporary facility when the need has ended, or when
replaced by authorized use of a permanent facility, or no later than Substantial Completion.
Complete or, if necessary, restore permanent construction that may have been delayed because of
interference with the temporary facility. Repair damaged Work, clean exposed surfaces and replace
construction that cannot be satisfactorily repaired.

D. Materials and facilities that constitute temporary facilities are the property of the Contractor.

END OF SECTION 01 50 00
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SECTION 01 60 00
MATERIALS AND EQUIPMENT

PART 1 - GENERAL

1.01 SUMMARY

A This Section specifies administrative and procedural requirements governing the Contractor's
selection of products for use in the Project.
B. The Contractor's Construction Schedule and the Schedule of Submittals are included under Section

013000 - SUBMITTALS.
1.02 RELATED DOCUMENTS
A Drawings and general provisions of Contract, including General and Supplementary Conditions
and all other Divisions of the Project Manual, apply to this Section.
1.03 DEFINITIONS
A Definitions used in this Article are not intended to change the meaning of other terms used in the

Contract Documents, such as "specialties," "systems," "structure,” "finishes," "accessories," and

similar terms. Such terms such are self-explanatory and have well recoghized meanings in the

construction industry.

1. "Products" are items purchased for incorporation in the Work, whether purchased for the
Project or taken from previously purchased stock. The term "product” includes the terms
"material," "equipment," "system," and terms of similar intent.

2. "Named Products" are items identified by manufacturer's product name, including make
or model designation, indicated in the manufacturer's published product literature, that is
current as of the date of the Contract Documents.

1.04 QUALITY ASSURANCE

A Source Limitations: To the fullest extent possible, provide products of the same kind, from a single
source.
1. When specified products are available only from sources that do not or cannot produce a

quantity adequate to complete project requirements in a timely manner, consult with the
Owner for a determination of the most important product qualities before proceeding.
Qualities may include attributes relating to visual appearance, strength, durability, or
compatibility. When a determination has been made, select products from sources that
produce products that possess these qualities, to the fullest extent possible.
B. Compatibility of Options: When the Contractor is given the option of selecting between two or
more products for use on the Project, the product selected shall be compatible with products
previously selected, even if previously selected products were also options.

1. The Contractor is responsible for providing products and construction methods that are
compatible with products and construction methods of subcontractors.
2. If a dispute arises between the general Contractor and subcontractors over concurrently

selectable, but incompatible products, the Owner will determine which products shall be
retained and which are incompatible and must be replaced.

C. Nameplates: Except for required labels and operating data, do not attach or imprint manufacturer's
or producer's nameplates or trademarks on exposed surfaces of products which will be exposed to
view.

1. Labels: Locate required product labels and stamps on a concealed surface or, where
required for observation after installation, on an accessible surface that is not
conspicuous.

D. Manufacturer’s Instructions
1. When contract documents specify that installation shall comply with manufacturer’s

printed instructions, obtain and distribute copies of such instructions to all parties
involved in the installation, including the Owner.

2. Maintain one set of complete instructions with the Project Record Documents at the job
site during installation and until completion.
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1.05 PRODUCT DELIVERY, STORAGE, AND HANDLING
A Deliver, store and handle products in accordance with the manufacturer's recommendations, using
means and methods that will prevent damage, deterioration and loss, including theft.

1. Schedule delivery to minimize long-term storage at the site and to prevent overcrowding
of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, or theft.

3. Deliver products to the site in the manufacturer's original sealed container or other
packaging system, complete with labels and instructions for handling, storing, unpacking,
protecting and installing.

4. Inspect products upon delivery to ensure compliance with the Contract Documents, and to
ensure that products are undamaged and properly protected.

5. Store products at the site in a manner that will facilitate inspection and measurement of
quantity or counting of units.

6. Store heavy materials away from the Project structure in a manner that will not endanger
the supporting construction.

7. Store products subject to damage by the elements above ground, under cover in a
weathertight enclosure, with ventilation adequate to prevent condensation. Maintain
temperature and humidity within range required by manufacturer's instructions.

B. Arrange for transportation and deliveries of materials and equipment in accord with approved
current construction schedules and in ample time to facilitate inspection prior to installation.
C. Coordinate deliveries to avoid conflict with work and conditions at site:

1. Work of other contractors or Owner, or their use of premises.

2. Limitations of storage space.

3. Auvailability of equipment and personnel for handling products.

PART 2 - PRODUCTS

2.01 PRODUCT SELECTION
A General Product Requirements: Provide products that comply with the Contract Documents, that
are undamaged and, unless otherwise indicated, unused at the time of installation.

1. Provide products complete with all accessories, trim, finish, safety guards and other
devices and details needed for a complete installation and for the intended use and effect.
2. Standard Products: Where available, provide standard products of types that have been
produced and used successfully in similar situations on other projects.
3. Comply with size, make, type and quality specified.
4, Manufactured and fabricated products:
a. Design, fabricate and assemble in accord with best engineering and shop
practices.
b. Manufacture like parts of duplicate units to standard interchangeable sizes.
c. Two or more items of the same kind shall be identical from the same
manufacturer.
d. All system parts shall be from the same manufacturer to the greatest extent
practical.
e. Adhere to equipment capacities, sizes and dimensions shown or specified unless
variations are specifically approved by Change Order.
B. Product Selection Procedures: Product selection is governed by the Contract Documents and

governing regulations, not by previous Project experience. Procedures governing product
selection include the following:

1.

2.

Proprietary Specification Requirements: Where only a single product or manufacturer is

named, provide the product indicated. No substitutions will be permitted.

Semi-proprietary Specification Requirements: Where two or more products or

manufacturers are named, provide one of the products indicated. No substitutions will be

permitted.

a. Where products or manufacturers are specified by name, accompanied by the
term "or equal,” or "or approved equal” comply with the Contract’s provisions
concerning "substitutions" to obtain approval for use of an unnamed product.
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3. Non-Proprietary Specifications: When the Specifications list products or manufacturers
that are available and may be incorporated in the Work, but do not restrict the Contractor
to use of these products only, the Contractor may propose any available product that
complies with Contract requirements. Comply with Contract Document provisions
concerning "substitutions" to obtain approval for use of an unnamed product.

4. Descriptive Specification Requirements: Where Specifications describe a product or
assembly, listing exact characteristics required, with or without use of a brand or trade
name, provide a product or assembly that provides the characteristics and otherwise
complies with Contract requirements.

5. Performance Specification Requirements: Where Specifications require compliance with
performance requirements, provide products that comply with these requirements, and are
recommended by the manufacturer for the application indicated. General overall
performance of a product is implied where the product is specified for a specific
application.

a. Manufacturer's recommendations may be contained in published product
literature, or by the manufacturer's certification of performance.

6. Compliance with Standards, Codes and Regulations: Where the Specifications only
require compliance with an imposed code, standard or regulation, select a product that
complies with the standards, codes or regulations specified.

7. Visual Matching: Where Specifications require matching an established Sample, the
Owner’s decision will be final on whether a proposed product matches satisfactorily.

a. Where no product available within the specified category matches satisfactorily
and also complies with other specified requirements, comply with provisions of
the Contract Documents concerning "substitutions” for selection of a matching
product in another product category, or for noncompliance with specified
requirements.

8. Visual Selection: Where specified product requirements include the phrase "...as selected
from manufacturer's standard colors, patterns, textures..." or a similar phrase, select a
product and manufacturer that complies with other specified requirements. The Owner
will select the color, pattern and texture from the product line selected.

C. Deliver products in undamaged condition in original containers or packaging, with identifying
labels intact and legible.

D. Clearly mark partial deliveries of component parts or assemblies or equipment to permit easy
identification of parts and to facilitate assembly.

E. Immediately on delivery, inspect shipment to assure:
1. Product complies with contract documents and Owner
2 Quantities are correct.
3. Containers and packages are intact and labels are legible.
4 Products are properly protected and undamaged.

PART 3 - EXECUTION

3.01 INSTALLATION OF PRODUCTS:

A Comply with manufacturer's instructions and recommendations for installation of products in the
applications indicated. Anchor each product securely in place, accurately located and aligned with
other Work.

1. Clean exposed surfaces and protect as necessary to ensure freedom from damage and
deterioration at time of Substantial Completion.

B. Provide equipment and personnel to handle products and equipment, including those furnished by
the Owner. Prevent damage to products or packaging.

C. Provide additional protection during handling to prevent scraping, marring or otherwise damaging
products, equipment or surrounding surfaces.

D. Handle products and equipment in manner to prevent bending or overstressing.

E. Lift packages, equipment or components only at designated lift points.

END OF SECTION 01 60 00
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SECTION 01 63 00
SUBSTITUTIONS AND PRODUCT OPTIONS

PART 1 - GENERAL

1.01 WORK INCLUDES

A Base all bids on providing all products exactly as specified.

B. For products specified only by reference or performance standards, select any product which meets
or exceeds standards, by any manufacturer, subject to the Owner's approval.

C. For products specified by naming several products or manufacturers, select any product and

manufacturer named.
1.02  RELATED WORK
A Drawings and general provisions of Contract, including General and Supplementary Conditions,
Special Provisions and all other Divisions of the Project Manual, apply to this Section.
1.03  SUBSTITUTIONS, BIDDER/CONTRACTOR OPTIONS
A Prior to Bid Opening: The Owner will consider written requests to amend the bidding documents
to add products not specified provided such requests are received at least 10 calendar days prior to
bid opening date. Requests received after that time will not be considered. When a request is
approved, the Owner will issue an appropriate addendum not less than three (3) calendar days prior
to bid opening date.
B. With Bid: A bidder may propose substitutions with his bid by completing the Product Substitution
List in the Bid Form, subject to the provisions stated thereon. The Owner will review Proposed
Product Substitution List of low bidder and recommend approval or rejection by the Owner prior
to award of contract.

C. After Award of Contract: No substitutions will be considered after Notice of Award except under
one or more of the following conditions:
1. Substitution required for compliance with final interpretations of code requirement or
insurance regulations.
2. Unavailability of specified products, through no fault of the Contractor.
3. Subsequent information discloses inability of specified product to perform properly or to
fit in designated space.
4. Manufacturer/fabricator refusal to certify or guarantee performance of specified product
as specified.
5. When a substitution would be substantially to Owner's best interest.
1.04 SUBSTITUTION REQUIREMENTS
A Submit three (3) copies of each request for substitution. Include in request:
1. Complete date substantiating compliance of proposed substitution with contract
documents.
2. For products:
a. Product identification, including manufacturer's name and address.
b. Manufacturer's literature:
1) Product description
2) Performance and test data
3) Reference standards
c. Samples
d. Name and address of similar projects on which product was used and dates of
installation.
3. For construction methods:
a. Detailed description of proposed method.
b. Drawings illustrating methods.
4, Itemized comparison of proposed substitution with product or method specified.
5. Data relating to changes in construction schedule.
6. Identify:
a. Changes or coordination required.
b. Other contracts affected.
7. Accurate cost data on proposed substitution in comparison with product or method
specified.
ARRINGTON LAGOON REPAIRS SUBSTITUTIONS AND

PRODUCT OPTIONS
SECTION 016300-1



B. In making request for substitution, bidder/contractor represents:

1. He has personally investigated proposed product or method and determined that it is
equal or superior in all respects to that specified.
2. He will provide the same guarantee for substitution as for product or method specified.
3. He will coordinate installation of accepted substitutions into the work, making all changes
for work to be complete in all respects.
4. Cost data is complete and includes all related costs under his contract, but excludes:
a. Owner's redesign.
b. Administrative costs of Owner.
C. Costs under separate contracts.
5. He will pay all additional costs and expenses for Owner and other contractors.
C. Substitutions will not be considered when:
1. They are indicated or implied on shop drawings or product data submittals without formal
request submitted in accordance with this Section.
2. Acceptance will require substantial revision of contract documents.
PART 2 - PRODUCTS
(NOT APPLICABLE)
PART 3 - EXECUTION
(NOT APPLICABLE)
END OF SECTION 01 63 00
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SECTION 01 70 00
PROJECT CLOSEOUT

PART 1 - GENERAL

1.01  WORK INCLUDES
A Substantial completion, final completion, closeout submittals, and application for final payment.
B. This Section specifies administrative and procedural requirements for project closeout, including
but not limited to:
Inspection procedures.
Project record document submittal.
Operating and maintenance manual submittal.
Submittal of warranties.
Final cleaning.
Final payment.
1.02 RELATED WORK
A Drawings and general provisions of Contract, including General and Supplementary Conditions
and all other Divisions of the Project Manual, apply to this Section.
1.03 SUBSTANTIAL COMPLETION
A When the Contractor considers the work substantially complete, Contractor shall submit written
declaration to the Owner that the work, or designated portion thereof, is substantially complete.
Include list of items to be completed or corrected.

ok whpE

B. Owner and Contractor will make an inspection within seven days after receipt of certification.
C. Should the Owner consider that the work is substantially complete:
1. The Owner will prepare and issue a Certificate of Substantial Completion, containing:
a. Date of Substantial Completion.
b. Punch list of items to be completed or corrected.
c. The time within which Contractor shall complete or correct work of listed items.
All punch list items must be completed within 30 days of substantial completion.
d. Date and time Owner will assume possession of work or designated portion
thereof.
e. Responsibilities of Owner and Contractor for:
(1.) Insurance
(2.) Utilities

(3.) Operation of mechanical, electrical and other systems.
(4.) Maintenance and cleaning.
(5.) Security

f. Signatures of Owner and Contractor

D. Should the Owner consider that work is not substantially completed:
1. The Owner shall immediately notify Contractor, in writing, stating reasons.
2. The Contractor shall complete work and send a second written notice to Owner, certifying

that project, or designated portion of project, is substantially complete.
3 The Owner will re-inspect work.
1.04 FINAL INSPECTION

A When the Contractor considers the work complete, the Contractor shall submit written declaration
to the Owner that the work is complete. Contractor shall submit written certification that:
1. Contract documents have been reviewed.
2. Project has been inspected for compliance with contract.
3. Work has been completed in accord with contract.
4. Equipment and systems have been tested in the Owner’s presence and are operational.
5. Project is completed, ready for final inspection.

B. The Owner will make final inspection within seven days after receipt of certification.

C. Should the Owner consider that work is finally complete in accord with Contract Document
requirements, he shall request contractor to make project closeout submittals.

D. Should the Owner consider that work is not finally complete:
1. The Owner shall notify the Contractor, in writing, stating reasons.
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2. The Contractor shall take immediate steps to remedy the stated deficiencies, and send
second written notice to the Owner certifying that the work is complete.

3. The Owner will re-inspect work.
1.06  CLOSEOUT SUBMITTALS

A Project Record Documents: In accordance with requirements of SECTION 01 72 00 - PROJECT
RECORD DOCUMENTS.

B. Deliver evidence of compliance with requirements of governing authorities.

C. Deliver Certificate of Insurance for products and completed operations. Certificate shall include a
evidence that insurance required by the Contract Documents to remain in force after final payment
is currently in effect and will not be canceled or allowed to expire until at least 30 days prior notice
has been given to the Contractor. Contractor shall include a written statement that Contractor
knows of no substantial reason that the insurance will not be renewable to cover the period
required by the Contract Documents.

D. Evidence of payments, release of liens
1. Consent of Surety to Final Payment.

2. Other data establishing payment or satisfaction of obligations including receipts,
Contractor’s releases and waivers of liens, claims, security interests or encumbrances
arising out of the Contract, to the extent and form as required by the City.

3. Separate releases of waivers of liens for subcontractors, suppliers and others with lien
rights against property of Owner together with list of those parties.

4. Paid utility bills, if any.

5. An affidavit that payrolls, bills for materials and equipment and other indebtedness
connected to the work for which the City or the City’s property might be responsible or
encumbered (less any amounts withheld by City) have been paid or otherwise satisfied.

1.07 INSTRUCTION
A Instruct Owner's personnel in operation of all systems, mechanical, electrical and other equipment.
1.08 FINAL ADJUSTMENT OF ACCOUNTS

A Submit final statement of accounting to Owner.

B. Statement shall reflect all adjustments.

1. Original contract sum.

2. Additions and deductions resulting from:

a. Previous change orders.

b. Cash allowances.

c. Unit prices.

d. Other adjustments.

e. Deductions for uncorrected work.

f. Deductions for re-inspection payments.

3. Total contract sum, as adjusted.

4, Previous payments.

5. Sum remaining due.

C. The Owner will prepare final change order, reflecting approved adjustments to contract sum not
previously made by change orders.

1.09 FINAL APPLICATION FOR PAYMENT
A Contractor shall submit final application in accord with requirements of Conditions of Contract.
1.10 FINAL CERTIFICATE FOR PAYMENT

A The Owner will issue final certificate in accord with provisions of Conditions of contract.

B. Should final completion be materially delayed through no fault of the Contractor, the Owner may
issue a Semi-Final Certificate of Payment, in accord with provisions of Conditions of Contract.

PART 2 - PRODUCTS
(NOT APPLICABLE)
PART 3 - EXECUTION
(NOT APPLICABLE)
END OF SECTION 01 70 00
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SECTION 01 71 00
CLEANING

PART 1 - GENERAL

1.01  WORK INCLUDES

A Contractor shall maintain premises and public properties free from accumulations of waste, debris,
and rubbish, caused by construction operations.

B. At completion of work, Contractor shall remove waste materials, rubbish, tools, equipment,
machinery and surplus materials, clean all sight-exposed surfaces and leave project clean and ready
for occupancy.

1.02 RELATED WORK
A Drawings and general provisions of Contract, including General and Supplementary Conditions
and all other Divisions of the Project Manual, apply to this Section.
1.03  SAFETY REQUIREMENTS
A Standards: Maintain project in accord with following safety and insurance standards.
1. Occupational Safety and Health Administration (OSHA).

B. Hazards Control:

1. Store volatile wastes in covered metal containers and remove from premises daily.
2. Prevent accumulation of wastes which create hazardous conditions.
3. Provide adequate ventilation during use of volatile or noxious substances.
C. Conduct cleaning and disposal operations to comply with Federal, State and local ordinances and
anti-pollution laws.
1. Do not burn or bury debris, rubbish or other waste materials on project site.
2. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in storm or
sanitary drains.
3. Do not dispose of wastes into streams or waterways.
PART 2 - PRODUCTS
2.01 MATERIALS

A Select and use all cleaning materials and equipment with care to avoid scratching, marring,
defacing, staining or discoloring surfaces cleaned.

B. Use only cleaning materials recommended by manufacturer of surface to be cleaned.

C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer.

PART 3 - EXECUTION
3.01 DURING CONSTRUCTION

A Execute cleaning to ensure that grounds and public properties are maintained free from
accumulations of waste materials and rubbish.

B. Wet down materials and rubbish to lay dust and to prevent blowing dust.

C. At reasonable intervals during progress of work, clean site and public properties, and dispose of
waste materials, debris and rubbish.

D. Provide on-site metal containers for collection of waste materials, debris and rubbish.

E. Remove waste materials, debris and rubbish from site and legally dispose of at public or private
dumping areas off Owner's property.

F. Handle waste materials in a controlled manner with as few handlings as possible; do not drop or
throw materials from heights.

G. Schedule cleaning operations so that dust and other contaminants resulting from cleaning process
will not fall on wet, newly painted surfaces.

3.02 FINAL CLEANING

A General:  Provide final cleaning operations when indicated. Employ experienced workers or
professional cleaners for final cleaning. Clean each surface or unit of Work to the condition
expected from a commercial building cleaning and maintenance program. Comply with
manufacturer’s instructions.

ARRINGTON LAGOON REPAIRS CLEANING

SECTION017100-1



B. In preparation for substantial completion or occupancy, conduct final inspection of sight-exposed
interior and exterior surfaces, and of concealed spaces.

C. Clean the Project site, yard and grounds, in areas disturbed by construction activities, including
landscape development areas, of rubbish, waste materials, litter and foreign substances. Sweep
paved areas broom clean. Remove petro-chemical spills, stains and other foreign deposits. Rake
grounds that are neither planted nor paved, to a smooth even-textured surface.

1. Remove tools, construction equipment, machinery and surplus material from the site.

2. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free of stains, films
and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces.
Restore reflective surfaces to their original condition.

3. Remove debris and surface dust from limited access spaces.
4. Remove labels that are not permanent labels.
5. Touch-up and otherwise repair and restore marred exposed finishes and surfaces.
Replace finishes and surfaces that can not be satisfactorily repaired or restored, or that
show evidence of repair or restoration. Do not paint over “UL” and similar labels,
including mechanical and electrical name plates.
6. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting
from water exposure.
7. Leave the Project clean and ready for occupancy.
E. Repair, patch and touch up marred surfaces to specified finish, to match adjacent surfaces.
F. Broom clean paved surfaces; rake clean other surfaces on grounds.
G. Maintain cleaning until project, or designated portion thereof, is occupied by Owner.
END OF SECTION 01 71 00
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SECTION 01 72 00
PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.01 WORK INCLUDES

A
B.

Maintenance of Documents
Contractor shall:

1. At project site, maintain one (1) copy of:
(@) Contract drawings.
(b.) Project Manual.
(c) Interpretations and supplemental instructions.
(d.) Addenda.
(e) Reviewed, approved shop drawings and product data.
(f) Other modifications to contract.

(9.) Field test records.

(h.) All schedules.

(i.) Correspondence file.

(B Change Orders

Provide files and racks for document storage.

File documents in format in accord with Project Manual Table of Contents.

Maintain documents in clean, dry, legible condition.

Do not use record documents for field construction purposes.

Make documents available at all times for inspection by Owner.

Furnish one (1) additional as-built record set of contract documents at the completion of
the project. This set is not to be the set kept and updated periodically at the job site, but a
clean set free of extraneous markings, notations, and erasures showing on a record of final
conditions. Provide as-built record set in both PDF and AutoCAD formats.

Noukrowd

1.02 RELATED REQUIREMENTS

A

Drawings and general provisions of Contract, including General and Supplementary Conditions
and all other Divisions of the Project Manual, apply to this Section.

1.03 MARKING DEVICES

A

Provide ballpoint pens, red color.

1.04 RECORDING

COw»

F.

Label each document "PROJECT RECORD DOCUMENTS" in 2" high printed letters.
Keep record documents current, updated not less often than monthly.

Do not permanently conceal any work until specified information has been recorded.
Contract drawings: Legibly mark to record actual construction:

1. Depths of various elements of foundation in relation to adjacent ground elevations.

2. Horizontal and vertical location of underground utilities and appurtenances referenced to
permanent surface improvements.

3. Location of internal utilities and appurtenances concealed in construction referenced to

visible and accessible features of structure.

4 Field changes of dimension and detail.

5. Changes made by change order.

6. Details not on original contract drawings.

Specifications and addenda: Legibly mark-up each section to record:

1. Manufacturer, trade name, catalog number, and supplier of each product and item of
equipment actually installed.

2. Changes made by change order or field order.

3. Other matters not originally specified.

Shop drawings: Maintain as record documents; legibly annotate drawings to record changes made

after review.

1.05 SUBMITTAL

A At completion of project, deliver record documents to Owner.
B. Accompany submittal with transmittal letter, in duplicate, containing:
1. Date.
ARRINGTON LAGOON REPAIRS PROJECT RECORD DOCUMENTS

SECTION017200-1



Project title and number.

Contractor's name and address.

Title and number of each record document.

Certification that each document submitted is complete and accurate.
Signature of contractor, or his authorized representative.
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PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01 72 00
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SECTION 01 73 00
OPERATING AND MAINTENANCE DATA

PART 1 - GENERAL

1.01 WORK INCLUDES

A Contractor shall:
1. Compile product data and related information appropriate for Owner's maintenance and
operation of products and equipment provided under the Contract.
2. Instruct Owner's personnel in operation and maintenance of products, equipment and
systems.
1.02 RELATED REQUIREMENTS
A Drawings and general provisions of Contract, including General and Supplementary Conditions

and all other Divisions of the Project Manual, apply to this Section.
1.03  QUALITY ASSURANCE

A Maintenance Manual Preparation: In preparation of Maintenance Manuals, use personnel
thoroughly trained and experienced in operation and maintenance of the equipment or system
involved.

1. Where written instructions are required, use personnel skilled in technical writing to the
extent necessary for communication of essential data.

2. Where Drawings or diagrams are required, use draftsmen capable of preparing Drawings
clearly in an understandable format.

B. Instructions for the Owner's Personnel: For instruction of the Owner's operating and maintenance
personnel, use experienced instructors thoroughly trained and experienced in the operation and
maintenance of the equipment or system involved.

1.04 SUBMITTALS

A Form: Manufacturer's standard product or equipment data of same type and form furnished to
manufacturer's maintenance personnel.

B. Provide sturdy manila or kraft envelope, properly labelled, of sufficient size to contain all
submittals.

C. Submit one copy of data in final form at least fifteen days before final inspection. This copy will
be returned within fifteen days after final inspection, with comments.
1. After final inspection make corrections or modifications to comply with the Owner's

comments. Submit the specified number of copies of each approved manual to the Owner
within fifteen days of receipt of the Owner's comments.

D. Form of Submittal: Prepare operating and maintenance manuals in the form of an instructional
manual for use by the Owner's operating personnel. Organize into suitable sets of manageable
size. Where possible, assemble instructions for similar equipment into a single binder.

E. Binders: For each manual, provide heavy-duty, commercial quality, durable 3-ring vinyl covered
loose-leaf binders, in thickness necessary to accommodate contents, sized to receive 8-1/2" by 11"
paper. Provide a clear plastic sleeve on the spine, to hold labels describing the contents. Provide
pockets in the covers to receive folded sheets.

F. Text Material: Where written material is required as part of the manual use the manufacturer's
standard printed material, or if it is not available, specially prepared data, neatly typewritten, on 8-
1/2" by 11", 20 pound white bond paper.

G. Drawings: Where drawings or diagrams are required as part of the manual, provide reinforced
punched binder tabs on the drawings and bind in with the text.

1.04 MANUAL CONTENT

A. Neatly typewritten table of contents for each volume, arranged in systematic order. Follow Project
Manual format.
B. In each manual include information specified in the individual Specification Section, and the

following information for each major component of equipment and its controls:
General system or equipment description.

Design factors and assumptions.

Copies of applicable Shop Drawings and Product Data.

System or equipment identification, including:

a. Name of manufacturer.
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b. Model number.
C. Serial number of each component.

5. Operating instructions.
6. Emergency instructions.
7. Wiring diagrams.
8. Inspection and test procedures.
9. Maintenance procedures and schedules.
10. Precautions against improper use and maintenance.
11. Copies of warranties.
12. Repair instructions including spare parts listing.
13. Sources of required maintenance materials and related services.
14. Manual Index.
15. Contractor, name of responsible principal, address and telephone number
16. List with each product, the name, address and telephone number of:
a. Subcontractor
b. Maintenance contractor, as appropriate.
c. Identify area of responsibility of each
d. Local supply source for parts and replacement.
C. Organize each manual into separate Sections for each piece of related equipment. As a minimum

each manual shall contain a title page, a table of contents, copies of Product Data, supplemented
by drawings and written text, and copies of each warranty, bond and service Contract issued.

D. General Information: Provide a general information Section immediately following the Table of
Contents, listing each product included in the manual, identified by product name. Under each
product, list the name, address, and telephone number of the Subcontractor or installer, and the
maintenance contractor. Clearly delineate the extent of responsibility of each of these entities. In
addition, list a local source for replacement parts and equipment.

E. Product Data: Where manufacturer's standard printed data is included in the manuals, include only
sheets that are pertinent to the part or product installed. Mark each sheet to identify each part or
product included in the installation. Where more than one item in a tabular format is included,
identify each item, using appropriate references from the Contract Documents. Identify data that is
applicable to the installation and delete references to information that is not applicable.

F. Written Text: Where manufacturer's standard printed data is not available, and information is
necessary for proper operation and maintenance of equipment or systems, or it is necessary to
provide additional information to supplement data included in the manual, prepare written text to
provide necessary information. Organize the text in a consistent format under separate headings
for different procedures. Where necessary, provide a logical sequence of instruction for each
operating or maintenance procedure.

G. Drawings: Provide specially prepared drawings where necessary to supplement manufacturer's
printed data to illustrate the relationship of component parts of equipment or systems, or to provide
control or flow diagrams. Coordinate these drawings with information contained in Project Record
Drawings to assure correct illustration of the completed installation.

H. Do not use original Project Record Documents as part of the Operating and Maintenance Manuals.

l. Warranties, Bonds and Service Contracts: Provide a copy of each warranty, bond or service
contract in the appropriate manual for the information of the Owner's operating personnel. Provide
written data outlining procedures to be followed in the event of product failure. List circumstances
and conditions that would affect validity of the warranty or bond.

1. Contractor, name of responsible principal, address and telephone number.
2. List of each product specified to be included, indexed to volume content.
3. List with each product, the name, address and telephone number of:
a. Subcontractor.
b. Maintenance contractor, as appropriate.
c. Identify area of responsibility of each.
d. Local supply source for parts and replacement.
J. Product Data:
1. Include only sheets pertinent to specific product.
2. Annotate each sheet to:
a. Clearly identify specific product or part installed.
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b. Clearly identify data applicable to installation.

C. Delete references to inapplicable installation.

Drawings:

1. Supplement product data with drawings to clearly illustrate relationship of component
parts of equipment and systems and control and flow diagrams.

2. Coordinate drawings with information in Product Record Documents to assure correct
illustration of completed installation.

3. Do not use Project Record Documents as maintenance drawings.

Written text to supplement product data for particular installation:

1. Organize in consistent format under separate headings for different procedures.

2. Provide logical sequence of instructions for each procedure.

Copy of each warranty, bond and service contract issued.

1. Provide information sheet for Owner personnel. Give:
a. Proper procedures in event of failure.
b. Instances which might affect validity of warranties or bonds.

1.05 MANUAL FOR MATERIALS AND FINISHES

A Submit two (2) copies of complete manual in final form.

B. Refer to individual Specification Sections for additional requirements on care and maintenance of
materials and finishes.

C. Content for products, applied materials and finishes:

1. Manufacturer's data, giving full information on products.
a. Catalog number, size, composition.
b. Color and texture designations.
c. Information for re-ordering special-manufactured products.
2. Instructions for care and maintenance.
a. Manufacturer's recommendations for types of cleaning agents and methods.
b. Cautions against cleaning agents and methods detrimental to product.
c. Recommended cleaning and maintenance schedule.

D. Moisture-Protection and Weather-Exposed Products: Provide complete manufacturer's data with
instructions on inspection, maintenance and repair of products exposed to the weather or designed
for moisture-protection purposes.

E. Manufacturer's Data: Provide manufacturer's data giving detailed information, including the
following, as applicable:

1. Applicable standards.
2. Chemical composition.
3. Installation details.
4. Inspection procedures.
5. Maintenance information.
6. Repair procedures.
PART 2 - PRODUCTS
(NOT APPLICABLE)
PART 3 - EXECUTION
(NOT APPLICABLE)
END OF SECTION 01 73 00
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SECTION 01 74 00
WARRANTIES AND BONDS

PART 1 - GENERAL

1.01 SUMMARY

A This Section specifies general administrative and procedural requirements for warranties and
bonds required by the Contract Documents, including manufacturer’s standard warranties on
products and special warranties.

1. Warranties for the Work and products and installations of each Contractor shall be one
(1) year unless specified otherwise on the Drawings or in the individual Sections of
Divisions 2 through 16.

B. Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product warranties do
not relieve the Contractor of the warranty on the Work that incorporates the products, nor does it
relieve suppliers, manufacturers, and Contractors required to countersign special warranties with
the Contractor.

1.02 RELATED DOCUMENTS

A Drawings and general provisions of Contract, including General and Supplementary Conditions

and all other Divisions of the Project Manual, apply to this Section.
1.03  WARRANTY REQUIREMENTS

A Related Damages and Losses: When correcting warranted Work that has failed, remove and
replace other Work that has been damaged as a result of such failure or that must be removed and
replaced to provide access for correction of warranted Work.

B. Reinstatement of Warranty: When Work covered by a warranty has failed and been corrected by
replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated warranty
shall be equal to the original warranty with an equitable adjustment for depreciation.

C. Replacement cost: Upon determination that Work covered by a warranty has failed, replace or
rebuild the Work to an acceptable condition complying with requires of the Contract Documents.
The Contractor is responsible for the cost of replacing or rebuilding defective Work regardless of
whether the Owner has benefited from use of the Work through a portion of its anticipated useful
service life.

D. Owner's Recourse: Written warranties made to the Owner are in addition to implied warranties,
and shall limit the duties, obligations, rights and remedies otherwise available under the law, nor
shall warranty periods be interpreted as limitations on time in which the Owner can enforce such
other duties, obligations, rights or remedies.

1. Rejection of Warranties: The Owner reserves the rights to reject warranties and to limit
selections to products with warranties not in conflict with requirements of the Contract

Documents.
E. The Owner reserves the right to refuse to accept Work for the Project where a special warranty,

certification, or similar commitment is required on such Work or part of the Work, until evidence
is presented that entities required to countersign such commitments are willing to do so.

F. For specific warranty requirements related to landscape materials, refer to the applicable Section.
1.04 SUBMITTALS
A Submit written warranties to the Owner prior to the date certified for Substantial Completion. If the

Owner’s Certificate of Substantial Completion designates a commencement date for warranties other that
the date of Substantial Completion for the Work, or a designated portion of the Work, submit written
warranties upon request of the Owner.

1. When a designated portion of the Work is completed and occupied or used by the Owner,
by separate agreement with the Contractor during the construction period, submit properly
executed warranties to the Owner within fifteen days of completion of that designated
portion of the Work.

B. Form of Submittal: At Final Completion, compile two copies of each required warranty and bond
properly executed by the Contractor, or by the Contractor, Subcontractor, supplier, or
manufacturer. Organize the warranty documents into an orderly sequence based on the table of
contents of the Project Manual.
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C. Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl covered loose-
leaf binders, thickness as necessary to accommodate contents, and sized to receive 8-1/2" by 11"

paper.

1. Provide heavy paper dividers with celluloid covered tabs for each separate warranty.
Mark the tab to identify the product or installation. Provide a typed description of the
product or installation, including the name of the product, and the name, address and
telephone number of the installer.

2. Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS", the project title or name, and the name of the
Contractor.

3. When operating and maintenance manuals are required for warranted construction,
provide additional copies of each required warranty, as necessary, for inclusion in each
required manual.

PART 2 - PRODUCTS
(NOT APPLICABLE)
PART 3 - EXECUTION
(NOT APPLICABLE)
END OF SECTION 01 74 00
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SECTION 02100
SITE PREPARATION

PART 1GENERAL
1.01 JOB CONDITIONS

A Notify corporations, companies, individuals or authorities owning utilities running to property at
least 72 hrs., (not including Saturdays, Sundays, and legal holidays) prior to commencement of
operations. Notify respective owners of utilities encountered during excavation operations. Cease
operations or proceed with due caution as appropriate to provide Utility ample time to examine
utility encountered and determine repair, replacement, abandonment, and relocation procedures as
appropriate.

B. Cap or remove utilities in accordance with instructions by owners of utilities.
C. Protect, support, and maintain existing utilities to remain.
D. Install and maintain for the duration of the project protective fencing to surround and contain the

project site. Coordinate with Owner on location of fencing and safe detouring of pedestrians
around project site.

PART 2PRODUCTS

(Not applicable)

PART 3EXECUTION

(Not applicable)

END OF SECTION 02100
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SECTION 02278
EARTHWORK AND EROSION CONTROL

PART 1 GENERAL

1.01 WORK INCLUDES

A Contractor to provide all work associated with earthwork and erosion control.

B. Description of Work:

1. Grub, strip and stockpile topsoil; regrade adjacent to paths, excavate materials to subgrade,
remove subsoil, unsuitable materials, excess material and debris from site; place fill and compact
in specified lifts; provide erosion control.

1.02 QUALITY ASSURANCE

A On-Site Testing:

1. Contractor to employ services of qualified independent testing laboratory to perform in-place
moisture and density tests.

B. Reference Standards:

1. American Society for Testing and Materials (ASTM):

a. ASTM D 1557-78 - Test Methods for Moisture-Density Relations of Soils and Soil Aggregate
Mixtures Using 10 pound (4.54-kg) Rammer and 18" (457-mm) Drop.

2. Regulations of Cook County.

3. "Standard Specifications for Road and Bridge Construction", adopted by Illinois Department of
Transportation (IDOT- SPECS). Latest edition

PART 2 MATERIALS

2.02 SOIL CLASSIFICATION

A Soils shall be classified in accordance with Unified Soil Classification.

1. Suitable materials for select fill for use in excavated areas and other structures shall be GW, GP,
SW, SP, SM, GM, GC, SC, CL, properly worked within moisture content range which will
readily facilitate compaction to requirements specified.

2. Unsuitable materials for select fill are PT, OH, MH, CH, OL and ML. These materials may be
used as general fill only or removed.

3. Maximum size aggregate for select fill material shall 6". Fill shall have maximum size aggregate
of 2" within 1 1/2” of finished surface.
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PART 3 EXECUTION

3.01 GENERAL

A Excavate materials encountered within Project limits and fill to lines, grades and elevations
shown on Drawings.

B. Grade in manner and sequence providing proper drainage at all times.

C. Work shall comply with Contractor’s erosion control program.

D. Maintain bench marks, monuments and other survey reference points; if disturbed or destroyed,
replace at no cost to the City of Evanston.

E. Protect existing buildings, streets, environmentally sensitive areas, and other structures indicated
to remain from damage and repair damage caused by this Work at no additional cost to the City
of Evanston.

F. Examine site conditions and provide drainage by ditching or other satisfactory means of
groundwater control in those areas where high groundwater may cause difficulties in clearing site
or conducting other site work activities. Provide for dewatering of groundwater and runoff during
construction operations.

G. Keep all erosion control measures in place until permanent ground cover is established.

3.02 STRIPPING TOPSOIL

A Remove topsoil to entire depth in areas where grade is to be raised and in areas to be excavated
and remove from site.

3.03 EXCAVATED MATERIAL

A Unsuitable and surplus excavated materials is to be removed from site.

B. Tree debris to be removed from site shall be disposed of by the CONTRACTOR.

3.04 COMPACTION

A Lift thickness and moisture contents of materials to be compacted shall be as necessary to readily
facilitate compaction to specified densities. Kneading type compaction or other means producing
similar interlocking effects between lifts shall be employed.

B. Compaction requirements for select fill shall be 90% of maximum dry density per ASTM D 1557.

C. Compaction requirements for general fill shall be 85% of maximum dry density per ASTM D
1557.

3.05 UNSUITABLE MATERIAL

A Classification of materials as unsuitable shall be by A/E.

3.06 TOPSOIL

A Provide minimum 6" of topsoil over excavated or filled areas to receive seeding or sod.
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3.07 GRADING TOLERANCES
A. +0.10’ for all other areas.
3.08 EROSION CONTROL

A Conduct site grading and drainage operations to prevent or lessen excessive soil erosion of
construction site work area.

B. Provide means to prevent or minimize movement and washing of soil onto pavements or into
adjacent ditches, swales, inlets and drainage pipes to avoid possibility of structures becoming
clogged with soil.

C. Remove soil and/or debris from structures, pipes, ditches and other appurtenances to restore
proper functioning at no additional cost to Owner.

D. Any soil loss control measures in addition to those outlined in these documents and deemed
necessary by the City shall be implemented immediately by the CONTRACTOR.

END OF SECTION 02278
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SECTION 02520
PERMEABLE CONCRETE PAVEMENT

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
a. Porous and integrally colored high albedo (Solar Reflective Index SRI) portland cement
concrete paving.
B. Related Sections:
1. Division 3 Section 03300 “Cast In Place Concrete”
2. Division 3 Section 03360 “Integral coloring treatment for high Solar-Reflective Index (SRI)
concrete”

1.3 SUBMITTALS

A. Product Data: For each product specified. Include technical data and tested physical and performance
properties.

B. Job-Mix Designs: Certification, by authorities having jurisdiction, of approval of each job mix
proposed for the Work.

C. Qualification Data: For firms and persons specified in the "Quality Assurance” Article to demonstrate
their capabilities and experience. Include lists of completed projects with project names and addresses,
names and addresses of architects and owners, and other information specified.

D. Material Test Reports: Indicate and interpret test results for compliance of materials with requirements
indicated.

1.4 QUALITY ASSURANCE

A. All work shall be performed in accordance with Section 420 of the Standard Specification and Check
Sheet 31 from IDOT’s Supplemental Specifications and Recurring Special Provisions.

B. Porous pavement areas shall not be used for equipment or material storage during construction. Under
no circumstances shall vehicles be allowed to deposit soil on paved porous surfaces.

1.5 MIX DESIGN

A. The contractor shall provide a mix design. Design procedures, documentation and verifications shall be
in accordance with the Check Sheet 31 and the IDOT PCC Level 1l course manual.

1.6 TRAINING

A. The contractor shall provide qualified workers and supervisors who have been certified by the National
Ready Mix Concrete Association as a Pervious Concrete Technician. Certificates shall be submitted prior
to mockup placement. Certified technicians shall be present throughout all placement operations.

1.7 MOCKUP

A. One (1) 5 foot by 5 foot by 5” thick paved areas shall be installed as described in the following
specification. This will allow the contractor to become familiar with working, batching, screeding and
finishing porous concrete pavement. Once approved, this area shall be the standard from which the work
will be approved. The mockup shall remain intact (for coring) until the City authorizes its removal. The
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2.1

2.2

2.3

24

2.5

2.6

2.7

sample area shall include the integral coloring for review and approval in an order to match the existing
integral color on site. The final approved sample panel shall be maintained on site during the installation of
the permeable concrete to assure finish and color match.

PART 2 - PRODUCTS

MATERIALS
A. Materials shall meet the requirements of IDOT Article 1020 for Class PV Concrete and the following.
Dowel bars shall be in accordance with IDOT Article 1006.11b of the Standard Specifications.

SUBBASE
A. The aggregate material shall be crushed or uncrushed course aggregate. Limestone will not be
permitted
B. The coarse aggregate shall be A Quality
C. The gradation for the subbase layer shall be IDOT CA-7.

AGGREGATE
A. Aggregate shall be “A” Quality Dolomite aggregate only. Recycled aggregate is NOT allowed in the
mix.

CEMENT
A. Cement shall be Portland Cement Type | with Ground Granulated Blast Furnace Slag or blended slag
cements. Fly ash and/or unapproved additives that reduce the high albedo characteristics (SRI) of the
pavement are not allowed in the mix.

ADMIXTURES
A. An approved hydration stabilization admixture shall be used. Additional admixtures for air
entrainment, water reduction and to retard setting may be used to control production and with the approval
of the City.
B. An approved integral coloring treatment shall be used that is fully compatible with the permeable
concrete installation.

WATER
A. Water used with cement in concrete, mortar and water used for curing concrete shall be potable.

MIX CHARACTERISTICS

A. The total cementitious material shall not be less than 525 pounds per cubic yard. The volume of
aggregate per cubic yard shall be no less than 2400 pounds per cubic yard. Fine aggregates are not allowed
in porous pavement. Allowed admixtures mentioned in the materials section shall be used strictly in
accordance with the manufacturer’s instructions and recommendations. Mix water shall be such that the
cement paste displays a wet metallic sheen without causing the paste to flow from the aggregate. The water
to cement ratio shall be 0.30 +/- 0.03.

B. The mix aggregate gradation shall be IDOT CM-13, CM-14 or CM-16.

2.8 UNIT WEIGHT
A. The unit weight shall be between 110 and 125 pounds per cubic foot.
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2.9 CONCRETE STRENGTH
A. The porous concrete mix shall have a 28 day compressive strength of at least 2,000 psi.
2.10MIXING EQUIPMENT

A. The contractor may use a mobile mixer/plant or ready mix trucks. Batch plants, truck mixers and
mobile mixers shall comply with IDOT Atrticle 1103.01 through 1103.04 of the Standard Specifications.

2.11QUALITY CONTROL

A. The contractor shall perform a minimum of one unit weight test for each one half day’s production.
Delivered Unit Weights are to be determined in accordance with ASTM C29 using a 0.25 cubic foot
cylindrical metal measure. The unit weight of the delivered concrete shall be between 110 and 125 pounds
per cubic foot.

B. The contractor shall ensure that all batches of installed permeable concrete match the final approved
color sample panel.

PART 3 - EXECUTION
3.1 PREPARATION OF SUBBASE

A. The course aggregate subbase shall be placed in 6-inch maximum lifts. Lightly compact each layer
with equipment, keeping equipment movement over storage bed subgrade to a minimum. Should subbase
material be disturbed due to construction equipment, the subbase layer shall be lightly regraded before
laying the surface layer. Aggregate shall be placed to grades as indicated on the plans.

B. Following placement of subbase aggregate, the Contractor shall take all necessary steps to prevent
sediment from washing into subbase areas during site development. When the site is fully stabilized,
temporary sediment control devices shall be removed.

3.2 BATCHING AND MIXING

A. Mix water shall be such that the cement paste displays a wet metallic sheen without causing the paste
to flow from the aggregate. A minimum of 20 revolutions at the manufacturer’s designated mixing speed
shall be required for any addition of water to the mix.

3.3 TRANSPORTATION

A. The Portland cement aggregate mixture may be transported or mixed on site. If the mix is transported,
it must be used within 60 minutes of the introduction of mix water. High ambient temperatures and windy
conditions will have more pronounced effects relative to conventional pavements and shall be taken into
account.

3.4 PLACEMENT AND CONSOLIDATION

A. Under any circumstances, the pumping of porous concrete is prohibited. Placement shall be
continuous, spreading and strikeoff shall be immediate. Screeding shall be done by hand with manual
screeds. Mechanical (vibrating) screeds are NOT allowed. Edges near forms shall be compacted using a
one foot by one foot steel tamp. High ambient temperatures and windy conditions will have more
pronounced effects relative to conventional pavements and shall be taken into account.

B. Consolidation shall be accomplished by rolling over the porous concrete with a steel roller to the
height of the forms. Consolidation must be completed within 15 minutes of placement.
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3.5 FINISHING

A. Porous pavements shall not be finished in the same way as traditional concrete pavements. Compaction
or consolidation is the final step to finishing the concrete.

3.6 JOINTS

A. Joints shall be installed according to plan details. Joint installation shall be completed immediately
after consolidation with a rolling joint tool. Dowels and tie bars shall be installed per the plan details.
Sawcutting of joints is prohibited.

3.7 CURING

A. Curing procedures shall begin within 10 minutes after the final placement operations. The
polyethylene sheeting method shall be used according to Article 1020.13 of the Standard Specifications.
The cure time shall be a minimum of seven (7) days.

3.8 PROTECTION OF PAVEMENT

A. The paving shall remain closed to all traffic for seven continuous days from the start of curing, and the
minimum strength requirement is met.

B. The contractor shall protect the paving and its appurtenances against pedestrian traffic, traffic caused
by the Contractor’s own employees and agents throughout the duration of the project. Erection and
maintenance of standard warning signs, lights, barricades, etc shall be provided by the contractor.

END OF SECTION 02520
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SECTION 03300
CAST-IN-PLACE CONCRETE

PART 1GENERAL
1.01 DESCRIPTION:
This Section specifies the requirements for cast-in-place concrete for the project. The work under this
Section includes furnishing all labor, materials, tools and equipment required for cast-in-place concrete;
placing, curing protecting, and finishing cast-in-place concrete; and all other appurtenant work.

1.02 QUALITY ASSURANCE:

A The following Specifications and Codes shall govern except as modified and except where in
conflict with building code in force. In case of conflict, building code shall govern.

American Concrete Institute Publications:

1. ACI 301 Specifications for Structural Concrete for Buildings

2. ACI 304 Recommended Practice for Measuring, Mixing and Placing Concrete
3. ACI 305R Recommended Practice for Hot Weather Concreting

4. ACI 306R Recommended Practice for Cold Weather Concreting

5. ACI 309 Recommended Practice for Consolidation of Concrete

6. ACI 311 Recommended Practice for Concrete Inspection

7. ACl 318 Building Code Requirements for Reinforced Concrete

8. ACI 347 Recommended Practice for Concrete Formwork

Concrete Reinforcing Steel Institute:
1. CRSI 63 Recommended Practice for Placing Reinforcing Bars

B. For welding of reinforcing steel, the "Standard Code for Arc and Gas Welding in Building
Construction" (AWS) shall apply. Where this code conflicts with building code in force, building

code shall govern.

1.03 SUBMITTALS:

A Job Mix Design: For each type of concrete, prior to commencing concrete work, include the
following:
1. Description of materials:
a. Aggregates: Type of gradation.
b. Cement: Type.
c. Admixtures: Types and brands.
2. Material content per cubic yard of each type of concrete furnished:
a. Dry weights of cement.
b. Saturated surface-dried weights of fine and coarse aggregate.
c. Quantities of admixtures.
d. Weight of water.
3. Design mix test report: Compression test results.
4. Concrete supplier.
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Shop Drawings: Submit for reinforcing steel. Conform to the "Manual of Standard Practice for
Detailing Reinforced Concrete Structures”, ACI 315.

Transit-Mix Delivery Slips: (ASTM C 94)

1. Keep a record at job site showing time and place of each batch of concrete, together with
transit-mix delivery slip certifying contents of batch.

2. Make record available to Architect/Engineer for inspection.

3. Upon completion of concrete work, deliver record and delivery slips to
Architect/Engineer.

1.04 DELIVERY AND STORAGE:

A

Label all concrete reinforcement with weatherproof tags for identification; all materials shall be
clearly labeled.

Protect concrete reinforcement, stored materials and protect installed work and materials of all
other trades.

Prevent excessive rusting of reinforcement and fouling with dirt, grease and other bond-breaking
elements.

Maintain reinforcement identification after bundles are broken.
In the event of damage to installed or existing work, immediately make all repairs.

PART 2.0 PRODUCTS

2.01 MATERIALS

A Portland Cement: ASTM C 150, Type 1A, air entrained Portland cement; uniform grey color from
a single source. (Ready mix, ASTM C 94.)
B. Aggregates: All fine and coarse aggregates shall conform to ASTM C 33.
1. Fine Aggregates: ASTM C 33, Natural or artificial, hard clean sand. Size range;
percentage by weight:
Passing No. 4 sieve 95-100%
Passing No. 16 sieve 50- 85%
Passing No. 50 sieve 15- 30%
Passing No. 100 sieve 2-10%
Not more than 35% shall pass a standard sieve and be retained on next smaller standard
sieve.
2. Coarse Aggregates: ASTM C 33, Crushed clean stone. Size; percentage by weight:
Passing 1%2" sieve 100%
Passing 1" sieve 95-100%
Passing 3/4" sieve 35-70%
Passing 3/8" sieve 10-30%
Passing No. 4 sieve 0-05%
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2.02

3.01

ARRINGTON LAGOON REPAIRS

Water: Clean potable and free from deleterious substances (ASSHO T26).

STEEL REINFORCING BARS

Steel reinforcing bars shall be in the sizes and configuration shown on the applicable sections of
the Drawings. All steel reinforcing bars and associated material shall be new and satisfy the
applicable standards specified in Section 1.08 (E),” Applicable Industry Standards”.

Admixtures: Concrete admixtures shall comply with ASTM C 494 (water reducing) or ASTM C
260 (air entraining); produced by recognized manufacturers; compatible with one another;
combinations subject to Architect's/Engineer's acceptance.

1.

5.

Air Entraining Admixture: ASTM C 260, "Air Mix" (The Euclid Chemical Company);
"MB-VR" (Master Builders); "Darex" (W. R. Grace & Company); "Sika AER" (Sika
Chemical Company); add only to normal Portland cement concrete to meet specified air
content. Guaranteed not to affect bond of applied finishes.

Water Reducing Admixture: ASTM C 494, Type A, without chloride ions added during
manufacture, "Eucon WR-75" (The Euclid Chemical Company); "Pozzolith" 122N
(Master Builders); "WRDA with Hycol" (W. R. Grace & Company); "Plastocrete” (Sika
Chemical Company).

Water Reducing, Retarding Admixture: ASTM C 494, Type D. When high temperatures,
placing or humidity conditions dictate, "Eucon Retarder-75" (The Euclid Chemical
Company); "Pozzolith 100-XR" (over 80 F), otherwise 200N (Master Builders);
"Daratard HC" (W. R. Grace & Company); "Plastiment” (Sika Chemical Company).

Water Reducing, Accelerating Admixture: ASTM C 494, Types C or E. When increased
initial set is required without corrosive effect on metals "Accelguard" (The Euclid
Chemical Company); "Pozzolith 100-HE" (Master Builders); "Darex Set Accelerator"
(W. R. Grace & Company).

Calcium Chloride shall not be used.

Expansion Joint Filler; ASTM D 1751; non-extruding type, fiber with asphalt binder.

PROPORTIONING AND MIXING CONCRETE

Concrete shall be proportioned to achieve design strength:

1.

For structural concrete: 3500 psi at 28 days

Provide air entrained concrete for exterior concrete with total air content = 6% + 1%.

Ready mixed concrete shall conform to ASTM C 94 standards.

Slump shall be determined in accordance with ASTM C 143 and shall not exceed 4"+ 1",

Maximum water-cement ratio shall be 0.53.

INSPECTION

PART 3EXECUTION

Condition of Work

CAST-IN-PLACE CONCRETE
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3.

4.

3.02 INSTALLATION

Inspect installed adjacent work, verify that work is complete to the point where this
installation may commence. In case of discrepancy, immediately notify
Architect/Engineer; do not proceed until all discrepancies have been resolved.
Reinforcing installation shall be reviewed by Architect/Engineer.

Verify that all items to be embedded in concrete are in place and tightly anchored.

Verify type of form used will create specified finish.

A Work of other trades and Contract Documents; coordinate location/installation of pipe sleeves,
inserts, anchor bolts and other devices.

B. Placing Reinforcing Steel

1.

Place in accordance with ACI 315 and Contract Documents; secure and support by metal
chairs, spacers, metal hangars or other accessories.

2. Do not cut to install inserts, conduits, mechanical openings or other items without prior
written consent of Architect/Engineer.

3. Do not splice at points of maximum stress; do not splice adjacent bars at the same point.

4. Lap welded wire fabric one full square plus 2"; wire tie splices.

5. Wire fabric shall be placed in lower and upper portion of slab. Use chairs to support
bottom layer of wire fabric.

C. Placing Concrete

1. Notify the Architect/Engineer at least 48 hours before placing concrete.

2. Deposit concrete in uniform, horizontal layers, not more than 24" deep; work around all
reinforcing and into corners of forms. Agitate with internal or external vibrators (see ACI
309); do not use vibrators to transport concrete. Deposit concrete continuously until
completion of each section or unit. Hold reinforcing in design location. Install concrete
without separation and loss of materials.

3. Architect/Engineer shall review and accept (prior to concrete placement) locations of all
construction joints and control joints. Clean, roughen and moisten construction joints just
before placing additional concrete. Joints shall be perpendicular to main reinforcement.

4. Slope slabs uniformly to floor drains and where floor slopes are indicated.

D. Cold Weather Installation

1. Concrete shall not be placed when temperature is, or is predicted to be within the
following 48 hours, below 40 F, unless concrete is heated and protected in accordance
with ACI 306 and with prior written concurrence of Architect/Engineer.

2. Do not use frozen materials or materials containing ice. All concrete, reinforcement,
forms; fillers and subbase material in contact with new concrete shall be free from frost.

ARRINGTON LAGOON REPAIRS CAST-IN-PLACE CONCRETE
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E. Hot Weather Installation
1. Do not use concrete with a placing temperature that will result in loss of slump, flash set
or cold joints.
2. Keep concrete temperature less than 90 F during placing.
3. Do not permit concrete to dry before finishing operations.
4. Provide windbreaks, sunshades, fog sprays and other methods to protect concrete from
premature drying.
F. Delivery Time
1. Time between mix plant and depositing shall not exceed one hour (45 min., above 90 F).
Invoices or delivery tickets shall be time stamped.
2. Loads, which exceed time requirements, shall be rejected.
G. Finishing Concrete
1. Exposed finish surfaces are to receive finish as shown on the plans.
H. Curing and Protection
1. Protect concrete work from weather; cover with waterproof paper or polyethylene
sheeting.
2. Protect concrete work from premature drying; use coating of membrane curing
compound.
3.04 TESTS
A Tests by Independent Testing Agency
1. An Independent Testing Laboratory shall be employed by the Contractor to provide the
following testing services:
a. Field casting of test cylinders: in accordance with ASTM C 31.
b. Lab compression control tests: In accordance with ASTM C 39.
1) Minimum of 4 cylinders for each 50 c.y. or fraction of each kind of
concrete placed.

a) One 7-day and one 28-day cylinder from each sample group
shall be cured under site conditions (with all specified
protection).

b) Remaining cylinder(s) in group may be cured under standard
conditions.

2) Identify each cylinder; locate in the building.
c. Slump tests: ASTM C 143; perform when cylinders are cast.
ARRINGTON LAGOON REPAIRS CAST-IN-PLACE CONCRETE
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d. Air content tests: At site; one test per set cylinders (min.) ASTM C 231 for
standard weight concrete; ASTM C 173 for lightweight concrete.

2. Reports: Submit test results to Architect/Engineer.
3. Coordinate and communicate with Testing Agency so all tests shall be taken in a timely
manner.
B. Additional Tests
1. Structural tests shall be made at the Contractor's expense in case control test results do not

meet Specifications or in case standard of workmanship creates doubt. Tests required by
Architect/Engineer may be either load tests per ACI 318 Section 202-203, or core sample
tests per ASTM C 42, or both.

2. Should the structural tests fail to meet Specifications, Architect/ Engineer shall order
additional strengthening or replacement without additional cost to Project.

END OF SECTION 03300
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SECTION 03360

INTEGRALLY COLORED CONCRETE
PART 1- GENERAL

1.1 SUMMARY

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specification sections, apply to Work of this Section.

B. Section Includes:
1. Integrally colored permeable concrete slabs-on-grade.
2. Curing of integrally colored concrete.

C. Related Sections:
1. Division 2 Section 2520 “Permeable Concrete Pavement” for general applications
of concrete and coordination of sample submittal.

1.2 REFERENCES

A. American Concrete Institute (ACI):
1. ACI 301 "Specification for Structural Concrete for Buildings."
2. ACI 302 IR "Recommended Practice for Concrete Floor and Slab Construction."
3. ACI 303.1 "Standard Specification for Cast-In-Place Architectural Concrete."”
4. ACI 304 "Recommended Practice for Measuring, Mixing, Transporting and Placing
of Concrete.”
5. ACI 305R "Recommended Practice for Hot Weather Concreting.”
6. ACI 306R "Recommended Practice for Cold Weather Concreting."”

B. American Society for Testing and Materials (ASTM):
1. ASTM C309 "Liquid Membrane-Forming Compounds for Curing Concrete."
2. ASTM C494 "Standard Specification for Chemical Admixtures for Concrete."
3. ASTM C979 "Standard Specification for Pigments for Integrally Colored
Concrete."

C. American Association of State Highway and Transportation Officials (AASHTO):
1. AASHTO M194 "Chemical Admixtures."

ARRINGTON LAGOON REPAIRS INTEGRALLY COLORED CONCRETE
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1.3 SUBMITTALS

A. Product Data: Submit manufacturer’s complete technical data sheets for the following:
1. Colored admixture.
2. Curing compound.

B. Design Mixes: For each type of integrally colored concrete.

C. Samples for Initial Selection: Manufacturer's color charts showing full range of colors
available.

D. Qualification Data: For firms indicated in "Quality Assurance™ Article, including list of
completed projects.

E. Preparation of mockups per Section 02520 and as noted below.

14 QUALITY ASSURANCE

A. Manufacturer Qualifications: Manufacturer with 10-years experience in the production
of specified products.

B. Installer Qualifications: An installer with a minimum of 5 years of experience with
work of similar scope and quality.

C. Comply with the requirements of ACI 301.

D. Obtain each specified material from same source and maintain high degree of
consistency in workmanship throughout Project.

E. Notification of manufacturer's authorized representative shall be given at least 1-week
before start of Work.

F. Integrally Colored Concrete Mockups:

1. Provide under provisions of Division 1 Section "Quality Control."

2. At location on Project selected by Landscape Architect, place and finish a minimum
of one 5 foot by 5 foot by 5 inch thick mockup. Intent of mockup is to match
existing adjacent permeable concrete in color, finish, and overall appearance.

3. Allow mockup to cure for a minimum of 14 calendar days before reviewing with
City. The City of Evanston shall be the sole judge of whether or not the mockup is
acceptable.

4. If the initial mockup does not provide an acceptable match to the existing adjacent
permeable concrete the Contractor shall work with the City, Sika and the concrete
producer to develop additional mockups for consideration. Additional mockups
shall be paid for from the project allowance and at the unit price provided in the bid.

5. For accurate color, the quantity of concrete mixed to produce the sample should not
be less than 3 cubic yards (or not less than 1/3 the capacity of the mixing drum on
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8.
9.

the ready-mix truck) and should always be in full cubic yard increments. Excess
material shall be discarded according to local regulations.

Construct mockup using processes and techniques intended for use on permanent
work, including curing procedures. Include samples of control, construction, and
expansion joints in sample panels. Mockup shall be produced by the individual
workers who will perform the work for the Project.

Retain samples of cements, sands, aggregates and color additives used in mockup
for comparison with materials used in remaining work.

Accepted mockup provides visual standard for work of Section.

Mockup shall remain through completion of work for use as a quality standard for
finished work.

10. Remove mockup when directed.

15 DELIVERY, STORAGE AND HANDLING

A. Colored Admixture: Comply with manufacturer's instructions.  Deliver colored
admixtures in original, unopened packaging. Store in dry conditions.

1.6 PROJECT CONDITIONS

A. Integrally Colored Concrete Environmental Requirements:

1.

2.

3.

Schedule placement to minimize exposure to wind and hot sun before curing
materials are applied.

Avoid placing concrete if rain, snow, or frost is forecast within 24-hours. Protect
fresh concrete from moisture and freezing.

Comply with professional practices described in ACI 305R and ACI 306R.

B. Schedule delivery of concrete to provide consistent mix times from batching until
discharge. Mix times shall meet manufacturer’s written recommendations.

1.7 PRE-JOB CONFERENCE

A. One week prior to placement of integrally colored concrete a meeting will be held to
discuss the Project and application materials.

B. It

is suggested that the Landscape Architect, General Contractor, Concrete

Subcontractor, Ready-Mix Concrete Representative, and a Manufacturer's
Representative be present.

ARRINGTON LAGOON REPAIRS INTEGRALLY COLORED CONCRETE
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PART 2- PRODUCTS

21 ACCEPTABLE MANUFACTURER

A. Sika Corporation, (800) 800-9900. Sika Color Representative: Todd Stone, 816-206-
2803.

22 MATERIALS

A. Colored Admixture for Integrally Colored Concrete: CHROMIX® Admixtures for
Color-Conditioned Concrete including CHROMIX P® Admixtures, CHROMIX G®
Admixtures, or CHROMIX L® Admixtures; Sika Corporation.

1. Admixture shall be a colored, water-reducing, admixture containing no calcium
chloride with coloring agents that are lime-proof and ultra-violet resistant.

2. Colored admixture shall conform to the requirements of ACI 303.1, ASTM C979,
ASTM C494 and ASSHTO M194.

3. Raw pigments are not an equivalent and may not be substituted.

B. Curing Compound for Integrally Colored Concrete: Curing compound shall comply
with ASTM C309 and be of same manufacturer as colored admixture, for use with
integrally colored concrete.

1. Exterior Integrally Colored Concrete: LITHOCHROME® Colorwax™; Sika
Corporation. Use to cure exterior flatwork that will be allowed to cure naturally
with only occasional maintenance.

23 COLORS

A. Concrete Color: Provide cement, aggregate and colored admixture as required to match
existing adjacent permeable concrete pavement (L.M. Scofield, Chromix, Legacy Color
3172 Moonlight Gray).

B. Curing Compound: Color to match integrally colored concrete.

2.4 CONCRETE MIX DESIGN
A. Mix design per Section 02520 “Permeable Concrete Pavement”.
B. Do not add calcium chloride to mix as it causes mottling and surface discoloration.
C. Supplemental admixtures shall not be used unless approved by manufacturer.

D. Do not add water to the mix in the field.
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E. Add colored admixture to concrete mix according to manufacturer's written
instructions.

PART 3- EXECUTION

31 INSTALLATION

A. Install concrete according to requirements of Division 2 Section 02520 “Permeable
Concrete Pavement”.

B. Do not add water to concrete mix in the field.

32 CURING

A. Integrally Colored Concrete: Apply curing compound for integrally colored concrete
according to manufacturer's instructions using manufacturer’s recommended
application techniques. Apply curing compound at consistent time for each pour to
maintain close color consistency.

B. Curing compound shall be same color as the colored concrete and supplied by same
manufacturer of the colored admixture.

C. Precautions shall be taken in hot weather to prevent plastic cracking resulting from
excessively rapid drying at surface as described in CIP 5 Plastic Shrinkage Cracking
published by the National Ready Mixed Concrete Association.

D. Do not cover concrete with plastic sheeting.

3.3 TOLERANCES

A. Minor variations in appearance of integrally colored concrete, which are similar to
natural variations in color and appearance of uncolored concrete, are acceptable.

END OF SECTION
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SECTION 04400
MASONRY STONEWORK

1. GENERAL
1.01 REFERENCES: contractor is responsible for providing and furnishing all necessary products, delivery,
labor, and other materials and equipment necessary for construction of stone masonry walls (as shown on

plans and details).

1.02 WORK INCLUDED IN THIS SECTION

A. Stone wall construction.
B. Stone masonry accessories
C. Mortar

1.03 RELATED WORK SPECIFIED IN OTHER SECTIONS

A. Section 02100: Site Preparation
B. Section 02278: Earthwork
C. Section 03300: Cast In Place Concrete

1.04 QUALITY ASSURANCE

A. Materials and methods of construction shall comply with the latest following standards and association
recommendations.
1. American Society for Testing and Materials (ASTM).

B. Comply with the applicable requirements of local governing authorities and American National
Standards Institute (ANSI) A41.1, Building Code Requirements for Masonry, for the types of stone
masonry construction indicated.

C. Installation: Performed only by experienced stone masons with satisfactory record of performance on
completed projects of comparable size and quality.

D. Sample panel: Before starting stone masonry work, provide a sample panel using materials, bond and
joint tooling indicated for project work. Building panel at the site of full thickness and approximately 2%
feet long. Provide the range of color, texture, and workmanship proposed for the work. Correct and rebuild
sample panel until Landscape Architect’s and Owner's acceptance of the work. Retain panel during
construction as a standard for completed stone masonry work.
1. The approved sample panel may be a portion of the work and remain in place. Location as
directed by the Landscape Architect.

E. Provide each type of stone from one quarry to ensure consistent color range and texture.
F. Do not change source or brands of mortar materials during the course of work.
1.03 DELIVERY, STORAGE, AND HANDLING

A. Stone masonry materials:
1. Deliver, store, and handle stone materials to prevent soiling and damage. Stack stone materials
off the ground.
2. Deliver, store and handle stone materials in accordance with stone fabricators recommendations.
Use non-staining materials for blocking and packing. Stack stone materials off the ground on non-
staining skids. Protect from damage and soiling.
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B. Masonry accessories: Deliver, store, and handle masonry accessories to prevent weather damage and
deterioration.

C. Mortar materials:
1. Deliver cement, lime, and admixture materials in manufacture unopened and undamaged
containers with labels intact and legible.
2. Store materials off the ground, under cover, and protect from weather damage and deterioration.
3. Stockpile and handle aggregates to prevent mixing with foreign materials.

1.04 PROJECT CONDITIONS
A. Do not use metal accessories with loose coatings, including ice, which will reduce bond.

B. Protect partially completed stone masonry work against weather damage and moisture, when work is not
in progress. Cover tops of walls with strong, waterproof, non-staining, membrane. Extend membrane at least
2’ - 0” down both sides of walls and hold securely in place.

C. Brace unsupported and newly - laid masonry walls. Maintain bracing in place until walls reach design
strength.

D. Cold weather construction:
1. Precondition masonry materials to maintain 50 degrees F. when installed.
2. Do not install stone masonry work when the temperature of the outside air is below 40 degree F.
and falling unless suitable means acceptable to the Landscape Architect are provided to protect
work from cold and frost and ensure that mortar will set without freezing. Comply with
International Masonry Industry All-Weather Council cold weather constructions and protection
recommendations.
3. No masonry work will be permitted when outside air temperature is below 25 degree F.
4. Do not use frozen materials or materials mixed or coated with ice or frost.
5. Do not build on frozen work. Remove and replace masonry damaged by frost or freezing.
6. Do not use anti-freeze or calcium chloride in any mortar.
7. Protect completed masonry work against freezing for not less than four days after lying.

E. Remove excess mortar and stains as work progresses.
F. Protect adjacent work from damage, soiling, and staining during masonry work operations.
2. PRODUCTS
2.01 WALL STONE:

A. Source: Stone to match existing adjacent walls in material, appearance, texture, color and sizing.
1. Halquist
N51 W23563 Lisbon Road
Sussex, WI 53089
www.halquiststone.com
2. Oakfield
W5751 Cty. Rd B at Hwy. 41
Fond Du Lac, W1 54937
www.oakfieldstone.com

Sample showing color and texture variation and size to be submitted for approval.
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B. Natural Variations in color and markings which are characteristics of the stone and do not impair
strength or appearance are acceptable. Provide only sound stone, free from defects detrimental to
appearance and durability.

C. Provide sound stone uniform in color and texture, free from mineral stains, other foreign matter, and
defects detrimental to appearance and durability.

D. Color range, texture, and finish of cut stone materials shall be within range of Landscape Architect’s
accepted samples.

2.02 STONE ACCESSORIES

A. Anchoring devices: provide wall ties, trap anchors, inserts, anchor, slots, bolts, and rods of types and size
indicated. Provide non corrosive metals or hot-dip galvanized finished steel materials.

2.03 MORTAR MATERIALS

A. Portland Cement: ASTM ¢150, Type I, white, non staining type.
B. Masonry cement: ASTM ¢91, white non staining type.
C. Hydrated lime: ASTM c207, Type S.
D. Aggregate: ASTM C144, clean masonry sand, 100% passing #16 sieve.
1. White mortar: Natural white sand or ground white stone.
E. Water: Clean, fresh, and potable.
F. Water repellent admixture: Ammonium stearate, aluminum tristearate or calcium stearate.
G. Colored mortar pigment: Lime-proof and alkalai-proof mineral oxide pigments.
1. Manufacturer and type: To be approved by Landscape Architect
2. Color to be approved by Landscape Architect.

2.04 STONE MORTAR MIXES
A. Mortar is to match the texture, color and appearance of existing adjacent wall mortar.

B. Provide water repellent admixture in all mortar used for stone masonry work. Add to mix in accordance
with manufacture’s recommendations. Maximum 2% by weight of Portland Cement content of mortar.

C Setting mortar: 1 part non-staining masonry cement, 1 part hydrated lime, and 6 parts white damp loose
sand.

D. Pointing mortar: 1 part non-staining masonry cement, 1 part hydrated lime, and 6 parts white damp
loose sand.

E. Grout: 1 part non-staining masonry cement, 1% part white damp loose sand.

F. Measure and batch materials either by volume or weight. Use accurate measuring devices to ensure
uniformity and coloration of mix. Shovel count measurement of sand is not acceptable.

G. Mix cementitious materials and aggregate in a clean mechanical mixer for at least 5 minutes. Add water
in amount to provide satisfactory workable consistency of mortar.

H. Retemper mortar as required within 2 hours of mixing to replace water lost by evaporation. Use and
place mortar in final position within 2% hours of the initial mixing. Discard mortar after 2% hours of
the initial mixing.

2.05 STONE WALL FABRICATION
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A. Fabricate stone work to match existing adjacent wall and detailed on sample panel.
3. EXECUTION

3.01 INSPECTION

A. Examine substrates and installation conditions. Do not start stone masonry work until unsatisfactory
conditions are corrected.

3.02 PREPARATION
A. Establish lines, levels and coursing.

B. Clean stone work before setting by thoroughly scrubbing with fiber bristle brushes and clean water.
Drench stone with clean water prior to setting.

C. Dampproof stone backs, bonding face and edges, and face surfaces below finish grade with
dampproofing material.

D. Ferrous metal: Where stone work will contact ferrous metal surfaces concealed in construction (anchors,
supports, structural framing, and similar surfaces) apply a heavy coat of bituminous paint on metal contact
surfaces prior to setting stone.

E. Do not use stone units with chips, cracks, voids, stains, or other visible defects.
3.03 STONE INSTALLATION

A. Set stone in accordance with drawing details and sample panel. Provide anchors, supports, and other
attachments as necessary to secure stone work in place. Shim and adjust accessories as required for proper
setting of stone.

B. Set cap stones in full bed of mortar, joints to be flush with coping top. Provide vertical joints unfilled.
C. Provide non-staining wood coverings at projecting edges and corners to protect installed stonework.
Maintain covering until removed for final cleaning of stonework.

3.04 CLEANING

A. Remove and replace stone units which are loose, broken, stained, or otherwise damaged. Provide new
matching units, install as specified, and point up joints to eliminate evidence of replacement. Repoint
defective and unsatisfactory joints and as required to provide a neat, uniform appearance.

B. Clean stonework not less than 6 days after completion of work, using clean water and stiff-bristle
brushes. Do not use wire brushes, acid type cleaning agents or other cleaning compounds with caustic or
harsh fillers.

C. Cleaning agents and methods shall be acceptable to the landscape Architect.

D. Upon completion of the work, remove from the site all excess materials, debris, tools, and equipment.
Repair damage resulting from stone masonry work operations.

END OF SECTION 04400
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55.10
53.80
51.25
49.50
58.85

48.40
42.77
58.48
54.79
54.01
51.75
44.18
55.44
50.46
63.91
63.91
63.91
55.69
70.28
48.89
50.25
55.97
57.81
48.15
54.01
57.18
51.41
53.86

54.01
59.10
59.10
59.10
59.10
59.10

Foreman M-F

15
15
2.0
15
15
2.0
15
15
15
15
15
15
15
2.0
15
15
15
2.0
15
15
15
15
15
15
15
15
2.0
2.0
2.0
2.0
2.0

15
15
2.0
15
15
15
15
15
15
15
15
15
15
2.0
15
2.0
15
2.0
15
15
15
15
15
15
15
15
2.0
2.0
2.0
2.0
2.0

Overtime

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

Hol

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

H/W

17.05
14.77

6.97
12.10
11.79
17.08
12.25
12.25
12.70
13.08
10.20
13.08
17.65
16.03
13.68
15.19
14.77
16.05
17.05
11.79

9.93
12.10
12.10
17.05
17.05
11.79
22.15
22.15
22.15
22.15
22.15

15.21
13.59
23.69
21.56
24.76
20.74
14.77
18.48
14.10
19.67
15.34
19.67
18.30
20.21
17.42
24.43
16.76
25.31
15.21
24.76

8.95
19.60
21.03
15.21
15.21
24.76
19.30
19.30
19.30
19.30
19.30

Pension Vac

0.00
0.00
0.00
0.00
1.50
0.00
0.00
0.00
1.25
0.00
0.00
0.00
1.25
5.00
0.00
0.00
0.00
0.00
0.00
1.50
1.85
0.00
0.00
0.00
0.00
1.50
2.00
2.00
2.00
2.00
2.00

0.90
0.86
2.67
1.10
0.80
1.00
1.00
1.08
1.57
3.19
2.49
3.19
1.92
0.65
0.75
1.70
0.86
0.49
0.90
0.80
1.47
0.60
0.78
0.90
0.90
0.80
2.55
2.55
2.55
2.55
2.55

Ins

Trng Other

0.50

1.50



OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER

ORNAMENTAL IRON WORKER

PAINTER

PAINTER - SIGNS
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SIGN HANGER
SPRINKLER FITTER
STEEL ERECTOR
STONE MASON
TERRAZZO FINISHER
TERRAZZO MECHANIC

TRAFFIC SAFETY WORKER |
TRAFFIC SAFETY WORKER I

TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER

All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
ALL

BLD
BLD
FLT
FLT
FLT
FLT
FLT
FLT
HWY
HWY
HWY
HWY
HWY
HWY
HWY
ALL
ALL
BLD
ALL
BLD
BLD
BLD
BLD
BLD
BLD
BLD
ALL
BLD
BLD
BLD
HWY
HWY
ALL
ALL
ALL
ALL
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A W N P

56.10
58.10
61.10
59.60
58.10
53.60
62.60
41.00
53.30
52.75
50.70
49.30
48.10
56.30
54.30
53.32
50.30
41.55
52.01
53.00
47.75
54.80
48.00
49.10
34.72
53.25
55.81
49.81
45.57
49.41
39.30
40.30
39.95
40.20
40.40
40.60

59.10
59.10
61.10
61.10
61.10
61.10
61.10
61.10
57.30
57.30
57.30
57.30
57.30
57.30
57.30
55.82
56.59
46.67
54.01
56.00
50.62
58.10
53.00
53.03
37.50
56.00
57.81
54.79
45.57
52.91
40.90
41.90
40.60
40.60
40.60
40.60

2.0
2.0
15
15
15
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15
15

2.0
2.0
15
15
15
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15
15

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
15
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

22.15
22.15
21.40
21.40
21.40
21.40
21.40
21.40
22.15
22.15
22.15
22.15
22.15
22.15
22.15
14.23
14.26

3.04
11.79
11.85
17.08
16.70
11.83
13.53

6.85
14.20
16.05
12.10
12.25
12.25

9.65

9.65
12.30
12.30
12.30
12.30

19.30
19.30
18.60
18.60
18.60
18.60
18.60
18.60
19.30
19.30
19.30
19.30
19.30
19.30
19.30
25.00
14.99

3.90
24.76
22.85
19.18
17.04
15.26
28.20

4.50
18.60
25.31
21.56
17.14
18.60

9.10

9.10
15.24
15.24
15.24
15.24

2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
0.00
0.00
0.00
1.50
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00

2.55
2.55
2.40
2.40
2.40
2.40
2.40
2.40
2.55
2.55
2.55
2.55
2.55
2.55
2.55
1.75
1.72
0.00
0.80
2.92
1.00
1.58
0.99
1.00
0.00
0.75
0.49
1.10
1.03
1.07
0.10
0.10
0.15
0.15
0.15
0.15



TRUCK DRIVER w ALL 1 40.63 41.18 15 15 2.0 20 10.70 1471 0.00 0.15
TRUCK DRIVER w ALL 2 40.78 41.18 15 15 2.0 20 10.70 1471 0.00 0.15
TRUCK DRIVER w ALL 3 4098 41.18 15 15 2.0 20 10.70 1471 0.00 0.15
TRUCK DRIVER w ALL 4 41.18 41.18 15 15 2.0 20 10.70 1471 0.00 0.15
TUCKPOINTER Al BLD 4953 5053 15 15 20 20 9.04 2106 000 1.07
Legend

Rg Region

Type Trade Type - All, Highway,Building,Floating,Oil & Chip,Rivers

C Class

Base Base Wage Rate

OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number
listed is the multiple of the base wage.

OT Sa Overtime pay required for every hour worked on Saturdays

OT Su Overtime pay required for every hour worked on Sundays

OT Hol Overtime pay required for every hour worked on Holidays

H/W Health/Welfare benefit

Vac Vacation

Trng Training

Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day,
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain
days of celebration. If in doubt, please check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.
EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including
mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close
future date. ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and
boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when



used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or
maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile
work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings,
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment,
and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials.
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production
and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment,
appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial,
education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and
sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such
installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power
conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of
any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine;
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted);
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCl and similar Type); Creter Crane; Spider Crane;
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines;
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators,
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic



Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician;
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators;
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.
Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover;
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter;
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve;
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S
Series to and including 27 cu. ft,; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary



Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc,
Compactor, etc,; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger;
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Qilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2. Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 Ibs. or
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery,
etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug
Operator.

Class 5. Friction or Lattice Boom Cranes.
Class 6. ROV Pilot, ROV Tender
TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY Worker |

Traffic Safety Worker | - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones,
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.



TRAFFIC SAFETY WORKER I

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both
installations performed by hand and installations performed by truck.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers
hauling warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives
and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation;
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted
state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such
special determination being then deemed to have existed under this determination. If a project requires these, or any
classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by
landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work
performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR | AND Il

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same
job duties as the classification entitled "Material Tester/Inspector II".



Registering for . DEMANDSTAR
DemandStar '\ Building Communities.

We are pleased to announce our membership in the DemandStar network. DemandStar is an online
marketplace that connects our suppliers directly to the bids, quotes and RFPs that matter to them.

DemandStar is open and accessible to all businesses and provides instant access to our solicitations.
By registering for your complimentary DemandStar account, you will receive:

Instant access to bids, quotes and RFPs

Automatic notifications, right to you inbox, of bids that match the commodity codes you select

The ability to quickly view the contractual terms and scope of work

All the forms and documents you need in one place

* Access to more government bids in neighboring cities, counties and states

It's EASY! Get started with these 3 easy steps!

1 REGISTER Create an Account with DemandStar

Go to: You are one step away from picking your free government agency

https:/www.demandstar.com/registration
Email Address

Your email address here

Company Name

Your company name here

| accept the DemandStar Terms of Use and Privacy Policy

2019 DemandStar® Corporation. All Rights Reserved.
206.940.0305



2 CHOOSE YOUR FREE AGENCY -

Choose Your Free Agency

Tgpe in the name of the government Receive full access to the government agency of your choice and

agency you'd like to add, for example
“City of Metropolis” in the Search Box

receive advance notifications of new opportunities.

City of Metropolis

State

Narrow down your search by selecting a state and county.

County

Select State v Select County

O City of Metropiolis — Board of Commisioners

(O city of Metropolis Purchasing

(®) Metropolis Technical College

5 CHECKOUT

Check out with your FREE AGENCY
Registration by clicking “Skip for now" on

You have chosen Metropolis Technical College as your free agency.
Add additional government agencies below for $25 per Gounty,
Statewide and National subscriptions available.

the page where it gives you options to add
additional counties and States

My Subscriptions =7 [0]

Nation (0)

States (0)

Counties (0)

Your Current
Rate

Total (0 subscriptions) $0/year

ﬁ | Skip for Now

Visit www.demandstar.com

2019 DemandStar® Corporation. All Rights Reserved.

206.940.0305



>l DEMANDSTAR

"\ Building Communities.

(E-bidding) Electronic Bidding Instructions




To submit a bid electronically (e-bidding) on
DemandStar

| ntrod uction * The project MUST be setup for e-bidding by
the government agency advertising the

opportunity

Copyright 2019, DemandStar Corporation. (206)940-0305



Bid Identifier Agency Name Bid Status | Broadcast Date | Date Due V Name Actions

. Planholders

RFP-2019-01- : Malabar Parks and Recreation Board '
0-2019/df Town of Malabar Active 5/15/2019 5/31/2019 Memorial Wall Project gggﬂl;admrder,

EBID City of Port St. Lucie, Purchase Breaching “Backpa |E-Bidding,

- Procurement . Gas Masks and Gas Mask C or |Planholders,

2%102%%-"’:'0' Management SELE B SELEEE the Paolice Department JAG Grant Download/Order,
Department Funded Details

* Not all opportunities posted on DemandStar by government
are available for e-bidding

* Those that are available for you to electronically bid will list

“e-bidding” as an available “ACTION” when you look at the
project details

Copyright 2019, DemandStar Corporation. (206)940-0305

How to check if it is an e-bidding opportunity




1.

In order to do
e-bidding

Click on “E-bidding” in
the actions column

Bid Identifier Agency Name Bid Status | Broadcast Date | Date Due V¥ Name Actions

. Planholders

RFP-2019-01- ) Malabar Parks and Recreation Board '
0-2019/df Town of Malabar Active 5/15/2019 5/31/2019 Memorial Wall Project ggtv;ﬂlsoadiomer,

EBID City of Port St. Lucie, Purchase Breaching “Backpa| | E-Bidding,

- Procurement . Gas Masks and Gas Mask C or |Planholders,

2()210%%35_?0' Management cEhos L S the Police Department JAG Grant Download/Order,
Department Funded Details

Copyright 2019, DemandStar Corporation. (206)940-0305




Contact Information

*indicates required fields

In order to do

Company Name *  |Sample DBE Company

e-bidding

Address 1* 509 Olive Way

Address 2 |
City * |Seattle
Enter you contact State* |WA - Washington

information and enter in
all required fields

Postal Code * [98101 |

Phone * 2063739233 |

Note: You put a number
of the “BID AMOUNT” box.

Fax 2063739233 |

However, that number can be Country * | United States of America

0 so as to allow for a more |::> Bid Amount* [0 |
detailed descriptions of your Alternate Bid
bid through your uploaded Amount | |
documents.

Notes

Copyright 2019, DemandStar Corporation. (206)940-0305




In order to do
e-bidding

* In the agency required
documents section — check
the documents you intend
on uploading and fulfilling.
By checking these boxes this
IS an
acknowledgement of how
you will fulfill the
requirement. You still have
to upload the documents.

Required Documents

The following documents are required by the agency for this project. Please select which documents you will be

submitting electronically (online) and which ones you will submit directly to the agency (offline).

Agency Required Documents

Document

Bid Reply.
Checklist

Subcontractor List

Current Workload, List of Projects and
Completion Dates

Questionnaire

Drug_Free Workplace Form

=
=
=
0]

@® O 00 0 &

Online/

Electronic

<

ONONO

© 0 @®

Copyright 2019, DemandStar Corporation. (206)940-0305
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Not
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In order to do e-
b | d d | ng E-Bid Response Documents

Agency Name City of Port St. Lucie, Procurement Management Department
Bid Number EBID-20190077-0-2019/HF

Bid Name Purchase Breaching “Backpack” Kits, Gas Masks and Gas Mask Cartridges for the Police Department JAG Grant
Funded

Bid Due Date 5/31/2019 3:00:00 PM Eastern time
Bid Opening 14 days, 21 hours, 45 minutes, 5 seconds

U p I O a d yo u r re S p O n S e No response documents uploaded

documents in an accepted file e ———
format B o

Microsoft PowerPoint (*.PPT )
Microsoft Word (*.DOC )

Microsoft Word (*.DOCX)

Upload Electronic Documents

M d ke sure th at yo u h ave * indicates required fields

covered and uploaded all the pocument e
. Specify Upload Document * __cnoose File | No file chosen
required documents B

(Type the path of the document, or click the Browse button.)

Upload

Copyright 2019, DemandStar Corporation. (206)940-0305




In Ol’der tO dO e- E-Bid Response Documents

biddin Agency Name City of Port 51 Luce Procursment Management Depariment
g B Mumber EBID 201802180 2018/0¢

Bid Name Sculpture on Lawn at City Hall Temporary Art instalation
Bid Due Date 12010 2:00.00 PM Eastern time
Bid Opeoring 100 days, 1 hour, 20 minutes, 11 seconds

Document Title Format Sire Upoaned Stats Acton
E-Bidding for Suppbers Microsoflt Weed 12 Kb 10/12018 939 50 AM Conghete View Remove

Once you decide you’'ve

uploaded all your documents Whcronoh Excel (" XL )
. . Formats Microsoft Exesl (* XLSX)

that you would like to submit,

Microsoft PowerPoint (* PPT )
Microsoft Weed (* DOC )
Microsoft Weed (* DOCX)

make sure you click the

button at the bottom of the * InGcates requeed fuics

screen P X '
Specity Upload Document * | roeas

(Type he path of he docurnent, or cick the Drowse Dution |

[ oobed ]

.Y, '
g Ao et e g W S

Copyright 2019, DemandStar Corporation. (206)940-0305




Agency Required Documents EDIT
1. Bid Reply (Electronic/Onling)

CO m p | eti n g yo u r 2. Checklist (Electronic/Online)

3. Subcontractor List (Electronic/Online)

. . 4. Current Workload, List of Projects and Completion
e-bid submittal g

5. Questionnaire (Electronic/Online)

6. Drug Free Workplace Form (Electronic/Online)

7. Current Certificate of Insurance (Electronic/Online)

8. License/Certification to do Described Work (Electronic/Online)
9. Reference Check Form (Electronic/Online)

° P | ease th at yo u h ave 10. E-B.id Reply Excel Sl.:nread.sheet (Electronic/Online)
. 11. E-Bid Bond (Electronic/Online)
attac h ed t h e require d 12. Vendor Code of Ethics (Electronic/Onling)

13. W-9 form (Electronic/Online)

Uploaded Documents EDIT

1. test document upload to ensure ebidding active

documents

-
. Cl I C k O n t h e . After clicking "Submit Response” the following process will begin:
button to complete your e-bid

« We will verify that your response is complete as entered.

= You will see a confirmation page with your confirmation number and date/time stamp of your upload.
« You will receive a confirmation e-mail indicating a successful response submittal.

« You may track your response submission under the View Responses page.

If you do not receive any of the above, please call Supplier Services at (206) 940-0305.

| << Return | |Submil Response|

Copyright 2019, DemandStar Corporation. (206)940-0305



Confirmation of
Response

* When you complete you will
receive a confirmation

This is a confirmation that
what you uploaded will be
visible to the agency when
the bid closes, a
confirmation that all your

documents were fill out or
submitted correctly

Agency Name
Bid Number
Bid Name

B8id Due Date
8ia Opening
Responee #
Reasults

E-Bid Response Details

City of Port St Lucie, Procurement Management Departmant
EBID-20160218-0-20184er

Sculpture on Lawn at City Mall Temporary Art installation
1/9/2019 2:00:00 PM Eastern time

100 days, 1 hour, 8 minules, 48 seconds

15104

Your bid response is submitted.

Copyright 2019, DemandStar Corporation. (206)940-0305



If you feel like you missed something or need to make a change
you can go back to your submittal response and edit your e-bid.
By clicking on “DETAILS” then “EDIT” the section you wish

Bid Identifier Agency Name Bid Status | Broadcast |Date Due ¥ Name Status | Actions

EBID- City of Port St. Lucie, Purchase Breaching “Backpack” Kits, Details,

- Gas Masks and Gas Mask Cartridges :
20190077-0- | Procurement Management Active 4/25/2019 | 5/31/2019 5 Incomplete |Bid,
2019/HF Department for the Police Department JAG Grant History

Funded

Post

Submission
Edits

Contact Information

EDIT |

Company Name
Address 1
Address 2

City

State

Postal Code
Phone

Fax
Country

Bid Amount

Alternate Bid
Amount

Notes

Sample DBE Company

509 Olive Way

Seattle

Washington

98101

2063739233
2063739233

United States of America

$0.00

Adgency Required Documents

{

EorT |

1. Bid Reply (Electronic/Online)



3, DEMANDSTAR

DemandStar E-Bidding: Frequently Asked Questions

Do suppliers need to be registered with DemandStar to participate in e-bidding?
Yes. But if they don’t already have an account with DemandStar, they can sign up and
either
o Be a subscriber for only your agency, at no charge, and be able to download
documents at no charge and then receive notifications that match their commodity
codes
o Be a “basic supplier” for free - who researches on our platform and then pays $5 to
download all documents, thus becoming a plan holder
o Be a paid subscriber for a county, state, national and receive notifications from all
included agencies

Can suppliers respond with document uploads or do they simply fill in forms?
Yes, they may respond with document uploads that are available to you via the
DemandsStar platform.

What type of E-Bidding Documents can be uploaded?
Acceptable file formats for sending back documents that the city will accept:

E-Bidding Documents

Document Types Bidding Documents - Exhibits
Pricing
Bid Bond

File Formats Adobe Acrobat (*.FPDF
Microzoft Excel (*XL5 )
Microzoft Excel (* XL5X)
Microzoft PowerPoint (*. PPTX)
Microzoft PowerPeint (*.PPT )
ZIP Compressed Archive (*.21P )

Is there a maximum file size that | can upload?
Vendors can simply upload a single file or multiple documents as long as it doesn’t
exceed 100 MBs (single or multiple files)

After a bid opening, what document(s) are made public by DemandStar?
None. Only the agency can see the vendor responses so you are the only ones who will
determine what you want to download and make public.

Who do | call if | have questions or problems with the DemandStar?
The City strongly encourages each respondent to setup their account and to explore
the eBidding module at least a couple of days before the bid due date.

If you have questions or issues creating your account, accessing the eBidding
module or submitting your bid prior to the bid due date, please contact DemandStar
at 866.273.1863 or by email at hello@demandstar.com.
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